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NOTICE INVITING TENDER

Item rates tender is hereby invited from the contractors of appropriate class and having valid
registration of appropriate class of CPWD, State’s PWD, Railways, MES, BSNL and Govt. and Semi-Govt.
Organizations. The contractor should have successfully carried out minimum one/two/three similar works
of 80 %/60%/40% of the estimated cost respectively and above under a single contract in CSIR, Govt. and
Semi-Govt. Organizations during last seven years ending last day of the month previous to the one in which
tender is invited.

Tenderers are required to submit copies of registration of appropriate class of CPWD, State’s PWD, Railways,
MES, BSNL and Govt. and Semi-Govt. Organizations, valid GST registration, PAN, Earnest Money Deposit,
Similar work completion certificate and Letter of Transmittal.

Sl. Name of work Estimated Cost Earnest Time for Similar work

No. (Rs.) Money (Rs.) completion experience

1 Painting of the MS platform and 1,75,378/- 3600/- 2 (Two) Building work /
allied structural installations on Months | Renovation
the terrace of MZC building and Work /
providing & fixing name board Maintenance
on main entrance gate of Work
Mumbai Zonal Center building
at Worli, Mumbai.

Tender documents can be downloaded free of cost from www.neeri.res.in by the tenderer
from 11/05/2023 to 16/05/2023. The EMD should be deposited through RTGS/NEFT in favour of “The
Director, CSIR-NEERI, Nagpur” (Saving Account No. 30266513766, IFSC Code-SBIN0004224 of State Bank of
India, NEERI Branch,Nehru Marg Nagpur (Maharashtra). The downloaded copy of above tender and
credential alongwith EMD(Online Money deposit receipt) under two envelop system will be accepted till 6.00
PM on 17/05/2023 at Scientist & Head, Mumbai Zonal Center, 89/B, Dr. Annie Besant Road, Worli, Mumbai.
First an application alongwith credential documents and EMD(Online Money deposit receipt) will be opened
on 19/05/2023 at 11.00AM at Scientist & Head, Mumbai Zonal Center, 89/B, Dr. Annie Besant Road, Worli,
Mumbai. After scrutinizing of application, the financial bid of the qualifying bidder will be opened thereafter.
Director, CSIR-NEERI, Nagpur reserves the right to reject any or all the tenders or to accept them in part or to
reject the lowest tender without assigning any reason.

For enquiries please contact Office, Engineering Services Unit, Civil Section, CSIR-NEERI, Nehru Marg,
Nagpur — 440020 (M.S.) (Tele : 0712 — 2249885 — 88, Ext. 445/360)
Superintending Engineer

31623 mﬁ, MY - 440 020 HRd - Nehru Marg, Nagpur - 440 020 INDIA
Phone(0):0712-2249885-88,Ext.253 Fax:0712—-2249900E-mail:director@neeri.res.inURL: www.neeri.res.in
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To,

Ffeif3t a7 vFF / Engineering Services Unit

LETTER OF TRANSMITTAL
(to be print on bidder’s letter head and submit with bid document)

The Director,

CSIR-National Environmental and Engineering Research Institute
Nehru Marg,

Nagpur 440 020

Sub: Submission of tender documents for the work of “Painting of the MS platform and allied structural

installations on the terrace of MZC building and providing & fixing name board on main entrance
gate of Mumbai Zonal Center building at Worli, Mumbai”.

Ref: Tender document no: 50 (79)/2022-23/W

Having examined the details given in the tender document for the above work,

I/we hereby submit the tender documents and other relevant information.

I/we agree with all the terms and conditions given in the bid document.

I/We hereby certify that all the statements made and information supplied in the enclosed forms and
accompanying statements are true and correct. We hereby state that we are not blacklisted by any department.
I/We have furnished all the information and details necessary for eligibility criteria and have no further
pertinent information to supply. We understand and agree that financial bids of the only short listed agencies
selected by CSIR-NEERI, Nagpur out of the top ranked technically qualified agencies evaluated and found eligible
under relevant clause of the NIT, shall only be opened.

I/We submit the requisite certified solvency certificate and authorize the Director, CSIR-NEERI, Nagpur to
approach the Bank issuing the solvency certificate to confirm the correctness thereof.

I/We also authorize CSIR-NEERI, Nagpur to approach individuals, employers, firms and corporation to verify our
competence and general reputation.

I/We submit the following certificates in support of our suitability, technical know-how & capability for having
successfully completed the works.

Sr. Credentials Enclosed Scan copy of
No. certificates/documents
Earnest Money Deposit and its receipt Yes/No
2 Registration of appropriate class of CPWD, State’s PWD, Railways, MES, Yes/No
BSNLand Govt. and Semi-Govt. Organizations
PAN Yes/No
4 GST registration Yes/No
6. Similar Work Completion certificate as per NIT Yes/No
Date: Signature and Seal of the Bidder

31623 mﬁ, MY - 440 020 HRd - Nehru Marg, Nagpur - 440 020 INDIA

Phone(0):0712-2249885-88,Ext.253 Fax:0712—-2249900E-mail:director@neeri.res.inURL: www.neeri.res.in
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CONTRACT DOCUMENTS FOR WORKS

Tender No. 50 (79)/2022-23/W

Name of Work: Painting of the MS platform and allied structural installations on the terrace of
MZC building and providing & fixing name board on main entrance gate of
Mumbai Zonal Center building at Worli, Mumbai.

NOTE:

Copy of EMD amounting to Rs. 3600/- ( Rs. Three Thousand Six Hundred only)

deposited through RTGS/NEFT in favour of Director, CSIR-NEERI, Nagpur is enclosed with
tender documents.

Name & address of the bidder:

This is to certify that | have received all the documents i.e. from Page No. 1 to 50 as mention in the
content sheet as page no. 2 and | have read all the pages before submission of this tender.

Signature and Seal of the Bidder

Signature and Seal of the Contractor Page 1
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NOTICE INVITING TENDER

Item rate sealed tenders are hereby invited for the work of “Painting of the MS platform and allied
structural installations on the terrace of MZC building and providing & fixing name board on
main entrance gate of Mumbai Zonal Center building at Worli, Mumbai” from the contractors
of appropriate class and having valid registration of appropriate class of CPWD, State’s PWD, Railways,
MES, BSNL and Govt. and Semi-Govt. Organizations. The contractor should have successfully carried out
minimum one/two/three similar works (Water proofing work) of 80 % / 60% / 40% of the estimated
cost respectively and above under a single contract in CSIR, Govt. and Semi-Govt. Organizations during
last seven years ending last day of the month previous to the one in which tender is invited.

Tenderers are also required to submit copies of registration of appropriate class of CPWD, State’s PWD,
Railways, MES, BSNL and Govt. and Semi-Govt. Organizations, valid GST registration, PAN, , Letter of
Transmittal, Earnest Money Deposit , similar work completion certificate.

1. Estimated Cost is Rs 1,75,378/- (Rupees One Lakh Seventy Five Thousand Six

Three Hundred and Seventy Eight only) based on DSR 2021 and on market rates.

2. Time for carrying out the workwill be 02 (Two) Months and the date of
commencement shall be reckoned from the tenth day after the date of order to
commence work or actual date of start whichever is earlier. In case the site is handed
over at later date, the same shall be reckoned as date of start.

3. Tender documents can be downloaded free of cost from www.neeri.res.in.

4, The bidders may submit their duly sealed bids by post, courier or by hand. Bids are
invited on two part basis hence the Bidder shall seal the application alongwith credential
document as asked above duly marked as “Application alongwith credential document
and EMD receipt” (Envelope-Il) and the Financial bid (Schedule of Quantity) in separate
envelops maked as “Financial Bid”(Envelope-lll). Both the envelopes shall then be
sealed in one outer envelope i.e. Envelope -l superscribed as below

(a) The inner and outer envelopes shall be addressed to the Scientist & Head, CSIR-
NEERI, Mumbai Zonal Center, 89/B, Dr. Annie Besant Road, Worli, Mumbai-400 018

(b) Bear the name and address of the Bidder, Tender No., Due Date and a warning
"Do not open before ----------- ” to be completed with the time and date as specified in
the invitation for bids.

Sealed tenders must be submitted in an outer envelope duly super scribing

“Painting of the MS platform and allied structural installations on the terrace of MZC

Signature and Seal of the Contractor Page 3
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building and providing & fixing name board on main entrance gate of Mumbai Zonal
Center building at Worli, Mumbai” and other details as mentioned in (b) above, in the
Tender Box/Office at the office of Scientist & Head, CSIR-NEERI, Mumbai Zonal Center,
89/B, Dr. Annie Besant Road, Worli, Mumbai-400 018.

5. Bid shall be download free of cost from www.neeri.res.in from 11/05/2023 to
16/05/2023. The EMD amounting to Rs.3,600/- (Rupees Three Thousand Six

Hundered only) should be deposited through RTGS/NEFT in favour of “The Director,

CSIR-NEERI, Nagpur” (Saving Account No. 30266513766, IFSC Code-SBIN0004224 of State
Bank of India, NEERI Branch, Nehru Marg Nagpur (Maharashtra). The downloaded copy of
above tender and credential along with EMD (Online Money deposit receipt) under two envelop
system will be accepted till 6.00 PM on 17/05/2023. First, an application along with credential
documents and EMD (Online Money deposit receipt) will be opened on 19/05/2023 at 11.00
AM. The bidders shall note that the tender document, credential and EMD (Online
Money deposit receipt) has to be submitted at Office of Scientist & Head, Mumbai Zonal
Center, 89/B, Dr. Annie Besant Road, Worli, Mumbai and will be opened at same place as per
the schedule mentioned above. After scrutinizing of application, the financial bid of the
qualifying bidder will be opened thereafter. Request for extension of submission date
of tenders will not be considered. Tender received after due date and time of
submission, will not be accepted.

6. The Employer does not bind himself to accept the lowest or any tender and reserves to
himself the right of accepting the whole or any part of the tender and the same at the
rates quoted.

7. Canvassing in connection with the tenders is prohibited and the tenders submitted by
the contractor who resort to canvassing are liable for rejection.

8. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR
in which a relative is posted in the grade between the Controller of Administration and
Junior Engineer. (Both inclusive) He shall also intimate the names of persons who
are working with him in any capacity or subsequently employed by him and who are
relatives as mentioned above.

NOTE:

Signature and Seal of the Contractor Page 4
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A person shall be deemed to be a relative of another if, and only if, (a) they are
members of a Hindu undivided family; or (b) they are husband and wife; or (c) the one
is related to the other in the following manner: Father, Mother (including step
mother), Son (including step son), Son's wife, Daughter (including step daughter),
Father's father, Son's son, Son's wife, Son’s daughter, Son's daughter's husband,
Daughter's husband, Daughter's son, Daughter's son's wife, Daughter's daughter,
Daughter's husband, Brother ( including step brother), Brother's wife, Sister (including
step sister), Sister's husband.

9. Tender submitted shall remain valid for 90 Days from the date of opening for the
purpose of acceptance and award of work, validity beyond 90 Daysfrom the date of
opening shall be by mutual consent.

10. The tenderer shall quote rates both in figures and words. He shall also work out the
amount for each item of work and writes in both figures and words. On check if there
are differences between the rates quoted by the tenderer in words and in figures or in
the amount worked out by him, the following procedure shall be followed:

i) When there is a difference between the rates in figures and in words, the rates,
which correspond to the amounts worked out by the tenderer, shall be taken as
correct.

ii)  When the tenderer does not work out the amount of an item or it
does not correspond with the rate written either in figures or in words, the rate
guoted by the tenderer in words shall be taken as correct.

iii)  When the rate quoted by the tenderer in figures and in word tallies but the
amount is not worked out correctly the rate quoted by the tenderer shall be taken
as correct and not the amount.

11. The tenderer should see, drawings and in case of doubt obtain required particulars,
which may in any way influence his tender from the Engineer as no claim whatsoever
will be entertained for any alleged ignorance thereof.

12. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the
condition in regard to accessibility of sight, nature and extent of ground, working
conditions of the site and locality including stacking of materials, installations of tools
and plants (T&P) etc., conditions affecting accommodations and movement of labour
etc. required for the satisfactory execution of the work contract. No claim whatsoever
on such account shall be entertained by the Employer in any circumstances.

Signature and Seal of the Contractor Page 5
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13. Except writing rates and amount, the tenderer should not write any conditions or make
any changes, additions, alterations and modifications in the printed form of tenders.
Tenders who are desirous to offer rebate the same should be brought out separately in
the covering letter and submitted along with the tender.

14. Earnest money will be forfeited fully if the contractor fails to commence the work as
per letter of award. If any tenderer withdraws this tender within the validity period or
makes any modification in terms and conditions of the tender which are not acceptable
to the Department, then CSIR-NEERI shall, without prejudice to any right or remedy, be
at liberty to forfeit 50% (fifty percent) of the Earnest Money absolutely.

15. Some of the provisions of General Conditions of Contract are given
below. Interpretation, however, shall be as given in the General Conditions of
Contract.

A DEFECTS LIABILITY PERIOD: - Twelve months from the date of completion as
certified by the Employer.

B. MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE: -
First and final bill can be admitted for payment at the discretion of the Engineer.

C. SECURITY DEPOSIT: -A sum @ 10% of the gross amount of the bill shall be
deducted from each running bill of the contractor till the sum along with the sum
already deposited as earnest money, will amount to security deposit of 5% of the
tendered value of the work. In addition, the contractor shall be required to deposit
an amount equal to 3% of the tendered value of the contract as Performance
Security within the period prescribed for commencement of work in the letter of
award issued to him.

D. COMPENSATION - Contractor shall pay as compensation an amount equal to one
percent or such smaller amount as the Employer (whose decision in writing, shall
be final) may decide on the cost of the whole work as shown in the agreement
for every week that the work remains un-commenced or unfinished or due
qguantity of work remains incomplete after the proper dates. The compensation
to be paid shall not exceed ten percent of the tendered cost of the work as
shown in the agreement.

16. Stores to be issued:
The department will issue no material. The contractor has to arrange all materials,
including cement & steel required for this work.

Signature and Seal of the Contractor Page 6
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17. For all specialist jobs e.g. lights, air conditioning, public address, fire protection,
security/surveillance and building management systems, technical (Covering also
general conditions and commercial terms) and financial offers will be given separately
in two sealed envelopes.

18. The contractor shall have to arrange all the material of approved make as approved by
the Engineer in- charge.

19. Site Documents:

After the commencement of work, the following site documents need to be maintained
by the contractor as per the instruction of Engineer-in-charge and submitted to the
department on a daily basis.

A Site Order Book

B. Material Register

C. Hindrance Register

D. Labour Register

20. Other instructions:

A. The contractor should bring full theoretical quantity of waterproofing material at site before
start of its application and shall be kept in the custody of the Engineer in-charge. The working
site will be handed over to the contractor after mobilization of the waterproofing material at
site and signing of the agreement.

B. The rates should include for all safety measures, including scaffolding and tools & plants as
required for the work mentioned in the schedule of quantity.

C. Plain/sand face grooved surface shall be treated as plain surface and no additional coefficient
shall be given while taking/recording the measurement of water proofing treatment.

D. The contractor has to protect all the materials of the working area with tarpaulin, polyethylene,
as the work is required to be done in occupied area. The treated area needs to be cleaned after
completion of the work. Nothing extra will be paid on this account.

E. The contractor shall clean the site in all respect after completion of work. Nothing extra will be
paid on this account

F. Time for execution of work: -

Working hours: - 9.30 AM to 6.00PM (Lunch break: -1.30PM to 2.00PM)
Working days: - Monday to Friday, excluding closed holidays.

G. On prior intimation in writing contractor may be allowed to work in extended hours beyond
normal working hours and/or on Saturdays, Sundays & closed holidays, if, it is considered
necessary in the interest of the work by the Engineer-In-charge.

Signature and Seal of the Contractor Page 7
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H. While quoting the rate contractor should take into consideration all the above points and
nothing shall be paid as extra on the above accounts as elaborated from A to J.
21. ADDITIONAL CONDITIONS OF CEMENT AND STEEL

21.1. CONDITIONS FOR CEMENT

21.1.1 The contractor shall procure 43 grade (conforming to IS: 269) or 53 grade (conforming to
IS: 8112) of Ordinary Portland Cement or Portland Pozolona Cement, as required in the
work, from reputed manufacturers or its authorized dealers or distributors of cement
such as ACC, ULTRA TECH, Birla Gold, Manikgardh Cement as approved and having ISI
certification marks of their product whose name shall be got approved from the
Engineer-in-charge. Supply of cement shall be taken in 50 Kg. Bags bearing the
manufacturer’s name and ISI marking, samples of cement arranged by the contractor
shall be taken by the Engineer-in-charge and got tested in accordance with provisions of
relevant BIS codes. In case test results indicate that the cement arranged by contractor
does not conform to the relevant BIS codes, the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a week’s time of a
written order from the Engineer-in-charge to do so.

21.1.2. The cement shall be brought at site as per the work requirement or as decided by the
Engineer-in-charge.

21.1.3. The cement go- down of the capacity as per the nature of the work and shall be
constructed by the contractor on site of work for which no extra payment shall be
made. Double lock provisions shall be made for the door of the cement go-down. The
keys of one lock shall remain with the Engineer-in-charge or his authorized
representative and the key of the other lock shall remain with the contractor. The
contractor shall be responsible for the watch and ward and safety of the cement go-
down. The contractor shall facilitate the inspection of the cement go-down by the
Engineer-in-charge at any time.

21.1.4. The contractor shall supply free of charge the cement required for testing. The cost of
tests shall be borne by the contractor.

21.1.5. The actual issue and consumption of cement on the work shall be regulated and proper
accounts maintained as provided in Clause 6 of the contract. The theoretical
consumption of cement shall be worked out as per the procedure prescribed in Clause 6
of the contract and shall be governed by the conditions laid therein.

21.1.6. Cement brought to site and cement remaining unused after completion of work shall
not be removed from site without written permission of the Engineer-in-charge.

Signature and Seal of the Contractor Page 8
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21.2. CONDITIONS FOR STEEL

21.2.1. The contractor shall procure steel reinforcement bars conforming to relevant BIS codes
from reputed manufacturers or its authorized dealers or distributors as approved by the
Engineer-in-charge. The contractor shall have to obtain and furnish test certificates to
the Engineer-in-charge in respect of all supplies of steel brought by him to the site of
work. Samples shall also be taken and got tested by the Engineer-in-charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to BIS codes, the same shall stand
rejected and shall be removed from the site of work by the contractor at his cost within
a week’s time from written orders from the Engineer-in-charge to do so.

21.2.2. The steel reinforcement shall be brought to the site as per the requirement of the work
or as decided by the Engineer-in-charge.

21.2.3. The steel reinforcement shall be stored by the contractor at the site of work in such a
way as to prevent distortion and corrosion and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

21.2.4 For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of
sufficient length shall be cut from each size of the bar at random at a frequency not less
than that specified below:

Size of bar

For consignment below
100 tones

For consignment over
100 tones

Under 10 mm dia

One sample for each 25 tons
or part thereof.

One sample for each 40 tons
or part thereof.

10 mmto 16 mm
dia

One sample for each 35 tons
or part thereof

One sample for each 45 tons
or part thereof.

Over 16 mm dia

One sample for each 45 tons
or part thereof

One sample for each 50 tons
or part thereof.

Signature and Seal of the Contractor
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21.2.5 The contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the contractor.

21.2.6 The actual issue and consumption of steel on the work shall be regulated and proper
accounts maintained as provided in Clause 6 of the contract. The theoretical
consumption of steel shall be worked out as per procedures in Clause 6 of the contract
and shall be governed by the conditions laid therein.

21.2.7 Steel brought to site and steel remaining unused shall not be removed from site without
the written permission of the Engineer-in-charge.

22. Tenderers should submit the proof of their registration with the GST. GST on work
contract shall be deducted by the employer as per prevailing GST from the value of the
work done payable to the contractor.

23. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is
liable for rejection. Contractors should quote/fill rates in figures for all the items and
should not leave the rate blank / un-quoted. In event, no rate has been filled for any
item(s), leaving space both in figure(s) and amount blank, it will be presumed that the
contractor has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed accordingly.

24, Clause 28 of the General Condition of Contract for works, i.e. “ESCLATION” will not be
applicable to this contract.

25. Building and other construction workers cess as applicable in the state which is 1% (one
percent) and shall be deducted by the employer from the value of work done payable
to the contractor.

26. The rates quoted by the contractor must be inclusive of all taxes including GST.

27. The benefits under MSME order 2002 are not allowed in this work since this is a
works contract.
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ARTICLE OF AGREEMENT MADE AT this day
of BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society

registered under the societies Registration act, 1860 (Hereinafter referred to as the Employer, which
expression shall include its successors and assignees and authorized officers of the society) of one part

and trading in the name and style of (herein after referred to as the

contractor(s) which expression shall include his / their respective heirs, executors, administrative and

permitted assignees) of the other part.

WHEREAS the Director, CSIR-NEERI is desirous of getting the work of done
and has caused drawing, schedule of Quantities & Specifications describing the work to be prepared.

AND whereas the said specifications and the schedule of quantities and other document have been

signed by, on behalf of the parties.

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS
FOLLOWS:

1. In consideration of the payment to be made to them as hereinafter provided the contractor shall
upon, and subject to the condition hereinafter contained execute and complete, the work at the
rate specified in the attached schedule of quantities and with such materials as are provided for
and in accordance in all respect with the specification design, drawing and instructions in writing.

Time for carrying out the work will be and the date of commencement

shall be reckoned from the tenth day of issue of award letter.

2. The Employer shalt pay to the Contractors such sums as shall become payable hereunder at the

times in the manner specified in the said conditions
3. This agreement contains the following documents in addition to pages of Articles of Agreement.

i General conditions of Contract Page No. to

ii. Special Conditions page No.

iii. Additional Conditions Page No.

iv. Indenture for secured Advance page No. to

V. Original Tender document along with the covering letter of the firm dated

Page No. 1 to
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In witness whereof the parties here to have set their respective hands the day and year herein above
written.

Signed by for and behalf of Employer

In presence of

1) 2)

Signed by the said contractor

In presence of

1) 2)
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NEERI
GENERAL CONDITIONS OF CONTRACT
1. INTERPRETATION:
(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special

Conditions and Agreement, the following words shall have the meanings herein assigned to them
except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of
acceptance of tender and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK OR WORKS shall mean all work or works defined in schedule of quantities, specifications
and such other work or works as the contractor may be entrusted with for carrying out under this
contract.

EMPLOYER shall mean Director, CSIR-NEERI or any officer authorized by Director, CSIR-
NEERI for the Purpose.

ENGINEER shall mean the Engineer designated by the Employer to superintend and perform
other duties as indicated in the contract.

CONTRACTOR shall mean the individual or Firm or Company, whether incorporated or not,
undertaking the work and shall include the legal personal representative or such individual or the
persons composing such Firm or Company or the successors of such Firm or Company and the
permitted assignees of such individual or Firm or Firms or Company.

SITE shall mean the site of the contract works including any buildings and erections thereon and
any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer
for the contractor's use.

COMPENSATION shall mean all sums payable by way of compensation under any of the
conditions shall be considered as reasonable compensation without reference to the actual loss
or damage sustained and whether or not any damages sustained and whether or not any damage
shall have been sustained.

Words imputing persons include firms and corporations: words imputing the singular only also
include the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or
scope of the clauses in any way.
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2, DRAWINGS AND SPECIFICATIONS:

The contractor shall execute whole and every part of the work in the most substantial and
workmanlike manner both as regards material and otherwise in every respect in accordance with
the specifications. The contractor shall also confirm exactly and faithfully to the design, drawings
and instructions given in respect of the work by the Engineer. The contractor shall be furnished
free of charge one copy of such specifications and all such designs, drawings and
instructions as are not included in the printed publications.

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

a) The contractor shall provide at his own cost all materials (except such materials, if any as may in
accordance with the contract be supplied by the Employer) plants, tools, appliances, implements,
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work
whether original, altered or substituted and whether included in the specifications or other
documents forming part of the contract or which may be necessary for the purpose of satisfying
or complying to the requirements of Engineer, as to any manner as to which under these
conditions he is entitled to be satisfied together with carriage therefore to and from the work.The
Contractor shall also supply without charge the requisite number of persons with means and
materials necessary for the purpose of setting out works and counting, weighing and assisting in
the measurement or examination at any time and from time to time of the work or materials,
Failing his so doing, the same may be provided by the Engineer at the expense of the contractor
and the expenses may be deducted from any money due to the contractor under the contract

and/or from his Security Deposit.
b) The Contractor shall provide himself with requisite quantity and quality of water for carrying out

the works at his own cost. If, however, piped water is supplied by the Employer, the contractor
shall pay for the water at one per cent of the total cost of the work done except on Electrical work.
Air-conditioning work and Furniture work. The contractor shall make his own arrangement for
water connection and laying of further pipelines from the source of supply of Employer. It should
be clearly understood that the Employer does not guarantee to maintain un-interrupted supply of
water and it will be incumbent on the part of the contractor to make alternative arrangement for
water at his own cost in the event of any temporary break-down in water mains so that progress
of work is not held up for want of water. No claim as damages or refund of water charges will be
entertained on account of such break-down. However, if the contractor is permitted to make his
own arrangement to draw water from a well, hand pump or natural river or pond of the Employer,

no charges will be made for the water drawn from the same, but the contractor will make good
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any damage done to the installations and ensure that the quality of water used in the work is
confirming to BIS codes and provide for any treatment at his own cost.

c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water
for construction purpose only after he has permission of the Employer in writing. No charges shall
be recovered from the contractor on this account but the contractor shall be required to provide
necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accident or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original condition after
the wells are dismantled on completion of the work.

d) The Employer on no account shall be responsible for the expenses incurred by the contractor for
hired ground or water obtained from elsewhere.

e) Subject to availability the Employer may supply power at only one point from where the
Contractor shall make his own arrangement for distribution including provision of electric meters,
switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any
hindrance caused to other works the contractor shall reroute or remove such temporary lines
without any extra cost. Such temporary lines shall be removed after the completion of work. The
cost of power consumed by the contractor shall be payable to the employer at rates fixed by the
Employer, which would be deducted from the running account bills. However, the Employer does
not guarantee the supply of power and no compensation for any failure or short supply of power

shall be entertained.

3A. SUFFICIENCY OF TENDER: The contractor shall be deemed to have satisfied before tendering
as to the correctness and sufficiency of the tender for the works and the rates and the prices
quoted in the schedule of items, which rates and the prices shall, except as otherwise provided,
cover all his obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the works.

4, AUTHORITIES, NOTICES & PATENTS

a) The Contractor shall confirm to any regulations and bye-laws of any corporation and of any
electricity supply company and authorities with whose systems the structure is proposed to be
connected, and shall before making any variations from the drawing and specifications that may
be necessitated for so conforming by giving written notice to the Engineer specify the variations
proposed to be made, the reasons for making it and apply for instructions thereon. If the
compliance with this clause involves any extra work not included in this contract, he shall specify
these items of work and the allowance of extra payment required on their account.
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b) The contractor shall give all notices required by the said regulations or bye-laws to be given to
any Authority and pay to such Authority or to any Public office all fees that may be chargeable in
respect of the works and lodge the receipts with the bill to the Engineer for reimbursement.

5. RATES TO INCLUDE TAXES:

a) Rates quoted by the contractor shall include GST, Building workers cess (except service tax),all
duties and taxes, royalties and all other taxes in respect of this contract. The Employer shall not
entertain any claim whatsoever in this respect. However, in respect of service tax, same shall be
paid by the contractor to the concerned department on demand and it will be reimbursed to him
by the department after satisfying that it has been actually and genuinely paid by the contractor.
The applicable and eligible service tax shall be reimbursed preferably within 7 days but not later
than 30 days of submission of documentary proof of payment provided same are in order.
Tendered rates are inclusive of all taxes and levies payable under the respective statutes.
However pursuant to the Constitution (Forty Sixth Amendment) Act.1982 if any further tax of levy
is imposed by statutes, after the date of receipt of tenders and the contractor thereupon
necessarily and properly pays such taxes/levies the contractor shall be reimbursed the amount as
per the rules on producing proof of payment so made provided such payments, if any, is not in
the opinion of the Employer (whose decision shall be final and binding) attributable to delay in
executing of work within the control of the contractor.

b) The Contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Employer and further shall furnish such other information and documents as
the Employer may require.

c) The Contractor shall within a period of thirty days of imposition of any further tax or levy
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice
thereof to the Employer that the same is given pursuant to this condition together with all
necessary information relating thereto.

6. MATERIALS:

a) If the specifications of schedule of items provide for the use of any material to be
supplied by the Employer's stores or if it is required that the contractor shall use certain stores to
be provided by the Employer as shown in the schedule of materials hereto annexed, the
contractor shall be bound to procure and shall be supplied such materials and stores as are from
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time to time required to be used by him for the purpose of the contract only and value of the
materials so supplied at the rates specified in the said schedule of materials and of the quantities
incorporated in the work may be set off or deducted from any sums then due, or thereafter to
become due to the contractor under the contract or otherwise or against or from the Security
deposit.All materials so supplied to the contractor by the Employer shall remain the absolute
property of the Employer and the contractor shall be the trustee of the materials so
supplied/procured and the said materials shall not be removed/disposed off from the site of the
work on any account and shall be at all times open for inspection by the Engineer or
Employer.The contractor shall bear all incidental charges for cartage, storage and safe custody of
all materials and against damage due to dampness, Rain, Sun, Fire and theft and be fully
responsible for their storage and maintenance.Any such material unused and in perfectly good
condition in the opinion of the Employer at the time of the completion of work or termination of the
contract, or earlier shall be returned to the Employer at a place directed by the Engineer at
contractor's cost and at rates stipulated in the said schedule but in case the Employer decides not
to take back the materials the contractor shall have no claim for compensation on account of any
such materials supplied to him as aforesaid being unused by him or for any wastage or damage

to any such materials.

b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor
shall procure the same and complete the work in time after due intimation and approval of the
Employer. The difference in price (between his procurement price and price shown in the
schedule) shall be paid to the contractor. However in case approval of the Employer is not given,
only suitable extension of time would be considered and no other claim of

compensation/damages shall be payable by the Employer.

c) After completion of the work or on determination/termination of the contract, the theoretical
quantity of cement to be used in work shall be calculated on the basis of statement showing
quantity of cement to be used in different items of work provided in current Schedule for the
purpose printed by CPWD. In case any items is executed for which the standard constants for the
consumption of cement are not available in the above mentioned statement or cannot be derived
from this statement, the same shall be calculated on the basis of standard formula to be laid

down by the Engineer. Over this theoretical quantity of cement, shall be allowed a variation upto
3% plus/minus for works estimated cost of which as put to tender is not more than 10 lakhs and

upto 2 % plus/minus for works estimated cost of which as put to tender is more the "10 lakhs. The
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difference in the quantity actually issued to the contractor and the theoretical quantity including
Authorised variation, if not returned by the contractor, shall be recovered at twice the issue rate,
without prejudice to the provision of other conditions regarding return of materials governing the
contract. In the event of its being discovered that the quantity of cement which is less than the
quantity ascertained as herein before provided (allowing variation on minus side as stipulated
above) the cost of quantity of cement not so used, shall be recovered from the contractor on the
basis of stipulated issue rates and cartage to site.

The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel
reinforcement or structural steel section (each diameter/section or category shall be considered
separately) expect that the theoretical quantity of the steel shall be taken as the quantity required
as per design or as authorised by the Engineer, includinglappages, plus 3% wastage due to
cutting into pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due
to wastage.

The provision of foregoing sub-clause shall apply Mutatis- Mutandis in the case of cables (other
than under-ground cables), wires, conduits/Gl pipes, GI/MS sheets used in various items of work
shall be calculated on the basis of measurements recorded in the measurement books for the
purpose of payment and for assessing the consumption of materials used in the works . Over this
quantity and variations of 5% plus shall be allowed for wastage of materials during execution in
case of cables (other than under-ground cables), wires conduits/Gl pipes and 10% plus in case of
GI/MS sheets.

The Provisions made above are without prejudice to the right of the Employer to take action
against the contractor under the conditions of the contract for not doing the work according to the
prescribed specification.

In case of easy availability of approved quality of cement and steel in the open market it will be
Employer’s discretion to make these items as contractor’s supply.

TESTING OF MATERIALS:

The contractor shall provide assistance, instruments, materials, labour and any other
arrangement normally required for testing, checking of materials and workmanship as stipulated
in the specifications and by statutory authority at his own cost. The Employer has the right to
appoint the testing authorities. The contractor shall pay for the cost of test samples, its packing,
transportation including testing fees. Failing his so doing, the same shall be provided by the
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Engineer at the expense of the contractor and the expenses may be deducted from any money
due to the contractor under the contract and/ or from the Security Deposit or proceeds thereof or
of a sufficient portion thereof.

CONTRACTOR'S ENGINEERS/FOREMAN & WORKMAN

The contractor shall give all necessary personal superintendence during the execution of the
work and as long thereafter as the Engineer may consider necessary until the expiration of the
Defects Liability period. The contractor shall employ competent Site- Engineer/Foreman as per
CPWD norms and as approved by the Engineer whose qualification most confirm to the
requirement specified by the Engineer who shall be constantly in attendance of the work while
the men are at work. Any directions explanations, instructions or notices given by the Engineer
to such Site-Engineer or Foreman or any other authorized agent shall be held to be given to the
contractor.(Annexure | refers)

The contractor shall on the request of the Engineer immediately dismiss from the works any
person employed thereon who may in the opinion of the Engineer be unsuitable or incompetent
or who may in the opinion of the Employer misconduct himself.

ACCESS:

The Engineer, and the Employer or its representative shall at all reasonable time have free
access to the works and/ or workshops, factories or other places the materials are being prepared
or constructed for the contact and also to any place where the materials are laying or from which
they are being obtained and the contractor shall give every facility to them for inspection. Except
the representatives of statutory authorities and those mentioned above no other person shall be
allowed on the works at any time without the permission of the Engineer.

If any work is to be done at a place other than the site of works, contractor shall obtain written
permission of the Engineer.

VARIATION & PRICE FOR VARIATION

The Engineer with approval of the Employer shall have power to make any
alternations/omissions/ additions and /or substitutions from the original specifications, drawings,
designs and written instruction and such alternations. omissions, additions, substitution shall not
invalidate the contract and any altered, additional, or substituted work which the contractor may
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1.

be directed to do in the manner specified above as per of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main work. The
rates for such altered, additional or substituted work under this clause shall be worked out in

accordance with the following provisions in their respective order.

If the rates for the altered, additional or substituted work are specified in the contract for the work,
the contractor is bound to carry out the altered, additional or substituted work at the same rates
as are specified in the contract for the work.

If the rates for the altered, additional or substituted work are not specifically provided in the
contract for the work, the rates will be derived from the rates for a similar class of work as are

specified in the contract for the work.

If rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days from
the date of receipt of the order to carry out the work through notice in writing, inform the Engineer
of the rate which it is his intention to charge for such class of work, supported by analysis of the
rate claimed which shall be based on actual cost of work plus 10 % as contractor's profit and over
heads except in case of departmental materials for which contractors profit and over-heads shall
be 2.5%. When such notice has been given, the Engineer with consent of the Employer may
agree to such a rate but if the Engineer does not agree to the contractor's rate the Engineer may
cancel his order to carry out such class of work and arrange to carry out in such a manner as he
may consider advisable.

Under no circumstance, the contractor shall suspend the work on the plea ofnon- settlement of
rates of items falling under the clause.

Deviation limits:-

Building Work 30%
Maintenance / emergency works 50%
Foundation works 100%
Services works 30%

FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION

The Engineer shall have powers to require the removal from the site of all materials and work
which in his opinion are not in accordance with specifications and in case of default, the Engineer
shall be at liberty to employ other persons to remove the same without being answerable or
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accountable for any loss or damage that may happen or arise to such materials to be substituted
thereof and in case of default the Engineer may cause the same to be supplied and all cost which
may attend such removal and/or substitution are to be borne by the contractor.

b) If it shall appear to the Engineer or to the Employer based on audit/technical examination that any
work has been executed with unsound, imperfect or unskillful workmanship or with materials of
any inferior description, or that any materials or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with
the contract, any defects, shrinkage or other faults which may appear within the defects liability
period of six months from the date of completion arising in the opinion of the Engineer, the
contractor shall on demand in writing which shall be made within six months of the completion of
the work from the Engineer specifying the work, materials, articles, defects or other faults
complained of notwithstanding that the same may have been passed, certified and paid for,
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide
other proper and suitable materials or articles at his own cost. In case of any such failure, the
Engineer may rectify or remove or re-execute the work or remove and replace with others, the
material or articles complained of as the case may be at the risk and cost in all respects of the

contractor.

c) In lieu or rectifying the work not done in accordance with the contract, the Employer may, allow
such work to remain and in that case make allowance for the difference in value, together with
such further reduction as in his opinion may be reasonable.

d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute
the works in all respects in accordance with the terms and conditions of this contract, or from his
liability to make good all defects.

12, WORKS TO BE OPEN FOR INSPECTION

a) All work under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Engineer and the contractor shall at all times
during the usual working hours, and at all other times at which reasonable notice of the intention
of the Engineer to visit the works shall have been given to the contractor, either himself be
present to receive order and instruction or have a responsible agent duly accredited in writing

present for that purpose.
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b) The contractor shall give not less than seven days notice in writing to the Engineer before
covering up or otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same is so covered
up or placed beyond the reach of measurement and shall not cover up and place beyond the
reach of measurement, any work without the consent in writing of the Engineer and the Engineer
shall within the aforesaid period of seven days inspect the work, and if any work shall be covered
up or placed beyond the reach of measurement without such notice having been given or the
Engineer's consent obtained the same shall be uncovered at the contractor expense or in default
thereof no payment or allowance shall be made for such work or the materials with which the

same was executed.

13. ASSIGNMENT OR SUB-LETTING

a) The contractor shall not be assigned or sublet without the written approval of the Employer. And if
the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to
do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise,
shall either directly or indirectly, be given promised or offered by the contractor or any of his
servants or agents to any person in the employment of the Employer in any way relating to his
office or employment, or if any such employee or person shall become in any way directly or
indirectly interested in the contract, the Employer shall have the power to adopt any of the courses
specified under clause may be best suited to the interest of the Employer and in the Event of any
of the courses being adopted the consequences specified in the said clauses shall ensure.

b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be
obtained before any changes in the constitution of the firm. Where the contractor is an individual
or a Hindu undivided family business concerns such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement hereunder the partnership
firm would have the right to carry out the work hereby undertaken by the contractor. If previous
approval as aforesaid is not obtained, the contract shall be deemed to have been assigned or
sublet in contravention of clause13(a) and the same action may be taken and the same

consequences shall ensure as provided in the said clauses 13(a).
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14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY &STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards day and night speed limit boards, red flags, red lights and providing barriers. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hindrance
shall be caused to traffic during the execution of work.

a) The contractor shall be responsible for all injury to persons, animals or things and for all damage,
whether such injury or damage arises from carelessness or accident in any way connected
therewith. This clause shall be held to include interalia any damage due to causes as aforesaid to
work, building (whether immediately adjacent or otherwise) and to roads, streets, foot paths,
bridges or ways as well as all damages caused to the buildings and works forming the subject of
this contract by inclemency of whether. The contractor indemnifies the Employer and holds him
harmless in respect of all expenses arising from such injury or damages as aforesaid and also in
respect of any award of compensation or damage consequent upon such claim including legal
costs.

b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
the whole of the contracted works complete and perfect in every respect and so as to make good
and otherwise satisfy all claims for damage as aforesaid to the property of third parties.

c) The contractor also indemnifies the Employer against all claims which may me made upon the
Employer for acts during the currency of this contract by any employee or representative of any
employee of the contractor or any sub contractors, employed by him, for any injury to or loss of
life, of such employees, or for compensation payable under any law for the time being in force to
any workman or to the representative of any deceased or incapacitated workmen.

d) The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by the Central/State Government or local
Municipal authorities for the non compliance of any laws, regulation, rules pertaining to wages act,
safety act in force and any amendment thereof in respect of all labour and apprentices directly of
indirectly employed in the work under this contract.

e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation cost, charges and/or expenses arising or accruing from or in respect of any such
claim and/or damages as aforesaid from any sum or sums due or to become due to the contractor

or security deposit.
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f) The contractor shall indemnify the Employer against any action, claim or proceeding relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against the Employer in respect
of any such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense to settle any dispute or to conduct any litigation
that may arise therefrom. Provided that the contractor shall not be liable to indemnify the
Employer if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the said Employer or his authorized representative.

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS:

a) Any sum of money due and payable to the contractor including the security deposit under the
contract may be withheld or retained by way of lien by the Employer or Government or any other
contracting person or persons against any claim of the Employer or Government or such other
persons in respect of payment of a sum of money arising out of or under any other contract made
by the contractor with the Employer or Government or with such other persons.

b) It is agreed term of the contract that the sum of money so withheld or retained under this clause
by the Employer will be kept withheld or retained as such by the Employer or till his claim arising
out of in the same contract or any other contract is either mutually settled or determined by the
Arbitrator if the contract is governed by arbitration clause or by the competent court as the case
may be, and that the contractor shall have no claim for interest or damages whatsoever on this
account or any other ground in respect of any sum of money withheld or retained under this
clause and duly notified as such to the contractor.

16. WITH HOLDING & LIEN RESPECT OF SUMS CLAIMED:

a) Whenever any claim or claims for payment of a sum of money arises out or under of the contract
against the contractor, the Employer shall be entitled to withhold and also have a lien to retain
such sum or sums in whole or in part from the security deposit, if any deposited by the contractor
and for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if
any furnished as the case may be and also have a lien over the same pending finalisation or
adjudication of any such claim.In the event of the security deposit being insufficient to cover the
claimed amount or amounts or if no security deposit has been taken from the contractor, the
Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed
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amount or amounts referred to above, from any sum or sums found payable or which at any time
thereafter may become payable to the contractor under the same or any other contract with the
Employer or any contracting person pending finalisation or adjudication of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien
referred above, by the Employer will be kept withheld or retained as such by the Employer till the
claim arising out of or under the contract is determined by the Arbitrator (if the contract is
governed by the arbitration clause) or by the competent court as the case may be and that the
contractor will have no claim for interest or damages whatsoever on any account in respect of
such withholding or retention under the lien referred to above and duly notified as such to the
contractor.For the purpose of this clause, where the contractor is a partnership firm or a limited
company the Employer shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum payable to any partner/Limited
company as the case may be, whether in his individual capacity or otherwise.

b) The Employer shall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract etc. to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been over paid in respect of any work done by the contractor under the contract or
any worked claimed by him to have been done by him under the contract and found not to have
been executed the contractor shall be liable to refund the amount of over-payment and it shall be
lawful for the Employer to recover the same from him in the manner prescribed in sub-clause (a)
of this clause or in any other manner legally permissible and if it is found that the contractor was
paid less than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by the Employer to the
contractor.Provided that the Employer shall not be entitled to recover any sum over paid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed between the Employer on the one hand and the contractor on the other hand, under any
term of contract permitting payment for work after assessment by the Employer.

17. IN-CASE OF DEATH OF CONTRACTOR:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the

contractor.
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18.

19.

20.

SUB-CONTRACTORS:

The Employer reserves the right to use the premises and any portion of the site for the execution
of any work not included in the contract. The contractor is to afford all reasonable facilities to all
sub-contractors, specialists, merchants, tradesmen and other who may at any time be appointed
by the Employer for executing any work or supplying any goods relating to the constructions,
servicing, equipping or furnishing of the work under this contract.

COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT:

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulation and Abolition) Act, 1970 and rules and orders framed there under and other
labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders framed
thereunder that may be in force or brought into force from time to time. Contractor shall obtain a
valid license under Contract labour (R & A) Act 1970 and Contract Labour (R & A) Central Rules
1971 before commencing work and which should be valid till the completion.

COMPENSATION FOR DELAY:

The time for carrying out the work as entered in the tender shall be strictly observed by the
contractor and shall be deemed to be the essence of the contract on the part of the contractor.
The work shall throughout the stipulated period of the contract be proceeded with all due
diligence sand the contractor shall pay as compensation an amount equal to one per cent or such
smaller amount as the Employer (whose decision in writing shall be final) may decide on the
amount of the whole work as shown in the agreement, for every week that the work remains

uncommenced or unfinished after the proper dates.

And further to ensure good progress during the execution of the work, the contractor shall be
bound in all cases in which the time allowed for any work exceeds one month (save for special
jobs to complete one eight of the whole of the work before one fourth of the whole time allowed
under the contract has elapsed, three-eight of the work before one-half of such time has elapsed
and three-fourths of the work before three-fourths of such time elapsed. However, for special jobs
if a time schedule has been submitted by the contractor and the same has been accepted by the
Employer, the contractor shall comply with the said time schedule. In the event of the contractor
failing to comply with this condition, he shall be liable to pay as compensation an amount equal to
one per cent or such smaller amount as the Employer (Whose decision in writing shall be final)
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may decide on the said cost of the work for every week that the due quantity of work remains
incomplete.Provided that the entire compensation to be paid under the provisions of the clause
shall not exceed ten per cent on the cost of the work as shown in the agreement.

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE
OPERATIONS:

a) The work (whether fully constructed or not) and all materials, machines, tools and plants
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until the work has been delivered to the Employer and certificate from him to that effect
obtained. In the event of the work or any materials properly brought to the site for incorporation in
the work being damaged or destroyed in consequence of hostilities or war-like operations, the
contractor shall, when ordered in writing by the Employer remove any debris from the site, collect
and properly stack or remove in store all serviceable materials salvaged from the damage work
and shall be paid at the contract rates in accordance with the provision of this agreement for the
work of clearing the site of debris, stacking, removal of serviceable materials and for the
reconstruction of all works ordered by the Employer such payment being in addition to
compensation upto the value of the work originally executed before being damaged or destroyed
and not paid for. In case of works damaged or destroyed but not already measured and paid for
the compensation shall be assessed by the Employer. The contractor shall be paid for the
damage/destruction suffered and for restoring the materials at the rates based on the analysis of
rates tendered for in accordance with the provision of this agreement. The certificate of the
Employer regarding the quality and quantity of materials and the purpose for which they were

collected shall be final and binding on the contractor.

b) Provided always that no compensation shall be payable for any loss in consequence of hostilities
to war-like operation (i) unless the contractor had taken all such precautions against Air Raid as
are deemed necessary by the A.R.P. officers or the Employer, (ii) for any materials etc., not on
the site of work or for any tools and plant, machinery, scaffolding, temporary buildings and other
things not intended for the work.

c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Employer.
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22, EXTENSION OF TIME:

a) If the contractor shall desire an extension of time for the completion of the work on the ground of
his having been unavoidably hindered in its execution or any other ground, he shall apply in
writing to the Employer within thirty days of the date of hindrance on account of which he desires
extension as aforesaid and the Employer shall, if in his opinion (which shall be final) reasonable
grounds shown therefore, authorize such extension of time if any, which may in opinion be

necessary or proper.

b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the
contractor shall be entitled to ask for extension of time in proportion to the increased value of

work.
23. SUSPENSION OF WORK BY CONTRACTOR:

a) The Employer may without prejudice to his right against the contractor in respect of any delay or
inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the
contract and without prejudice to any rights or remedies under any of the provisions of this
contract or otherwise and whether the date for completion has or has not elapsed by notice
absolutely determine the contract in any of the following cases:

i) If the contractor having been given by the Engineer a notice to rectify, reconstruct or
replace any defective work or that the work is being performed in any inefficient or
otherwise improper or unworkman-like manner shall omit to comply with the requirements
of such notice for a period of seven days thereafter or if the contractor shall delay or
suspend the execution of the work so that in the judgment of the Employer (which shall
be final and binding) he will be unable to ensure completion of the work by the date for
completion or he has already failed to complete the work by the date.

ii) If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court of creditor to
appoint a receiver or a manager or which entitle the court to make a winding up order.

iii) If the contractor commits breach of any of the terms and conditions of this contract.

iv) If the contractor commits any acts mentioned in Clause-13 hereof.
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b) When the contractor has made himself liable for action under any of the cases aforesaid, the
Employer shall have the following powers:

i) To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Employer shall be conclusive
evidence) Upon such determination or rescission the security deposit of the contractor
shall be liable to be forfeited and shall be absolutely at the disposal of the Employer.

ii) The Engineer may employ labour paid by the Employer and to supply materials to carry
out the work or any part of the work debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by the Engineer
shall be final and conclusive against the contractor) and crediting him with the value of
the work done in all respect in the same manner at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the
Engineer as to the value of the work done shall be final and conclusive against the
contractor, provided always that action under the sub-clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses incurred by
the Employer are less than the amount payable to the contractor at his agreement rates,
the difference should not be paidto the contractor.

iii ) After giving notice to the contractor to measure up the work of the contractor and to take
such part thereof as shall be un executed out of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original contractor if the whole work had been
executed by him (of the amount of which exceed the certificate in writing of the Engineer
shall be final and conclusive) shall be borne and paid by the original contractor and may
be deducted from any money due to him by the Employer under this contract or any other
account whatsoever or from his security deposit.

iv) In the event any one or more of the above course being adopted by the Employer the
Contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work or the
performance of the contract and in case action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless and until the Engineer has
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certified in writing the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value so certified.

24, SECURED ADVANCE:

The contractor on signing an indenture in the form specified by the Employer during the progress
of the execution of the work may be paid if agreed by the Employer upto 75 per cent of the
estimated value which shall take into account the market value and contractors tendered rates for
the finished item of any material which in the opinion of the Engineer is likely to be incorporated in
the work within next three months, are non-perishable and are in accordance with the contract
and which have been brought on the site in connection therewith and are adequately stored and
protected against damage by weather or other causes but which have not at the time of advance
been incorporated in the works. When materials on account of which an advance has been made
under this clause are incorporated in the work the amount of such advance shall be deducted
from the next payment made under any of the clause or clauses of this contract.

25. CERTIFICATES &PAYMENTS:

a) No payments shall be made for a work estimated to cost Rupees Ten Thousand or less till the
whole of the work shall have been completed and certificate of completion given. But in the case
of a work estimated to cost more than Rupees Ten Thousand, the contractor shall, on submitting
the bill be entitled to receive a monthly payment proportionate to the part of the work executed,
and to the satisfaction of the Engineer, whose certificate of the sum so payable shall be final and
conclusive against the contractor, provided the amount of work done is as per the value of
intermediate certificate or for a lesser amount at the discretion of the Engineer as mentioned
intheNIT.All such intermediate payments shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and completed and
shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and
taken away and reconstructed or re-erected or be considered as an admission of the due
performance of the contract, of any part thereof in any respect or the accruing of any claim nor
shall it conclude, determine or affect in any way the powers of the Employer under these
conditions or any of them as to the final settlement and adjustment of the accounts or in any other
way vary or affect the contract.The final bill shall be submitted by the contractor within two
months of the date fixed for the completion of work or of the date of the certificate of completion
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furnished by the Employer and payment shall be made within three months if the value of the

completed works is up to” Two Lakhs and in six months if the same exceeds * Two Lakhs of the

submission of such bill. If there shall be any dispute about any item or items of the work then the
undisputed item or items only shall be paid within the said period of three months or six months
as the case may be.

b) Whenever there is likely to be delay in recording detailed measurements for making a running
payment, advance payment without detailed measurements for work done worked out at 75 per
cent of the tendered rates for assessed quantities may be made in running account bills by the
Employer on the basis of a certificate from the Engineer. The advance payments so allowed shall
be adjusted in the subsequent running bills by taking detailed measurements thereof. Final
payments shall be made only on the basis of detailed measurements.

c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer
on printed forms obtainable from the Engineer's office. The Engineer shall take or cause to be
taken the requisite measurements for the purpose of having the same verified and the claim, as
far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation
of the bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer
may cause action within seven days of the date fixed as aforesaid, and authorized representative
to measure up the said work in the presence of the contractor whose signature to the
measurement will be sufficient warrant and the Engineer may prepare the bill from such

measurement.

d) Before taking any measurement of any work the Engineer or his authorized representative
deputed by him shall give reasonable notice to the contractor. If the contractor fails to attend after
such notice or fails to sign or to record the difference within a week from the date of measurement
in the manner required by the Engineer then in any such event the measurements taken by the
Engineer or by the authorised representative deputed by him as the case may be, shall be final
and binding on the contractor and the contractor shall have no right to dispute the same.

e) The charges in the bills shall always be entered at the rates specified in the agreement or in case
of any extra work ordered in pursuance of these conditions and not mentioned or provided for in
the agreement at the rate determined as per clause-10. However in case of partially executed
items of work, the Employer at his discretion allows proportionate rates for such items of work as
determined by the Engineer whose certificate of the sum so payable shall be final and conclusive

against the contractor.
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26. SECURITY DEPOSIT:

a) A sum @10% of the gross amount of the bill shall be deducted from each running bill of
contractor till the sum along with the sum already deposited as earnest money, will amount to
security deposit of 5% of the tendered value of the work. In addition, the contractor shall be
required to deposit an amount equal to 3% of the tendered value of the contract as Performance
Security within period prescribed for commencement of work in the letter of award issued to him.

b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the
Employer as part of the security deposit and the bank goes into liquidation or for any reason is
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall
on the contractor and the contractor shall forthwith on demand furnish additional security to the
Employer to make good the deficit of such sum from the running bill as mentioned above.Such
deductions will be held by the Employer by way of security deposit, provided always that the
Employer for this purpose shall be entitled to recover the said percentage of the amount from
each running bill till the balance of the amount of security deposit is realized, All compensation or
the others sums of money payable by the contractor under the terms of this contract may be
deducted from the security deposit or from the interest arising therefrom or form any sums which
may be due to or may become due to the contractor by the Employer on any account whatsoever
and in the event of his security deposit being reduced by reason of any such deductions
aforesaid, the contractor shall within ten days make good in cash or further fixed deposit receipt
pledged in favour of the Employer. The security deposit shall be collected from the running bills of
the contractor at rates mentioned above and the earnest money if deposited at the time of
tenders will be treated as part of the security deposit.

c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security
deposit. Such fixed deposit receipt shall be of a minimum value of * 25,000/- each (The last such
fixed deposit receipt could be of a lower value on the basis of the amount). In case any recovery
is affected from running account bills, such recovered amount shall not be replaced with fixed
deposit receipt. It is in the contractor's interest to keep a watch about the adequacy of the fixed
deposit receipt submitted.

d) No partial refund of security deposit shall be made during the defect liability period. In case the
final bill is not settled within stipulated period for reasons beyond control and the Employer is
satisfied that the security deposit is not required for adjustment of Employer dues or whatsoever
dues either in this or any other contract then this security deposit either in full or in part could be
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Note :

refunded at the sole discretion of the Employer. However, release of security deposit would be
only after written clearance of Labour Officer regarding no dues or claims is received.

In case of termination of contract, this security deposit shall be forfeited and amount necessary to
make up this amount shall be recovered from money due to the contractor under this contract, or
any other contract with the Employer.

The Performance Guarantee (PG) and Security Deposit (SD) shall be released after

succesfull completion of construction, commissioning and Operation & Maintenance of 5

(Five) years.

27.

28.

COMPLETION CERTIFICATE:

Within ten days of the completion of the work, the contractor shall give notice of such completion
to the Employer and within ten days of the receipt of such notice the Engineer shall inspect the
work. It there is no defect in the work the Employer shall furnish the contractor with a certificate of
completion otherwise a certificate of completion indicating defects shall be issued but the work
shall not be considered to be completed until the contractor shall have removed from the
premises on which the work shall not be considered to be completed until the contractor shall
have removed from the premises on which the work shall be executed all the scaffolding, surplus
material, rubbish and all huts and sanitary arrangements required for his work, people on the site
in connection with the execution of work as shall have been erected are constructed by the
contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work,
doors, windows, walls, floors or other parts of any building in upon or about which the work is to
be executed or of which he may have had possession for the purpose of the execution thereof. If
the contractor shall fail to comply with requirements of this clause on or before the date fixed for
the completion of the work, the Employer may at the risk and cost of the contractor take action as
he may think fit and the contractor shall have no claim except for any sum actually realized by
the sale thereof

ESCALATION:

If the price of the materials not being supplied by the Employer and/or wages of labour required
for execution of the work increase, the contractor shall be compensated for such increase as per
provision detailed below and the amount of the contractor shall accordingly be varied, subject to
the condition that compensation for escalation in price shall be available only for the work done
during the stipulated such period for which the contract is validly extended under the provision of
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clause 22 of General Conditions of Contract without levy of compensation under Clause 20 of
General Conditions of Contract and also subject to the condition that no such compensation shall
be payable for a work for which the stipulated period of completion is Eighteen months or less.
Such compensation for escalation in the price of materials and labour when due, shall be worked
out based on the provision.

i) The base date for working out such escalation shall be the last on which the tenders were
stipulated to be received.

ii) The cost of work on which escalation will be payable shall be reckoned as 85%of the cost
of the work as per the bills, running or final and from this amount the value of material
supplied by the employer and proposed to be recovered in the particular bill shall be
deducted before the amount of compensation for escalation is worked out. In case of
materials, brought to site for which included in secured advance is the bill full value of
such materials as assessed by the Engineer in charge (and not the reduced amount for
which secured advance has been paid), shall be included in the cost of work done for
operation of this clause. Similarly, when such materials are incorporated in the work, the
secured advance is deducted from the bill the full assessed value of the material
originally considered for operation of the clause shall be deducted from the cost of work
shown in the bill running of final. Further the cost of work shall not include any work for
which payment is made for any item at prevailing market rates.

iii) The Compensation for escalation for materials &labourshallbe worked out as per the
formula given below:

VM = Wi X w
100 Mlo

VM -  Variation in material cost i.e. increase or decrease in the amount in rupees to be

paid or recovered.
W - Cost of work done worked out as indicated in sub para(ii) above

A- Component of materials expressed as percent of the total value of work and is
predetermined as 75.

MI - Index number of wholesales prices in India for all commodities published by the
Reserve Bank of India for the period under reckoning.
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Mlo - Index numbers of wholesale prices in India for all commodities published by the
Reserve Bank of India on the date of receipt of tenders.

VL =W - x (LI — LIo)
100 Llo

VL - Variation in labour cost i.e. increase or decrease in the amount in rupees to be
paid or recovered.

W - Value of work done, worked out as indicated in sub para (ii) above.

B - Component of labour expressed as percent of the total value or work and is
predetermined as 25.

LI - All India consumer price index numbers for industrial workers published by the
Reserve Bank of India for the period under reckoning as for the period under

consideration.

Llo-  All India consumer price index numbers for industrial workers published by the
Reserve Bank of India and valid on the stipulated date of receipt of tenders.

The following principal shall be followed while working out indices mentioned in sub para(iii)

above.

i)

ii)

The compensation for escalation shall be worked out at half yearly intervals and shall be
with respect to the cost of work done during the six calendar months of the said work.
The first such payment shall me made at the end of the six months after the month
(excluding) in which the tender was accepted and thereafter at six monthly intervals. At
the time of completion of work, the last period for payment might become less than six
months, depending on the actual date of completion.

The index (Ml or LI) relevant to any six months for which such compensation is paid shall
be the arithmetical average of the indices relevant to the six calendar months. If the
period upto date of completion after six months covered by the last such installment of
payment, is less than six months, the index MI or LI shall be average of the indices for
the months falling within that period.

The base index (Mlo or Llo) shall be the one relating to the month in which the tender
was stipulated to be received.

In the event the price of materials and/or wages of labour required for execution of the work

decreases there shall be downward adjustment of the cost of work so that the price of materials
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and/or wages of labour shall be deductible from the cost of work under this contract and in this
regard formula herein before stated under this clause shall mutatis mutandis apply, provided that
no such adjustment for the decrease in the prices of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of completion

of the work is six months or less.

d) Employer shall have the discretion to permit the IEEMA (Indian Electrical & Electronics
Manufacturer’s Association) clause for escalation in case of specialized works e.g lifts and
electrical and mechanical installation etc. Where the price variation is not similar to building

works.

29. ARBITRATION:

a) Except where otherwise provided in the contract, all questions and disputes relating to the
interpretation of the specifications, designs, drawings and instructions herein before mentioned,
and as to the quality or workmanship or materials used on the work or as to any other question,
claim, right matter or thing whatsoever in any way arising out of or relating to the contract,
designs, specifications, estimates, instructions, orders on these conditions or otherwise
concerning the works, or the execution or failure to execute same, whether arising during the
progress of the work or after the completion or abandonment thereof, shall be referred to Delhi
International Arbitration Centre (DIAC), Delhi High Court, New Delhi as per the prevalent
provisions of the concerned Act. The arbitrator shall give a speaking award. The award of the
arbitration shall be final and binding on the parties. The cost of the arbitrator shall be borne
equally by both the parties.

b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or
disputes to bereferred to arbitration under this clause together with the amount or amounts
claimed in respect of each such dispute.

c) It is also term of the contract that if the contractor does not make any demand for arbitration in
respect of any claim in writing within 90 days of receiving the intimation from the Employer that
the final bill is ready for payment, the claim of the contractor will be deemed to have been waived
and absolutely barred and the Employer shall be discharged and released of all liabilities under
the contract in respect of these claims.

d) Subject as aforesaid the provisions of the arbitration and Conciliation Act. 1996, or any statutory
modification or re-enactment thereof and the rules made there under and for the time being
inforce shall apply to the arbitration reference under this clause.
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e) Subject as aforesaid the provisions of the Arbitration Act, 1940, or any statutory modification or
re-enactment thereof and the rules made thereunder and for the time being in force shall apply to
the arbitration reference under this clause.

30. DISMANTLED MATERIAL:

The contractor shall treat all material obtained during dismantling of a structure services sub
systems/installations, excavation of the site for a work etc., as employer’s properly and such
material shall be disposed of the best advantage of the employer according to the instructions
issued in writing by the Engineer-in-charge.

31. PERFORMANCE GUARANTEE:

Performance Guarantee may be taken from the contractor before the award of work, by the
officer authorized to award the contract if and where considered necessary, to ensure that a part
or whole of the contract is completed by the contractor. In case of non-performance, this
guarantee could be encashed.

32. Purchase preference will be given to Central Public Sector Enterprise (CPSE) for award of work
costing between " 5 crores to * 100 crores as per provision contained in Para 20.10.9 in CPWD

Manual 2003 and OM No. DPE/13(12)/2003-Fin Vol. Il dated 18.07.05 issued by the department
of Public Sector Enterprises, Govt. of India.
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NEERI
(0 SPECIALCONDITIONS (J010[]
1. These special conditions are meant to amplify the general specification and general conditions of
contract.
2. Work shall be done as per CPWD specifications.
In case of any discrepancy, the order of precedence in interpretation shall be as under.
l. Schedule of quantities.
Il. Drawings.
Il Additional conditions.
V. General conditions of contract.
V. Special condition.
VI. Additional technical specifications.
VII. CPWD latest Civil and Electrical specifications.
VIII. IS Codes.
IX. International codes.
X. Best Engineering practice.
3. STEEL:
i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC
work. For all other items of steel work the contractor shall procure the same.
ii) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim
for straightening the bars whatsoever shall be entertained.
iii) Issue of steel of diameters above 10 mm dia. will be regulated on sectional weight basis, weight

being calculated with the help of the standard sectional weights as given in CPWD latest
specifications for conversion of length to weight. However, for bars upto and including 10 mm
dia.the following procedure shall be adopted. The average sectional weight for each diameter
shall be arrived at from samples from each lot of steel received at site. The actual weight of steel
issued shall be modified to take into account the variation between the actual and the standard
co-efficient and the contractor's account will be debited by the cost of this modified quantity only.
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iv) For theoretical consumption of steel reinforcement bars will be balanced diameter wise for the
purpose of penal recovery as envisaged in the contract.

4, CEMENT:

Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory
made products such as Pre-cast tiles, hollow concrete blocks, RCC pipes etc. cement shall not
be issued.

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this

account.

6. The surplus excavated earth which is beyond the requirement of the Employer's work may be
allowed by the Employer to be disposed off by the contractor on his own or sell the surplus
excavated earth to private parties at his discretion but nothing extra will be paid for the carriage or
disposal of surplus earth if the same is not required on any other work of the Employer.
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(1000 ADDITIONAL CONDITIONS (101011

1. The structural and architectural drawings shall at all times be properly correlated before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and drawings relating to the relevant item the former shall prevail
unless and otherwise given in writing by the Engineer.

2. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or
any other natural causes whatsoever during the execution of work. The damage to work will be
made good by the contractor at his own cost; no claim on this account shall be entertained.

3. All material used shall be as per specifications and ISI marked wherever applicable. ISI marking
referred relate to latest BIS code as published by Bureau of Indian Standards upto 30 days before
the date of opening the tender.

4. The contractor shall give a performance test of the entire installation(s) as per standard
specification and/or as directed by the Engineer and will also submit. Test certificates as are
required by Municipal/Electrical authority or any other authority. Nothing extra shall be payable for
the same other than the fees paid to such authorities which shall be reimbursed on production of
receipts.

5. National Environmental Engineering Research Institute (NEERI) is functioning under the Council
of Scientific and Industrial Research (CSIR), New Delhi, which is registered under the Societies
Registration Act 1860 and is covered by the provisions of the recovery of Income Taxw.e.f. 1st
June 1992.
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INDENTURE FOR SECURED ADVANCE

This indenture made the day of 20 between

(hereinafter called the contractor which expression shall where

the context so admits or implies be deemed to include his heirs, executors, administrators and permitted
assignees) of the one part and council of Scientific & Industrial Research, New Delhi, a society registered
under the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include
its successors and assignees and authorized officers of the society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed
AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on the
security of materials absolutely belonging to him and brought by him to the site of the works the subject of
he said agreement for use in the construction of such of the work as he has undertaken to execute at
rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND

WHEREAS the Employer has agreed to advance to the contractor the sum
of’ ¢ Only) on the

security of materials the quantities and other particulars of which are detailed in accounts of secured
advances attached to the running account Bill for the said works signed by the contractor on and the
Employer has reserved to himself the option of making any further advance or the advances on the
security of other materials brought by the contractor to the site of said works.Now THIS INDENTURE
WITNESSETH that in pursuance of the said agreement and in consideration of the sum of

on or before the execution of these presents paid to the contractor

by the Employer (the receipt whereof the contractor doth hereby acknowledge) and of such further
advances (if any) as may be made to him as aforesaid the contractor doth hereby covenant and agree
with the Employer and declare as follows:

1. That the said sum of advanced by the Employer to the contractor as

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
contractor in or towards expediting the execution of the said works and for no other purpose

whatsoever.

2. That the materials detailed in the said account of secured advance which have been offered to
and accepted by the Employer as security are absolutely the contractor's own property and free
from encumbrances of any kind and the contractor will not make any application for a receive a

further advance on the security of materials which are not absolutely his own property and free
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from encumbrances of any kind and the contractor indemnifies the Employer against all claims to
any materials in respect of which an advance has been made to him as aforesaid.

3. That the materials detailed in the said account of secured advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid
(hereinafter called the said materials) shall be used by the contractor solely in the execution of
the said work in accordance with the directions of the Engineer and in the term of the said

agreement.

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the
proper watch, safe custody and protections against all risks of the said materials and that until
used in construction as aforesaid the said materials shall remain at the site of the said works in
the contractor's custody and on his own responsibility and shall at all times be open to inspection
by the Employer or any officer authorized by him. In the event of the said materials or any part
thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is
due to reasonable use and wear thereof the contractor will forthwith replace the same with other
materials of like quality or repair and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said works

except with the written permission of the Employer or any officer authorized by him on that behalf.

6. That the advances shall be repayable in full when or before the contractor receives payments
from the Employer of the price payable to him for the said works under the terms and provisions
of the said agreement. However if any intermediate payments are made to the contractor on
account of work done, then on the occasion of each such payment the Employer will be at liberty
to make a recovery from the contractor's bill for such payment by deducting therefrom the value
of the said materials then actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of each
description of materials at the rates at which the amounts of the advances made under these
presents were calculated.

7. That if the contractor shall at any time make any default in the performance or observance in any
respect of any of the terms of provisions of the said agreement or of these presents the total
amount of the advance or advances that may still be owing to the Employer together shall
immediately on the happening of such default be repayable by the contractor to the Employer
together with interest thereon at the twelve percent per annum from the date or respective dates
of such advance or advances to the date of repayment and with all costs, charges, damages and
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expenses incurred by the Employer in or for the recovery thereof or the enforcement of this
security or otherwise by reason of the default of the contractor and the contractor hereby
covenants and agrees with the Employer to repay and pay the same respectively to him

accordingly.
8. That if the contractor hereby charges all the said materials with the repayment to the Employer of
the said sum of ° and any further sum or sums advanced as

aforesaid and all costs charges, damages and expenses payable under these presents
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the
said agreement and without prejudice to the powers contained therein if and whenever the
covenant for payment and repayment herein before contained shall become enforceable and the
money owing shall not be paid in accordance therewith the Employer may at any time thereafter
adopt all or any of the following courses as he may deem best.

a) Seize and utilize the said materials or any part thereof in the completion of the said works on
behalf of the contractor in accordance with the provision in that behalf contained in the said
agreement debiting the contractor with the actual cost of effecting such completion and amount
due in respect of advances under these presents and crediting the contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at the rates
thereby provided. If the balance is against the contractor he is to pay same to Employer on
demand.

b) Removed and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the Employer
under these presents and pay over the surplus (if any) to the contractor.

c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
contractor under the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the
said advance shall not be payable.

In witness whereof the said and by the order

and under the direction of the Employer have hereunto set their respective hands the day and
year first above written.

Signed sealed and delivered

By the said contractor:
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In the presence of

Signature:

Name:

Address:

Signed by:

By the order and direction

Of the Employer:

In the presence of

Signature:

Name:

Address:
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PERFORMANCE GUARANTEE
To,

Council of Scientific & Industrial Research,

In consideration of Council of Scientific & Industrial Research (hereinafter) called "The Council “having
awarded to M/s.

a Company registered under the Companies Act 1956

(hereinafter) called Contractor, a contract for (hereinafter) called the said contract under the terms and

conditions of an Agreement dated made between the Council and the Contractor

hereinafter called the said agreement and Council agreed to accept a Deed of Guarantee as herein
provided for ’ ¢

Only) from a scheduled Bank

towards due performance of the contract by the contractor as per the terms and conditions of the contract
on the condition that the Bank on demand from the council and without demur pay to the Council the

aforesaid amount.

2. We, Bank Ltd. (hereinafter) referred
to as the 'bank' do hereby undertaken to pay to the Council and amount not exceeding’

against any loss or damage caused to or suffered or would be caused to or
suffered by the Council by reasons of any breach or breaches of any of the terms of conditions of
the said agreement by the said contractor.

3. We, Bank Ltd. do hereby undertake to pay the

amounts due and payable under this guarantee without any demur, merely on a demand from the
Council by stating the amount claimed is due by way of lossor damage caused to or would be
caused to or suffered by the Council for the reasons of any breach by the said contractor(s) of
any of the terms and conditions contained in the said Agreementor by reason of the contractor(s)
failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive

as regards the amount due and payable by the Bank under this guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding

4. This guarantee shall come into force immediately and continue in force and remain valid till six
months after the completion of all works under the said contract which according to the terms of
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the said contract, should be six months from the probable date of completion viz., the

day of if, however the period of the completion of

the works under the said contract is for any reason extended and upon such extension if the

Contractor fails, before the terms of this guarantee expires, to furnish a fresh or renewed
guarantee for the extended period, the Bank shall pay to Council the said sum of °

or such lesser sum as Council may demand.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.

6. Notwithstanding anything hereinbefore contained, the liability of the Bank under the guarantee is
restricted to ° ( only) and the guarantee
shall remain in force till day of 20 unless claim or

demand under this guarantee shall be forfeited andthe Bank shall be released and discharged
from all obligations hereunder.
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Planning and Designing in purview of Vulnerability Atlas of India

Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard
scenario for the entire country and presents the digitized State/UT wise hazard, maps with
respect to earthquakes, winds and floods for district wise identification of vulnerable areas. It
also includes additional digitized maps for thunderstorms, cyclones and landsides. The main
purpose of this Atlas is its use for disaster preparedness and mitigation at policy planning and
project formulation stage.

This Atlas is one of its kind single point source for the various stakeholders including policy
makers, administrators, municipal commissioners, urban managers, engineers, architects,
planners, public etc. to ascertain proneness of any city/location/site to multi-hazard which
includes earthquakes, winds, floods thunderstorms, cyclones and landslides. While project
formulation, approvals and implementation of various urban housing, buildings and
infrastructures schemes, this Atlas provides necessary information for risk analysis and hazards
assessment.

The Vulnerability Atlas of India has been prepared by Building Materials and Technology
Promotion Council under Ministry of Housing and Urban Affairs, Government of India and
available at their website www.bmtpc.org.

It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazards risk
assessment and includes the relevant hazard proneness specific to project location while
planning and designing the project in terms of:

i.  Seismic Zone (Il to V) for earthquakes.
ii.  Wind velocity (Basis wind velocity: 55,50,47,44,39 & 33 m/s)
iii.  Area liable to floods and probable mx. Surge height
iv.  Thunderstorms history
v.  Number of Cyclonic storms/severe cyclonic storms and max sustained wind specific to
coastal region
vi.  Landslides incidences with Annual rainfall normal
vii.  District wise probable max. precipitation.
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Annexure-l|

Contractor’s site super intendance staff to be employed by contractor on works: The contractor shall
employ the following technical staff during execution of works:

a) For building and road works.

0] One Graduate Engineer, when the tendered cost of work exceeds Rs.10 lakhs.
(1 One qualified diploma holder (overseer) with experience not less than 3 years
when the tendered cost of work exceeds Rs.5 lakhs but is less than Rs. 10
lakhs.

(1 One qualified Diploma holder when the tendered cost of work is more than Rs. 2

lakhs but less than Rs. 5 lakhs.

b) For sanitary and water supply works one qualified Diploma holder with experience of
not less than 5 years, out of which one year should be in sanitary and water supply

work when the tendered cost of work is more than Rs.50,000/-.

c) For Electrical Works:

(0] One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognized University with an experience of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than 7 years when the tendered
cost of the work is not less than Rs.1.5 lakhs.

(1 One Graduate Electrical Engineer with two years experience or a Diploma holder in
Electrical Engineering with experience of not less than 3 years, when the tendered cost
of the work more than Rs. 75,000 but less than Rs. 1.5 lakhs.

() One Diploma holder in Electrical Engineering with experience of not less than 3
years when tendered cost of work is more than Rs. 37,000 but less than Rs.75,000/-.

(V) One licensed supervisor with experience of not less than 3 years when the

tendered cost of work is more than Rs. 7,500 and less than Rs. 37,000.

d) In case the contractor fails to employ the technical staff as aforesaid, he shall be
liable to pay reasonable amount not exceeding the amount shown below for each
month of default. These recoveries are subject to modifications from time to time by
CSIR based on CPWD:

(0] In case when a graduate Engineer is to be employed...Rs. 3,000.00
(1 In case when a qualified Diploma holder is required to be employed ...Rs.1,500.00
(1 In case when a technical supervisor is required to be employed......Rs. 750.00

Note: Hindi translation of the General Condition of Contract is also enclosed. However, in case of any
dispute/ambiguity English version will be treated as final and binding on both the party.
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Schedule of Qunatity

Name of Work: Painting of the MS platorm and allied structure installed on the terrace of MZC
and Providing & fixing name board on main entrance gate of Mumbai Zonal Center building at
Worli, Mumbai.

File No: 50(79)/2022-23/W

Sr.

No.

Description of Item

Qty.

Unit

Rate (7)

Amount (°)

1

Finishing with Epoxy paint (two or more coats) at
all locations prepared and applied as per
manufacturer's specifications including
appropriate priming coat, preparation of surface,
etc. complete

On Steel Work

200.00

Preparation of metal surfaces before application
of Epoxy Paint to the Overhead MS platform
provided for the water tank on the terrace of the
building :

2.1

Solvent Cleaning : Wiping with solvent, Vapour
degreasing.

2.2

Hand cleaning : Inaccessible area, Heavy rusted
mill scale, manual wire brushing

2.3

Power Tool Cleaning : Scarpping of surface with
rotary power tolls such as high resistance crimped
wire brushes, sanding machine & sanding discs,
rotary descalers

200.00

Deep cleaning of the rust from the Structural
Steel members to give it a total rust free
surface by using alkaline chemical such as
rust remover of approved make with paint
brush and removing loose particles after 24
hours of its application with wire brush and
thoroughly washing with water and allowing
it to dry, all complete as per direction of
Engineer-In-Charge. (Material shall be used in
1:1 proportion --- 1Rust Remover : 1Water)

3.1

On Steel Work

100.00

Kg
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File No: 50(79)/2022-23/W

Sr.

No.

Description of Item

Qty.

Unit

Rate (7)

Amount (°)

4

Designing, fabricating, installing and fixing in
position name plate in sandwitch Aluminium
Composite Panel on Main Enrance Gate of the
buildin etc. complete as per the direction of
Engineer-in-charge:

4.1

Design and preparing the templae of plate on
computer in suitable program as DTP work and
Providig, fabricating and supplying and fixing
panels of aluminium composite cladding in solid
colour of approved shade made ut of 4 thick
aluminiu composite paneel material consisting of
3m thick FR grade mineral core sandwitched
between two aluminium sheets (each 0.50m
thick) with C LASER cutting of lettering as
approved and aking ACP sheet 3 thick of
approved colour. The aluminium composite panel
cladding sheet shall be coil coated, with Kynar
500 based PVDF/Lumiflon based fluoropolymer
resin coating of approved colour and shade on
face #1 and polymer (Service) coating on face #2
as specified using stainless steel screws, nuts,
bolts, washers, cleats, weather silicon sealent,
backer rods etc. The back of board to be provided
with aluminium pipe section of 2"x1" as stiffners
all around periphery and 600c/c for inetrmidiate
as required and directed by engineer-in-charge.

4.2

Board Size- 6'10" x 1'6"

2.00

No.

4.3

Board Size- 2'x2' (Embossd laser cut lettering on
ACP)

2.00

No.

Total Amount Rs.
Add for Rebate if any Rs.
Gross Amount Rs.
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3. TP 4G S YRS o BH & oI 2 a9 § e 8 W 5 g § &9 ® |

g ) 9 e B g ‘50,000/—@{&®$€r$wmeﬁ?uﬁﬁ&n{ﬁf$mm@rW5

a7 &Iﬁ‘l—lﬁ
g, Rl ¥ e af @1 IBE R UFt @ eyfd P B BT gHd g, WX 3HT el Ay
S 4Re

M) oot & B b fau:
i) 99 P P A HH Y HH ° 1.5 A€ I @ a9 HAd U fAyfdee ¥ sofdcea Soifaie |
Ugdl UR% AT SR 3 a¥ & HR ogyd AT Sofaedd seitanT § S uRe foe U™
FH Y Y 7 GG BT DA IHT B
ii) 9 M B ™G 75,000/- ¥ ¥B B W 1.5 A ¥ PH § d9 Sdfaehd
SR & Had aul 8 9 $H 3 9Id & 3gHd 91l Th U9Uc
iii) P BT I ° 37,000 § W@ 81 W ° 75,000 ¥ HH g d9 Th Sdlaedd o=
S 4R® e U $H ¥ HH 3 I BT 3IHT 7 |
iv) T ARy U Taed O 0 9 &80 3 a9 &1 gud 8 oW B &1 g™ 7500 9§
3HfIF 7 W 37000 9 Y g
) mwmqﬁaﬂmﬁﬁmaﬁﬁmﬁwwﬁwwﬁa@ﬁmw&ﬁ

S
T4 U6 WAd seiaR &1 [aifod fear S g ... 0 3000/-
TP ag fewmr uRe Faifva a1 91 Smawgedr 8 ° 1500/-
Th debiel qddes o fear 9T ofawue § 99 750/-
e . W'ﬂ%gar faare & fRd & 3@ suiar sifaw g w=g ghm
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