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NOTICE INVITING TENDER

Item rates tender is hereby invited from the contractors of appropriate class and having valid
registration of appropriate class of CPWD, State’s PWD, Railways, MES, BSNL and Govt. and Semi-Govt.
Organizations. The contractor should have successfully carried out minimum (Building work / Renovation
Work / Maintenance Work/Water proofing work) one/two/three similar works of 80 %/60%/40% of the
estimated cost respectively and above under a single contract in CSIR, Govt. and Semi-Govt. Organizations
during last seven years ending last day of the month previous to the one in which tender is invited.
Tenderers are required to submit copies of registration of appropriate class of CPWD, State’s PWD, Railways,
MES, BSNL and Govt. and Semi-Govt. Organizations, valid GST registration, PAN, Earnest Money Deposit
reciept, Similar work completion certificate and Letter of Transmittal.

Sl. Name of work Estimated Cost Earnest Time for Similar work

No. (Rs.) Money (RS.) | completion experience

1 Waterproofing treatment of Qtr. 3,06,980/- 6200/- 2 (Two) Building work /
No type V-3, lll-6 & xerox Shop in NEFT/RTGS Months | Renovation
NEERI colony premises at CSIR- Work /

NEERI, Nagpur . Maintenance

Work/Water
proofing work

Tender documents can be downloaded free of cost from www.neeri.res.in by the tenderer from 25 / 07 /2023 to 29
/07 /2023. The EMD should be deposited through RTGS/NEFT in favour of “The Director, CSIR-NEERI, Nagpur” (Saving
Account No. 30266513766, IFSC Code-SBINO004224 of State Bank of India, NEERI Branch,Nehru Marg Nagpur
(Maharashtra). Tender alongwith credential document and EMD (copy of receipt) shall be submitted up to
3.00 P.M. on 31/07/2023 by the contractor at ESU, CSIR-NEERI, Nagpur. First credential documents and
EMD will be opened on 02/08/2023 at 3.30 P.M at CSIR-NEERI, Nagpur. After scrutinizing of application, the
financial bid of the qualifying bidder will be opened thereafter.

Director, CSIR-NEERI, Nagpur reserves the right to reject any or all the tenders or to accept them in part or to
reject the lowest tender without assigning any reason.

For enquiries please contact Office, Engineering Services Unit, Civil Section, CSIR-NEERI, Nehru Marg,
Nagpur — 440020 (M.S.) (Tele : 0712 — 2249885 — 88, Ext. 445/360)

Superintending Engineer

8% II'ITT, AMMYY - 440 020 HRd - Nehru Marg, Nagpur - 440 020 INDIA

Phone(0):0712-2249885-88,Ext.253 Fax:0712—-2249900E-mail:director@neeri.res.inURL: www.neeri.res.in
gad [de™ & 3R / Towards Sustainable Development
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LETTER OF TRANSMITTAL

(to be print on bidder’s letter head and submit with bid document)
To,
The Director,
CSIR-National Environmental and Engineering Research Institute
Nehru Marg,
Nagpur 440 020

Sub: Submission of tender documents for the work of “Waterproofing treatment of Qtr. No type V-3, lll-6 & xerox

Shop in NEERI colony premises at CSIR-NEERI, Nagpur.”.

Ref: Tender document no: 50 (29)/2023-24/W

Having examined the details given in the tender document for the above work,
e |/we hereby submit the tender documents and other relevant information.
e |/we agree with all the terms and conditions given in the bid document.

I/We hereby certify that all the statements made and information supplied in the enclosed forms and

accompanying statements are true and correct. We hereby state that we are not blacklisted by any department.

e |/We have furnished all the information and details necessary for eligibility criteria and have no further
pertinent information to supply. We understand and agree that financial bids of the only short listed agencies
selected by CSIR-NEERI, Nagpur out of the top ranked technically qualified agencies evaluated and found eligible
under relevant clause of the NIT, shall only be opened.

e |/We submit the requisite certified solvency certificate and authorize the Director, CSIR-NEERI, Nagpur to
approach the Bank issuing the solvency certificate to confirm the correctness thereof.

e |/We also authorize CSIR-NEERI, Nagpur to approach individuals, employers, firms and corporation to verify our
competence and general reputation.

e |/We submit the following certificates in support of our suitability, technical know-how & capability for having

successfully completed the works.

Sr. Credentials Enclosed Scan copy of
No. certificates/documents
1 Earnest Money Deposit and its receipt Yes/No
2 Registration of appropriate class of CPWD, State’s PWD, Railways, MES, Yes/No
BSNL and Govt. and Semi-Govt. Organizations
PAN Yes/No
4 GST registration Yes/No
6. Similar Work Completion certificate as per NIT Yes/No
Date: Signature and Seal of the Bidder

8% II'ITT, AMMYY - 440 020 HRd - Nehru Marg, Nagpur - 440 020 INDIA

Phone(0):0712-2249885-88,Ext.253 Fax:0712—-2249900E-mail:director@neeri.res.inURL: www.neeri.res.in
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CONTRACT DOCUMENTS FOR WORKS

No. 50 (29)/2023-24/W

Name of Work: Waterproofing treatment of Qtr. No type V-3, IlI-6 & xerox Shop in NEERI colony premises
at CSIR-NEERI, Nagpur .

NOTE:

EMD to be deposited through NEFT/RTGS of ¥ 6,200/- (X Six Thousand Two Hundred only)
through RTGS/NEFT in favour of Director, CSIR-NEERI, Nagpur and upload the receipt with bid
documents.

Name & address of the bidder:

This is to certify that | have received all the documents i.e. from Page No. 1 to 54 as mention in the content
sheet as page no. 2 and | have read all the pages before submission of this tender.

Signature and Seal of the Contractor Page 1
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CONTENTS
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l. NOTICE INVITING TENDER 3
1. PROFORMA FOR ARTICLES OF AGREEMENT 10
1. GENERAL CONDITIONS OF CONTRACT CLAUSE :
1. INTERPRETATION 12
2. DRAWINGS AND SPECIFICATION 13
3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 13
4. AUTHORITIES, NOTICES & PATIENTS 14
5. RATES TO INCLUDE ALL TAXES 15
6. MATERIALS 16
7. TESTING OF MATERIALS 18
8. CONTRACTORS ENGINEER / FOREMAN & WORKMAN 18
9. ACCESS 18
10. VARIATION & PRICE FOR VARIATION 19
11. FAULTY MATERIALS & WORK 20
12. WORKS TO BE OPEN FOR INSPECTION 21
13. ASSIGNEMENT OR SUB-LETTING 21
14. INDEMNIFYING AGAINST DAMAGES TO PERSONSPROPERTY & STATUTES 22
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16. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED 24
17. IN CASE OF DEATH OF CONTRACTOR 25
18. SUB-CONTRACTORS 25
19. COMPLIANCE TO LABOUR LAWS & APRENTICE ACT 25
20. COMPENSATION FOR DELAY 25
21. DAMAGES TO WORK IN CONSEQUENCE OF HOSTILITIES OR WAR LIKE OPERATIONS 26
22. EXTENSION OFTIME 27
23. SUSPENSION OF WORK BY CONTRACTOR 27
24. SECURED ADVANCE 29
25. CERTIFICATES & PAYMENTS 29
26. SECURITY DEPOSIT 31
27. COMPLETION CERTIFICATE 31
28. ESCALATION 32
29. ARBITRATION 34
30. DISMANTLED MATERIAL 35
31. PERFORMANCE GUARANTEE 35
32. PURCHASE PREFERENCE 35
V. SPECIAL CONDITIONS 36
V. ADDITIONAL CONDITION 38
VI. INDENTURE FOR SECURED ADVANCE 39
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NOTICE INVITING TENDER

Online item rates e-tenders are hereby invited for the work of “Waterproofing treatment of Qtr. No type
V-3, Ill-6 & xerox Shop in NEERI colony premises at CSIR-NEERI, Nagpur.” from the contractors of
appropriate class and having valid registration of appropriate class of CPWD, State’s PWD, Railways, MES,
BSNLand Govt. and Semi-Govt. Organizations. The contractor should have successfully carried out minimum
one/two/three similar works (Renovation work / Modification work / Building construction work/
waterproofing work) of 80 %/60%/40% of the estimated cost respectively and above under a single
contract in CSIR, Govt. and Semi-Govt. Organizations during last seven years ending last day of the month
previous to the one in which tender is invited.

Tenderers are required to submit copies of registration of appropriate class of CPWD, State’s PWD, Railways,
MES, BSNL and Govt. and Semi-Govt. Organizations, valid GST registration, PAN, Letter of Transmittal,
Earnest Money Deposit receipt, similar work completion certificate.

1. Estimated Cost is T 3,06,892/- /-(Rupees Three Lakhs Six Thousand Eight Hundred Ninenty
Two only) based on DSR 2021 and prevailing market rate.

2. Time for carrying out the work will be 2 (Two) Months and the date of commencement
shall be reckoned from the tenth day after the date of order to commence work or actual
date of start whichever is earlier. In case the site is handed over at later date, the same
shall be reckoned as date of start.

3. Tender documents can be downloaded free of cost from www.neeri.res.in by the tenderer
from 25 /07 /2023 to 29 /07 /2023. The EMD should be deposited through RTGS/NEFT in
favour of “The Director, CSIR-NEERI, Nagpur” (Saving Account No. 30266513766, IFSC Code-
SBINO004224 of State Bank of India, NEERI Branch,Nehru Marg Nagpur (Maharashtra).
Tender alongwith credential document and EMD (copy of receipt) shall be submitted up to
3.00 P.M. on 31/07/2023 by the contractor at ESU, CSIR-NEERI, Nagpur. First credential
documents and EMD will be opened on 02/08/2023 at 3.30 P.M at CSIR-NEERI, Nagpur. After
scrutinizing of application, the financial bid of the qualifying bidder will be opened thereafter.
Director, CSIR-NEERI, Nagpur reserves the right to reject any or all the tenders or to accept
them in part or to reject the lowest tender without assigning any reason.

4, Thee bidder may be submitted their duly sealed bids by post, courier or by hand. Bids are
invited on two part basis hence the Bidder shall seal the application along with credential
document as asked above along with requisite EMD duly marked as “ Application along with
credential document” (Envelope- Il) and the financial bid in separate envelops marked as
“Financial bid” (Envelope- lll). Both the envelopes shall then be sealed in one outer envelope
i.e. Envelope — | superscribed as below.

Signature and Seal of the Contractor Page 3
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NOTE:

(a) The inner and outer envelopes shall be addressed the Director, CSIR- NEERI, Nagpur-
440020.

(b) Bear the name and address of the Bidder, Tender No. Due Date and a warning “Do not
open before 02/08/2023” to be completed with the time and date as specified in the
invitation for bids.

Sealed tenders must be submitted in an outer envelope duly super scribing
“Waterproofing treatment of Qtr. No type V-3, llI-6 & xerox Shop in NEERI colony premises
at CSIR-NEERI, Nagpur” and other details as mentioned in (b) above, at ESU, CSIR-NEERI,
Nagpur. Request for extension of submission date of tenders will not be considered. Tender
received after due date and time of submission, will not be accepted.

The Earnest Money amounting to I 6,200/- (Rupees Six Thousand Two Hundred only)
deposited through RTGS/NEFT in favour of “The Director, CSIR-NEERI, Nagpur” (Saving
Account No. 30266513766, IFSC Code-SBIN0004224 of State Bank of India, NEERI
Branch,Nehru Marg Nagpur (Maharashtra) 440020 shall be enclosed along with tender
documents. Request for extension of submission date of tenders will not be considered.
E-Tender and EMD received after due date and time of submission will not be accepted.

The Employer does not bind himself to accept the lowest or any tender and reserves to
himself the right of accepting the whole or any part of the tender and the same at the rates
guoted.

Canvassing in connection with the tenders is prohibited and the tenders submitted by the
contractor who resort to canvassing are liable for rejection.

The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in
which a relative is posted in the grade between the Controller of Administration and Junior
Engineer. (Both inclusive) He shall also intimate the names of persons who are working
with him in any capacity or subsequently employed by him and who are relatives as
mentioned above.

A person shall be deemed to be a relative of another if, and only if, (a) they are members
of a Hindu undivided family; or (b) they are husband and wife; or (c) the one is related to
the other in the following manner: Father, Mother (including step mother), Son
(including step son), Son's wife, Daughter (including step daughter), Father's father, Son's
son, Son's wife, Son’s daughter, Son's daughter's husband, Daughter's husband,

Signature and Seal of the Contractor Page 4
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Daughter's son, Daughter's son's wife, Daughter's daughter, Daughter's husband,
Brother ( including step brother), Brother's wife, Sister (including step sister), Sister's
husband.

Tender submitted shall remain valid for 90 Days from the date of opening for the purpose
of acceptance and award of work, validity beyond 90 Days from the date of opening shall
be by mutual consent.

The tenderer should see, drawings and in case of doubt obtain required particulars, which
may in any way influence his tender from the Engineer as no claim whatsoever will be
entertained for any alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the
condition in regard to accessibility of sight, nature and extent of ground, working
conditions of the site and locality including stacking of materials, installations of tools and
plants (T&P) etc., conditions affecting accommodations and movement of labour etc.
required for the satisfactory execution of the work contract. No claim whatsoever on such
account shall be entertained by the Employer in any circumstances.

Earnest money will be forfeited fully if the contractor fails to commence the work as per
letter of award. If any tenderer withdraws this tender within the validity period or makes
any modification in terms and conditions of the tender which are not acceptable to the
Department, then CSIR-NEERI shall, without prejudice to any right or remedy, be at liberty
to forfeit 50% (fifty percent) of the Earnest Money absolutely.

Except writing rates and amount, the tenderer should not write any conditions or make
any changes, additions, alterations and modifications in the E- tenders. Tenders who are
desirous to offer rebate the same should be brought out separately in the covering letter
and submitted along with the tender.

Some of the provisions of General Conditions of Contract are given below. Interpretation,

however, shall be as given in the General Conditions of Contract.

A. DEFECTS LIABILITY PERIOD: - Twelve months from the date of completion as certified
by the Employer.

B. MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE: -
Rs. 1,50,000/- (X One Lakh Fifty Thousand only). Intermediate certificate or a lesser
amount can be admitted for payment at the discretion of the Engineer.

C. SECURITY DEPOSIT: - A sum @ 10% of the gross amount of the bill shall be deducted
from each running bill of the contractor till the sum along with the sum already

Signature and Seal of the Contractor Page 5
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deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. In addition, the contractor shall be required to deposit an amount
equal to 3% of the tendered value of the contract as Performance Security within the
period prescribed for commencement of work in the letter of award issued to him.

D. COMPENSATION - Contractor shall pay as compensation an amount equal to one
percent or such smaller amount as the Employer (whose decision in writing, shall
be final) may decide on the cost of the whole work as shown in the agreement for
every week that the work remains un-commenced or unfinished or due quantity of
work remains incomplete after the proper dates. The compensation to be paid shall
not exceed ten percent of the tendered cost of the work as shown in the
agreement.

Stores to be issued:

The department will issue no material. The contractor has to arrange all materials,

including cement & steel required for this work.

For all specialist jobs e.g. lights, air conditioning, public address, fire protection, security /

surveillance and building management systems, technical (Covering also general

conditions and commercial terms) and financial offers will be given separately in two

sealed envelopes.

The contractor shall have to arrange all the material of approved make as approved by the

Engineer in- charge.

Site Documents:

After the commencement of work, the following site documents need to be maintained by

the contractor as per the instruction of Engineer-in-charge and submitted to the

department on a daily basis.

Site Order Book

Material Register

Hindrance Register

Cement Consumption Register

moo®»

Labour Register

Other instructions:

A. The rates should include for all safety measures, including scaffolding and tools & plants as
required for the work mentioned in the schedule of quantity.

B. The contractor shall be required to bring the all material as per theoretical requirement of the

work on site. All these materials shall be stored in an approved manner as per instructions of

the Engineer-in-charge.

Signature and Seal of the Contractor Page 6
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C. The contractor shall be required to bring the all material as approved by Engineer-in-charge
and as per theoretical requirement of the work on site.

D. The contractor has to protect all the materials of the working area with tarpaulin, polyethylene
as the work is required to be done in occupied area.

E. Plain/sandface/grooved surface shall be treated as plain surface and no additional coefficient
shall be given while taking / recording the measurement.

F. The contractor shall clean the site in all respect after completion of work.

G. Time for execution of work: -
Working hours: - 9.30 AM to 6.00PM.
Lunch break: - 1.30PM to 2.00PM.
Working days: - Monday to Friday, excluding holidays.

H. On prior intimation in writing contractor may be allowed to work in extended hours beyond
normal working hours and / or on Saturdays, Sundays & holidays, if, it is considered necessary
in the interest of the work by the Engineer In-charge.

I.  While quoting the rate contractor should take into consideration all the above points and
nothing shall be paid as extra on the above accounts.

J.  Third party Quality Assurance (QA)/Quality Control(QC)/Architect agency will be engaged by
CSIR-NEERI, Nagpur during execution of the work for maintaining proper quality at site.

20. ADDITIONAL CONDITIONS OF CEMENT AND STEEL

19.1. CONDITIONS FOR CEMENT

19.1.1 The contractor shall procure 43 grade (conforming to IS: 269) or 53 grade (conforming to
IS: 8112) of Ordinary Portland Cement or Portland Pozolona Cement, as required in the
work, from reputed manufacturers or its authorized dealers or distributors of cement such
as ACC, ULTRA TECH, Birla Gold, Manikgardh Cement as approved and having ISI
certification marks of their product whose name shall be got approved from the Engineer-
in-charge. Supply of cement shall be taken in 50 Kg. Bags bearing the manufacturer’s name
and ISI marking, samples of cement arranged by the contractor shall be taken by the
Engineer-in-charge and got tested in accordance with provisions of relevant BIS codes. In
case test results indicate that the cement arranged by contractor does not conform to the
relevant BIS codes, the same shall stand rejected and shall be removed from the site by the
contractor at his own cost within a week’s time of a written order from the Engineer-in-
charge to do so.

Signature and Seal of the Contractor Page 7
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19.1.2. The cement shall be brought at site as per the work requirement or as decided by the
Engineer-in-charge.

19.1.3. The cement go- down of the capacity as per the nature of the work and shall be constructed

by the contractor on site of work for which no extra payment shall be made. Double lock

provisions shall be made for the door of the cement go-down. The keys of one lock shall remain

with the Engineer-in-charge or his authorized representative and the key of the other lock shall

remain with the contractor. The contractor shall be responsible for the watch and ward and safety

of the cement go-down. The contractor shall facilitate the inspection of the cement go-down by

the Engineer-in-charge at any time.

19.1.4. The contractor shall supply free of charge the cement required for testing. The cost of

tests shall be borne by the contractor.

19.1.5. The actual issue and consumption of cement on the work shall be regulated and proper

accounts maintained as provided in Clause 6 of the contract. The theoretical consumption of

cement shall be worked out as per the procedure prescribed in Clause 6 of the contract and shall

be governed by the conditions laid therein.

19.1.6. Cement brought to site and cement remaining unused after completion of work shall not

be removed from site without written permission of the Engineer-in-charge.

19.2. CONDITIONS FOR STEEL

19.2.1. The contractor shall procure steel reinforcement bars conforming to relevant BIS codes
from reputed manufacturers or its authorized dealers or distributors as approved by the
Engineer-in-charge. The contractor shall have to obtain and furnish test certificates to the
Engineer-in-charge in respect of all supplies of steel brought by him to the site of
work. Samples shall also be taken and got tested by the Engineer-in-charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to BIS codes, the same shall stand
rejected and shall be removed from the site of work by the contractor at his cost within a
week’s time from written orders from the Engineer-in-charge to do so.

19.2.2. The steel reinforcement shall be brought to the site as per the requirement of the work or
as decided by the Engineer-in-charge.

Signature and Seal of the Contractor Page 8
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19.2.3. The steel reinforcement shall be stored by the contractor at the site of work in such a way
as to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars
of different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

19.2.4 For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of
sufficient length shall be cut from each size of the bar at random at a frequency not less
than that specified below:

Size of bar For consignment below For consignment over
100 tones 100 tones

Under 10 mm dia One sample for each 25 tons | One sample for each 40 tons
or part thereof. or part thereof.

10 mm to 16 mm One sample for each 35 tons | One sample for each 45 tons

dia or part thereof or part thereof.

Over 16 mm dia One sample for each 45 tons | One sample for each 50 tons
or part thereof or part thereof.

19.2.5 The contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the contractor.

19.2.6 The actual issue and consumption of steel on the work shall be regulated and proper
accounts maintained as provided in Clause 6 of the contract. The theoretical consumption
of steel shall be worked out as per procedures in Clause 6 of the contract and shall be
governed by the conditions laid therein.

19.2.7 Steel brought to site and steel remaining unused shall not be removed from site without
the written permission of the Engineer-in-charge.

21. Tenderers should submit the proof of their registration with the GST. GST on work contract
shall be deducted by the employer as per prevailing GST from the value of the work done
payable to the contractor.

22. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable
for rejection. Contractors should quote/fill rates in figures for all the items and should not
leave the rate blank / un-quoted. In event, no rate has been filled for any item(s), leaving
space both in figure(s) and amount blank, it will be presumed that the contractor has
included the cost of this/these item(s) in other items and rate for such item(s) will be
considered as zero and work will be required to be executed accordingly.
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23. Clause 28 of the General Condition of Contract for works, i.e. “ESCLATION” will not be
applicable to this contract.

24, Building and other construction workers cess as applicable in the state which is 1% (one
percent) and shall be deducted by the employer from the value of work done payable to
the contractor.

25. The rates quoted by the contractor must be inclusive of all taxes including GST.

26. The benefits under MSME order 2002 are not allowed in this work since this is a works
contract.

ARTICLE OF AGREEMENT MADE AT this day of

BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society

registered under the societies Registration act, 1860 (Hereinafter referred to as the Employer, which
expression shall include its successors and assignees and authorized officers of the society) of one part and

trading in the name and style of (herein after referred to as the

contractor(s) which expression shall include his / their respective heirs, executors, administrative and

permitted assignees) of the other part.

WHEREAS the Director, CSIR-NEERI is desirous of getting the work of done and

has caused drawing, schedule of Quantities & Specifications describing the work to be prepared.

AND whereas the said specifications and the schedule of quantities and other document have been signed
by, on behalf of the parties.

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS
FOLLOWS:

1. In consideration of the payment to be made to them as hereinafter provided the contractor shall upon,
and subject to the condition hereinafter contained execute and complete, the work at the rate specified

in the attached schedule of quantities and with such materials as are provided for and in accordance
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in all respect with the specification design, drawing and instructions in writing. Time for carrying out

the work will be and the date of commencement shall be reckoned from

the tenth day of issue of award letter.

2. The Employer shalt pay to the Contractors such sums as shall become payable hereunder at the
times in the manner specified in the said conditions

3. This agreement contains the following documents in addition to pages of Articles of Agreement.

i. General conditions of Contract Page No. to

ii. Special Conditions page No.

iii. Additional Conditions Page No.

iv. Indenture for secured Advance page No. to

V. Original Tender document along with the covering letter of the firm dated

Page No. 1 to

In witness whereof the parties here to have set their respective hands the day and year herein above

written.

Signed by for and behalf of Employer

In presence of

1) 2)

Signed by the said contractor

In presence of

1) 2)

Signature and Seal of the Contractor Page 11



. T, oE. A, - Tt Tt SRR s s (e

CSIR-National Environmental Engineering Research Institute NEER!

IS0 9001:2008

GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION:

(@) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special
Conditions and Agreement, the following words shall have the meanings herein assigned to them
except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of
acceptance of tender and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK OR WORKS shall mean all work or works defined in schedule of quantities, specifications
and such other work or works as the contractor may be entrusted with for carrying out under this
contract.

EMPLOYER shall mean Director, CSIR-NEERI or any officer authorized by Director, CSIR-NEERI
for the Purpose.

ENGINEER shall mean the Engineer designated by the Employer to superintend and perform other
duties as indicated in the contract.

CONTRACTOR shall mean the individual or Firm or Company, whether incorporated or not,
undertaking the work and shall include the legal personal representative or such individual or the
persons composing such Firm or Company or the successors of such Firm or Company and the
permitted assignees of such individual or Firm or Firms or Company.

SITE shall mean the site of the contract works including any buildings and erections thereon and
any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for
the contractor's use.

COMPENSATION shall mean all sums payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damages sustained and whether or not any damage shall have
been sustained.

Words imputing persons include firms and corporations: words imputing the singular only also
include the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope

of the clauses in any way.
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DRAWINGS AND SPECIFICATIONS:

The contractor shall execute whole and every part of the work in the most substantial and workman
like manner both as regards material and otherwise in every respect in accordance with the
specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and
instructions given in respect of the work by the Engineer. The contractor shall be furnished free of
charge one copy of such specifications and all such designs, drawings and instructions as
are not included in the printed publications.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide at his own cost all materials (except such materials, if any as may in
accordance with the contract be supplied by the Employer) plants, tools, appliances, implements,
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming
part of the contract or which may be necessary for the purpose of satisfying or complying to the
requirements of Engineer, as to any manner as to which under these conditions he is entitled to be
satisfied together with carriage therefore to and from the work.The Contractor shall also supply
without charge the requisite number of persons with means and materials necessary for the purpose
of setting out works and counting, weighing and assisting in the measurement or examination at any
time and from time to time of the work or materials, Failing his so doing, the same may be provided
by the Engineer at the expense of the contractor and the expenses may be deducted from any
money due to the contractor under the contract and/or from his Security Deposit.

The Contractor shall provide himself with requisite quantity and quality of water for carrying out the
works at his own cost. If, however, piped water is supplied by the Employer, the contractor shall pay
for the water at one per cent of the total cost of the work done except on Electrical work. Air-
conditioning work and Furniture work. The contractor shall make his own arrangement for water
connection and laying of further pipelines from the source of supply of Employer. It should be clearly
understood that the Employer does not guarantee to maintain un-interrupted supply of water and it
will be incumbent on the part of the contractor to make alternative arrangement for water at his own
cost in the event of any temporary break-down in water mains so that progress of work is not held
up for want of water. No claim as damages or refund of water charges will be entertained on account
of such break-down. However, if the contractor is permitted to make his own arrangement to draw
water from a well, hand pump or natural river or pond of the Employer, no charges will be made for

the water drawn from the same, but the contractor will make good any damage done to the
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installations and ensure that the quality of water used in the work is confirming to BIS codes and
provide for any treatment at his own cost.

The contractor shall be allowed to construct temporary wells in Employer's land for taking water for
construction purpose only after he has permission of the Employer in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide
necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accident or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original condition after the
wells are dismantled on completion of the work.

The Employer on no account shall be responsible for the expenses incurred by the contractor for
hired ground or water obtained from elsewhere.

Subject to availability the Employer may supply power at only one point from where the Contractor
shall make his own arrangement for distribution including provision of electric meters, switches,
fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any hindrance
caused to other works the contractor shall reroute or remove such temporary lines without any extra
cost. Such temporary lines shall be removed after the completion of work. The cost of power
consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which
would be deducted from the running account bills. However the Employer does not guarantee the

supply of power and no compensation for any failure or short supply of power shall be entertained.

SUFFICIENCY OF TENDER: The contractor shall be deemed to have satisfied before tendering as
to the correctness and sufficiency of the tender for the works and the rates and the prices quoted in
the schedule of items, which rates and the prices shall, except as otherwise provided, cover all his
obligations under the contract and all matters and things necessary for the proper completion and
maintenance of the works.

AUTHORITIES, NOTICES & PATENTS

The Contractor shall confirm to any regulations and bye-laws of any corporation and of any electricity
supply company and authorities with whose systems the structure is proposed to be connected, and
shall before making any variations from the drawing and specifications that may be necessitated for
so conforming by giving written notice to the Engineer specify the variations proposed to be made,
the reasons for making it and apply for instructions thereon. If the compliance with this clause
involves any extra work not included in this contract, he shall specify these items of work and the

allowance of extra payment required on their account.
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The contractor shall give all notices required by the said regulations or bye-laws to be given to any
Authority and pay to such Authority or to any Public office all fees that may be chargeable in respect
of the works and lodge the receipts with the bill to the Engineer for reimbursement.

RATES TO INCLUDE TAXES:

Rates quoted by the contractor shall include GST, Building workers cess(except service tax),all
duties and taxes, royalties and all other taxes in respect of this contract. The Employer shall not
entertain any claim whatsoever in this respect. However in respect of service tax, same shall be paid
by the contractor to the concerned department on demand and it will be reimbursed to him by the
department after satisfying that it has been actually and genuinely paid by the contractor. The
applicable and eligible service tax shall be reimbursed preferably within 7 days but not later than 30
days of submission of documentary proof of payment provided same are in order. Tendered rates
are inclusive of all taxes and levies payable under the respective statutes. However pursuant to the
Constitution (Forty Sixth Amendment) Act.1982 if any further tax of levy is imposed by statutes, after
the date of receipt of tenders and the contractor thereupon necessarily and properly pays such
taxes/levies the contractor shall be reimbursed the amount as per the rules on producing proof of
payment so made provided such payments, if any, is not in the opinion of the Employer (whose
decision shall be final and binding) attributable to delay in executing of work within the control of the

contractor.

The Contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorised
representative of the Employer and further shall furnish such other information and documents as
the Employer may require.

The Contractor shall within a period of thirty days of imposition of any further tax or levy
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof
to the Employer that the same is given pursuant to this condition together with all necessary
information relating thereto.

MATERIALS:

If the specifications of schedule of items provide for the use of any material to be
supplied by the Employer's stores or if it is required that the contractor shall use certain stores to be
provided by the Employer as shown in the schedule of materials hereto annexed, the contractor shall
be bound to procure and shall be supplied such materials and stores as are from time to time required

to be used by him for the purpose of the contract only and value of the materials so supplied at the
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rates specified in the said schedule of materials and of the quantities incorporated in the work may
be set off or deducted from any sums then due, or thereafter to become due to the contractor under
the contract or otherwise or against or from the Security deposit.All materials so supplied to the
contractor by the Employer shall remain the absolute property of the Employer and the contractor
shall be the trustee of the materials so supplied/procured and the said materials shall not be
removed/disposed off from the site of the work on any account and shall be at all times open for
inspection by the Engineer or Employer.The contractor shall bear all incidental charges for cartage,
storage and safe custody of all materials and against damage due to dampness, Rain, Sun, Fire and
theft and be fully responsible for their storage and maintenance.Any such material unused and in
perfectly good condition in the opinion of the Employer at the time of the completion of work or
termination of the contract, or earlier shall be returned to the Employer at a place directed by the
Engineer at contractor's cost and at rates stipulated in the said schedule but in case the Employer
decides not to take back the materials the contractor shall have no claim for compensation on
account of any such materials supplied to him as aforesaid being unused by him or for any wastage
or damage to any such materials.

b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor
shall procure the same and complete the work in time after due intimation and approval of the
Employer. The difference in price (between his procurement price and price shown in the schedule)
shall be paid to the contractor. However in case approval of the Employer is not given, only suitable
extension of time would be considered and no other claim of compensation/damages shall be
payable by the Employer.

c) After completion of the work or on determination/termination of the contract, the theoretical quantity
of cement to be used in work shall be calculated on the basis of statement showing quantity of
cement to be used in different items of work provided in current Schedule for the purpose printed by
CPWHD. In case any items is executed for which the standard constants for the consumption of
cement are not available in the above mentioned statement or cannot be derived from this statement,
the same shall be calculated on the basis of standard formula to be laid down by the Engineer. Over
this theoretical quantity of cement, shall be allowed a variation upto 3% plus/minus for works
estimated cost of which as put to tender is not more than %10 lakhs and upto 2 % plus/minus for
works estimated cost of which as put to tender is more the %10 lakhs. The difference in the quantity
actually issued to the contractor and the theoretical quantity including Authorised variation, if not
returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the

provision of other conditions regarding return of materials governing the contract. In the event of its
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being discovered that the quantity of cement which is less than the quantity ascertained as herein
before provided (allowing variation on minus side as stipulated above) the cost of quantity of cement
not so used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage
to site.

The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel
reinforcement or structural steel section (each diameter/section or category shall be considered
separately) expect that the theoretical quantity of the steel shall be taken as the quantity required as
per design or as authorised by the Engineer, includinglappages, plus 3% wastage due to cutting into
pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage.

The provision of foregoing sub-clause shall apply Mutatis- Mutandis in the case of cables (other than
under-ground cables), wires, conduits/Gl pipes, GI/MS sheets used in various items of work shall be
calculated on the basis of measurements recorded in the measurement books for the purpose of
payment and for assessing the consumption of materials used in the works . Over this quantity and
variations of 5% plus shall be allowed for wastage of materials during execution in case of cables
(other than under-ground cables), wires conduits/Gl pipes and 10% plus in case of GI/MS sheets.

The Provisions made above are without prejudice to the right of the Employer to take action against
the contractor under the conditions of the contract for not doing the work according to the prescribed
specification.

In case of easy availability of approved quality of cement and steel in the open market it will be
Employer’s discretion to make these items as contractor’s supply.

TESTING OF MATERIALS:

The contractor shall provide assistance, instruments, materials, labour and any other arrangement
normally required for testing, checking of materials and workmanship as stipulated in the
specifications and by statutory authority at his own cost. The Employer has the right to appoint the
testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation
including testing fees. Failing his so doing, the same shall be provided by the Engineer at the
expense of the contractor and the expenses may be deducted from any money due to the contractor
under the contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion

thereof.

CONTRACTOR'S ENGINEERS/FOREMAN & WORKMAN
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The contractor shall give all necessary personal superintendence during the execution of the work
and as long thereafter as the Engineer may consider necessary until the expiration of the Defects
Liability period. The contractor shall employ competent Site- Engineer/Foreman as per CPWD
norms and as approved by the Engineer whose qualification most confirm to the requirement
specified by the Engineer who shall be constantly in attendance of the work while the men are at
work. Any directions explanations, instructions or notices given by the Engineer to such Site-
Engineer or Foreman or any other authorized agent shall be held to be given to the
contractor.(Annexure | refers)

The contractor shall on the request of the Engineer immediately dismiss from the works any person
employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who
may in the opinion of the Employer misconduct himself.

ACCESS:

The Engineer, and the Employer or its representative shall at all reasonable time have free access
to the works and/ or workshops, factories or other places the materials are being prepared or
constructed for the contact and also to any place where the materials are laying or from which they
are being obtained and the contractor shall give every facility to them for inspection. Except the
representatives of statutory authorities and those mentioned above no other person shall be allowed
on the works at any time without the permission of the Engineer.

If any work is to be done at a place other than the site of works, contractor shall obtain written
permission of the Engineer.

VARIATION & PRICE FOR VARIATION

The Engineer with approval of the Employer shall have power to make any alternations/omissions/
additions and /or substitutions from the original specifications, drawings, designs and written
instruction and such alternations. omissions, additions, substitution shall not invalidate the contract
and any altered, additional, or substituted work which the contractor may be directed to do in the
manner specified above as per of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work. The rates for such altered,
additional or substituted work under this clause shall be worked out in accordance with the following

provisions in their respective order.
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If the rates for the altered, additional or substituted work are specified in the contract for the work,
the contractor is bound to carry out the altered, additional or substituted work at the same rates as
are specified in the contract for the work.

If the rates for the altered, additional or substituted work are not specifically provided in the contract
for the work, the rates will be derived from the rates for a similar class of work as are specified in the
contract for the work.

If rates for the altered, additional or substituted work cannot be determined in the manner specified
in sub-clause (b) and (c) above, then the contractor shall, within 10 working days from the date of
receipt of the order to carry out the work through notice in writing, inform the Engineer of the rate
which it is his intention to charge for such class of work, supported by analysis of the rate claimed
which shall be based on actual cost of work plus 10 % as contractor's profit and over heads except
in case of departmental materials for which contractors profit and over-heads shall be 2.5%. When
such notice has been given, the Engineer with consent of the Employer may agree to such a rate
but if the Engineer does not agree to the contractor's rate the Engineer may cancel his order to carry
out such class of work and arrange to carry out in such a manner as he may consider advisable.

Under no circumstance, the contractor shall suspend the work on the plea ofnon- settlement of rates
of items falling under the clause.

Deviation limits:-

Building Work 30%
Maintenance / emergency works 50%
Foundation works 100%
Services works 30%

FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION

The Engineer shall have powers to require the removal from the site of all materials and work which
in his opinion are not in accordance with specifications and in case of default, the Engineer shall be
at liberty to employ other persons to remove the same without being answerable or accountable for
any loss or damage that may happen or arise to such materials to be substituted thereof and in case
of default the Engineer may cause the same to be supplied and all cost which may attend such
removal and/or substitution are to be borne by the contractor.

If it shall appear to the Engineer or to the Employer based on audit/technical examination that any
work has been executed with unsound, imperfect or unskillful workmanship or with materials of any

inferior description, or that any materials or articles provided by him for the execution of the work are
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unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract,
any defects, shrinkage or other faults which may appear within the defects liability period of six
months from the date of completion arising in the opinion of the Engineer, the contractor shall on
demand in writing which shall be made within six months of the completion of the work from the
Engineer specifying the work, materials, articles, defects or other faults complained of
notwithstanding that the same may have been passed, certified and paid for, forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own cost. In case of any such failure, the Engineer may rectify or remove
or re-execute the work or remove and replace with others, the material or articles complained of as
the case may be at the risk and cost in all respects of the contractor.

In lieu or rectifying the work not done in accordance with the contract, the Employer may, allow such
work to remain and in that case make allowance for the difference in value, together with such further

reduction as in his opinion may be reasonable.

Provided always that nothing in this clause shall relieve the contractor from his liability to execute
the works in all respects in accordance with the terms and conditions of this contract, or from his
liability to make good all defects.

WORKS TO BE OPEN FOR INSPECTION

All work under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Engineer and the contractor shall at all times during
the usual working hours, and at all other times at which reasonable notice of the intention of the
Engineer to visit the works shall have been given to the contractor, either himself be present to
receive order and instruction or have a responsible agent duly accredited in writing present for that
purpose.

The contractor shall give not less than seven days notice in writing to the Engineer before covering
up or otherwise placing beyond the reach of measurement any work in order that the same may be
measured and correct dimensions thereof be taken before the same is so covered up or placed
beyond the reach of measurement and shall not cover up and place beyond the reach of
measurement, any work without the consent in writing of the Engineer and the Engineer shall within
the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed

beyond the reach of measurement without such notice having been given or the Engineer's consent
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obtained the same shall be uncovered at the contractor expense or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.

ASSIGNMENT OR SUB-LETTING

The contractor shall not be assigned or sublet without the written approval of the Employer. And if
the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do
so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given promised or offered by the contractor or any of his servants or
agents to any person in the employment of the Employer in any way relating to his office or
employment, or if any such employee or person shall become in any way directly or indirectly
interested in the contract, the Employer shall have the power to adopt any of the courses specified
under clause may be best suited to the interest of the Employer and in the Event of any of the courses

being adopted the consequences specified in the said clauses shall ensure.

Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained
before any changes in the constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concerns such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement hereunder the partnership firm would have the right
to carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned or sublet in contravention of
clausel3(a) and the same action may be taken and the same consequences shall ensure as provided

in the said clauses 13(a).

INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY &STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards
day and night speed limit boards, red flags, red lights and providing barriers. He shall be responsible
for all damages and accidents caused due to negligence on his part. No hindrance shall be caused

to traffic during the execution of work.

The contractor shall be responsible for all injury to persons, animals or things and for all damage,
whether such injury or damage arises from carelessness or accident in any way connected therewith.
This clause shall be held to include interalia any damage due to causes as aforesaid to work, building
(whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as

well as all damages caused to the buildings and works forming the subject of this contract by
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inclemency of whether. The contractor indemnifies the Employer and holds him harmless in respect
of all expenses arising from such injury or damages as aforesaid and also in respect of any award of
compensation or damage consequent upon such claim including legal costs.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the
whole of the contracted works complete and perfect in every respect and so as to make good and
otherwise satisfy all claims for damage as aforesaid to the property of third parties.

The contractor also indemnifies the Employer against all claims which may me made upon the
Employer for acts during the currency of this contract by any employee or representative of any
employee of the contractor or any sub contractors, employed by him, for any injury to or loss of life,
of such employees, or for compensation payable under any law for the time being in force to any
workman or to the representative of any deceased or incapacitated workmen.

The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by the Central/State Government or local
Municipal authorities for the non compliance of any laws, regulation, rules pertaining to wages act,
safety act in force and any amendment thereof in respect of all labour and apprentices directly of
indirectly employed in the work under this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation cost, charges and/or expenses arising or accruing from or in respect of any such claim
and/or damages as aforesaid from any sum or sums due or to become due to the contractor or
security deposit.

The contractor shall indemnify the Employer against any action, claim or proceeding relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any
royalties which may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against the Employer in respect of any such
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be
at liberty, at his own expense to settle any dispute or to conduct any litigation that may arise
therefrom. Provided that the contractor shall not be liable to indemnify the Employer if the
infringement of the patent or design or any alleged patent or design right is the direct result of an

order passed by the said Employer or his authorized representative.

LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS:

Signature and Seal of the Contractor Page 22



b)

16.

a)

. T, oE. A, - Tt Tt SRR s s (e

CSIR-National Environmental Engineering Research Institute NEER!

IS0 9001:2008

Any sum of money due and payable to the contractor including the security deposit under the
contract may be withheld or retained by way of lien by the Employer or Government or any other
contracting person or persons against any claim of the Employer or Government or such other
persons in respect of payment of a sum of money arising out of or under any other contract made
by the contractor with the Employer or Government or with such other persons.

It is agreed term of the contract that the sum of money so withheld or retained under this clause by
the Employer will be kept withheld or retained as such by the Employer or till his claim arising out of
in the same contract or any other contract is either mutually settled or determined by the Arbitrator
if the contract is governed by arbitration clause or by the competent court as the case may be, and
that the contractor shall have no claim for interest or damages whatsoever on this account or any
other ground in respect of any sum of money withheld or retained under this clause and duly notified
as such to the contractor.

WITH HOLDING & LIEN RESPECT OF SUMS CLAIMED:

Whenever any claim or claims for payment of a sum of money arises out or under of the contract
against the contractor, the Employer shall be entitled to withhold and also have a lien to retain such
sum or sums in whole or in part from the security deposit, if any deposited by the contractor and for
the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if any furnished
as the case may be and also have a lien over the same pending finalisation or adjudication of any
such claim.In the event of the security deposit being insufficient to cover the claimed amount or
amounts or if no security deposit has been taken from the contractor, the Employer shall be entitled
to withhold and have a lien to retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which at any time thereafter may become payable
to the contractor under the same or any other contract with the Employer or any contracting person
pending finalisation or adjudication of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien
referred above, by the Employer will be kept withheld or retained as such by the Employer till the
claim arising out of or under the contract is determined by the Arbitrator (if the contract is governed
by the arbitration clause) or by the competent court as the case may be and that the contractor will
have no claim for interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to the contractor.For the purpose
of this clause, where the contractor is a partnership firm or a limited company the Employer shall be
entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole

Signature and Seal of the Contractor Page 23



b)

17.

18.

19.

. T, oE. A, - Tt Tt SRR s s (e

CSIR-National Environmental Engineering Research Institute NEER!

IS0 9001:2008

or in part from any sum payable to any partner/Limited company as the case may be, whether in his
individual capacity or otherwise.

The Employer shall have the right to cause an audit and technical examination of the works and the
final bills of the contractor including all supporting vouchers, abstract etc. to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to have
been over paid in respect of any work done by the contractor under the contract or any worked
claimed by him to have been done by him under the contract and found not to have been executed
the contractor shall be liable to refund the amount of over-payment and it shall be lawful for the
Employer to recover the same from him in the manner prescribed in sub-clause (a) of this clause or
in any other manner legally permissible and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by him under it, the amount of
such under payment shall be duly paid by the Employer to the contractor.Provided that the Employer
shall not be entitled to recover any sum over paid, nor the contractor shall be entitled to payment of
any sum paid short where such payment has been agreed between the Employer on the one hand
and the contractor on the other hand, under any term of contract permitting payment for work after
assessment by the Employer.

IN-CASE OF DEATH OF CONTRACTOR:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the contractor.

SUB-CONTRACTORS:

The Employer reserves the right to use the premises and any portion of the site for the execution of
any work not included in the contract. The contractor is to afford all reasonable facilities to all sub-
contractors, specialists, merchants, tradesmen and other who may at any time be appointed by the
Employer for executing any work or supplying any goods relating to the constructions, servicing,
equipping or furnishing of the work under this contract.

COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT:

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour
(Regulation and Abolition) Act, 1970 and rules and orders framed there under and other labour laws
affecting contract labour and Apprentice Act, 1961 and the rules and orders framed thereunder that

may be in force or brought into force from time to time. Contractor shall obtain a valid license under
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Contract labour (R & A) Act 1970 and Contract Labour (R & A) Central Rules 1971 before
commencing work and which should be valid till the completion.

COMPENSATION FOR DELAY:

The time for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall be deemed to be the essence of the contract on the part of the contractor. The work shall
throughout the stipulated period of the contract be proceeded with all due diligence sand the
contractor shall pay as compensation an amount equal to one per cent or such smaller amount as
the Employer (whose decision in writing shall be final) may decide on the amount of the whole work
as shown in the agreement, for every week that the work remains uncommenced or unfinished after
the proper dates.

And further to ensure good progress during the execution of the work, the contractor shall be bound
in all cases in which the time allowed for any work exceeds one month (save for special jobs to
complete one eight of the whole of the work before one fourth of the whole time allowed under the
contract has elapsed, three-eight of the work before one-half of such time has elapsed and three-
fourths of the work before three-fourths of such time elapsed. However, for special jobs if a time
schedule has been submitted by the contractor and the same has been accepted by the Employer,
the contractor shall comply with the said time schedule. In the event of the contractor failing to comply
with this condition, he shall be liable to pay as compensation an amount equal to one per cent or
such smaller amount as the Employer (Whose decision in writing shall be final) may decide on the
said cost of the work for every week that the due quantity of work remains incomplete.Provided that
the entire compensation to be paid under the provisions of the clause shall not exceed ten per cent
on the cost of the work as shown in the agreement.

DAMAGE TO WORKS [IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE
OPERATIONS:

The work (whether fully constructed or not) and all materials, machines, tools and plants scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until
the work has been delivered to the Employer and certificate from him to that effect obtained. In the
event of the work or any materials properly brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or war-like operations, the contractor shall, when
ordered in writing by the Employer remove any debris from the site, collect and properly stack or

remove in store all serviceable materials salvaged from the damage work and shall be paid at the
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contract rates in accordance with the provision of this agreement for the work of clearing the site of
debris, stacking, removal of serviceable materials and for the reconstruction of all works ordered by
the Employer such payment being in addition to compensation upto the value of the work originally
executed before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for the compensation shall be assessed by the
Employer. The contractor shall be paid for the damage/destruction suffered and for restoring the
materials at the rates based on the analysis of rates tendered for in accordance with the provision
of this agreement. The certificate of the Employer regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on the contractor.

Provided always that no compensation shall be payable for any loss in consequence of hostilities to
war-like operation (i) unless the contractor had taken all such precautions against Air Raid as are
deemed necessary by the A.R.P. officers or the Employer, (ii) for any materials etc., not on the site
of work or for any tools and plant, machinery, scaffolding, temporary buildings and other things not
intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Employer.

EXTENSION OF TIME:

If the contractor shall desire an extension of time for the completion of the work on the ground of his
having been unavoidably hindered in its execution or any other ground, he shall apply in writing to
the Employer within thirty days of the date of hindrance on account of which he desires extension
as aforesaid and the Employer shall, if in his opinion (which shall be final) reasonable grounds shown
therefore, authorize such extension of time if any, which may in opinion be necessary or proper.

In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the
contractor shall be entitled to ask for extension of time in proportion to the increased value of work.

SUSPENSION OF WORK BY CONTRACTOR:

The Employer may without prejudice to his right against the contractor in respect of any delay or
inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the
contract and without prejudice to any rights or remedies under any of the provisions of this contract
or otherwise and whether the date for completion has or has not elapsed by notice absolutely

determine the contract in any of the following cases:
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ii)

iv)

If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace
any defective work or that the work is being performed in any inefficient or otherwise
improper or unworkman-like manner shall omit to comply with the requirements of such
notice for a period of seven days thereafter or if the contractor shall delay or suspend the
execution of the work so that in the judgment of the Employer (which shall be final and
binding) he will be unable to ensure completion of the work by the date for completion or he
has already failed to complete the work by the date.

If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court of creditor to appoint
a receiver or a manager or which entitle the court to make a winding up order.

If the contractor commits breach of any of the terms and conditions of this contract.

If the contractor commits any acts mentioned in Clause-13 hereof.

b) When the contractor has made himself liable for action under any of the cases aforesaid, the

Employer shall have the following powers:

i)

ii )

To determine or rescind the contract as aforesaid (of which termination or rescission notice
in writing to the contractor under the hand of the Employer shall be conclusive evidence)
Upon such determination or rescission the security deposit of the contractor shall be liable
to be forfeited and shall be absolutely at the disposal of the Employer.

The Engineer may employ labour paid by the Employer and to supply materials to carry out
the work or any part of the work debiting the contractor with the cost of the labour and the
price of the materials (of the amount of which cost and price certified by the Engineer shall
be final and conclusive against the contractor) and crediting him with the value of the work
done in all respect in the same manner at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Engineer as to the value of
the work done shall be final and conclusive against the contractor, provided always that
action under the sub-clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the Employer are less than the amount
payable to the contractor at his agreement rates, the difference should not be paidto the

contractor.

After giving notice to the contractor to measure up the work of the contractor and to take

such part thereof as shall be un executed out of his hands and to give it to another contractor
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to complete in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been executed by him
(of the amount of which exceed the certificate in writing of the Engineer shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from
any money due to him by the Employer under this contract or any other account whatsoever
or from his security deposit.

iv) In the event any one or more of the above course being adopted by the Employer the
Contractor shall have no claim to compensation for any loss sustained by him by reason of
his having purchased or procured any materials or entered into any engagements or made
any advances on account or with a view to the execution of the work or the performance of
the contract and in case action is taken under any of the provisions aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer has certified in writing the performance of
such work and the value payable in respect thereof and he shall only be entitled to be paid
the value so certified.

24, SECURED ADVANCE:

The contractor on signing an indenture in the form specified by the Employer during the progress of
the execution of the work may be paid if agreed by the Employer upto 75 per cent of the estimated
value which shall take into account the market value and contractors tendered rates for the finished
item of any material which in the opinion of the Engineer is likely to be incorporated in the work within
next three months, are non-perishable and are in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and protected against damage
by weather or other causes but which have not at the time of advance been incorporated in the
works. When materials on account of which an advance has been made under this clause are
incorporated in the work the amount of such advance shall be deducted from the next payment made
under any of the clause or clauses of this contract.

25. CERTIFICATES &PAYMENTS:

a) No payments shall be made for a work estimated to cost Rupees Ten Thousand or less till the whole
of the work shall have been completed and certificate of completion given. But in the case of a work
estimated to cost more than Rupees Ten Thousand, the contractor shall, on submitting the bill be

entitled to receive a monthly payment proportionate to the part of the work executed, and to the
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satisfaction of the Engineer, whose certificate of the sum so payable shall be final and conclusive
against the contractor, provided the amount of work done is as per the value of intermediate
certificate or for a lesser amount at the discretion of the Engineer as mentioned intheNIT.All such
intermediate payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed and shall not preclude the requiring
of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due performance of the contract, of any part
thereof in any respect or the accruing of any claim nor shall it conclude, determine or affect in any
way the powers of the Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or in any other way vary or affect the contract.The final bill shall be
submitted by the contractor within two months of the date fixed for the completion of work or of the
date of the certificate of completion furnished by the Employer and payment shall be made within
three months if the value of the completed works is up toX Two Lakhs and in six months if the same
exceeds ¥ Two Lakhs of the submission of such bill. If there shall be any dispute about any item or
items of the work then the undisputed item or items only shall be paid within the said period of three
months or six months as the case may be.

Whenever there is likely to be delay in recording detailed measurements for making a running
payment, advance payment without detailed measurements for work done worked out at 75 per cent
of the tendered rates for assessed quantities may be made in running account bills by the Employer
on the basis of a certificate from the Engineer. The advance payments so allowed shall be adjusted
in the subsequent running bills by taking detailed measurements thereof. Final payments shall be
made only on the basis of detailed measurements.

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer
on printed forms obtainable from the Engineer's office. The Engineer shall take or cause to be taken
the requisite measurements for the purpose of having the same verified and the claim, as far as
admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the
bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may
cause action within seven days of the date fixed as aforesaid, and authorized representative to
measure up the said work in the presence of the contractor whose signature to the measurement

will be sufficient warrant and the Engineer may prepare the bill from such measurement.

Before taking any measurement of any work the Engineer or his authorized representative deputed
by him shall give reasonable notice to the contractor. If the contractor fails to attend after such notice
or falils to sign or to record the difference within a week from the date of measurement in the manner
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required by the Engineer then in any such event the measurements taken by the Engineer or by the
authorised representative deputed by him as the case may be, shall be final and binding on the
contractor and the contractor shall have no right to dispute the same.

The charges in the bills shall always be entered at the rates specified in the agreement or in case of
any extra work ordered in pursuance of these conditions and not mentioned or provided for in the
agreement at the rate determined as per clause-10. However in case of partially executed items of
work, the Employer at his discretion allows proportionate rates for such items of work as determined
by the Engineer whose certificate of the sum so payable shall be final and conclusive against the
contractor.

SECURITY DEPOSIT:

A sum @10% of the gross amount of the bill shall be deducted from each running bill of contractor
till the sum along with the sum already deposited as earnest money, will amount to security deposit
of 5% of the tendered value of the work. In addition, the contractor shall be required to deposit an
amount equal to 3% of the tendered value of the contract as Performance Security within period
prescribed for commencement of work in the letter of award issued to him.

In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer
as part of the security deposit and the bank goes into liquidation or for any reason is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the Employer to make
good the deficit of such sum from the running bill as mentioned above Such deductions will be held
by the Employer by way of security deposit, provided always that the Employer for this purpose shall
be entitled to recover the said percentage of the amount from each running bill till the balance of the
amount of security deposit is realized, All compensation or the others sums of money payable by
the contractor under the terms of this contract may be deducted from the security deposit or from
the interest arising therefrom or form any sums which may be due to or may become due to the
contractor by the Employer on any account whatsoever and in the event of his security deposit being
reduced by reason of any such deductions aforesaid, the contractor shall within ten days make good
in cash or further fixed deposit receipt pledged in favour of the Employer. The security deposit shall
be collected from the running bills of the contractor at rates mentioned above and the earnest money

if deposited at the time of tenders will be treated as part of the security deposit.

The contractor if he so desires may furnish fixed deposit receipt in advance towards the security
deposit. Such fixed deposit receipt shall be of a minimum value of ¥ 25,000/- each (The last such

fixed deposit receipt could be of a lower value on the basis of the amount). In case any recovery is
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affected from running account bills, such recovered amount shall not be replaced with fixed deposit
receipt. It is in the contractor's interest to keep a watch about the adequacy of the fixed deposit
receipt submitted.

No partial refund of security deposit shall be made during the defect liability period. In case the final
bill is not settled within stipulated period for reasons beyond control and the Employer is satisfied
that the security deposit is not required for adjustment of Employer dues or whatsoever dues either
in this or any other contract then this security deposit either in full or in part could be refunded at the
sole discretion of the Employer. However, release of security deposit would be only after written
clearance of Labour Officer regarding no dues or claims is received.

In case of termination of contract, this security deposit shall be forfeited and amount necessary to
make up this amount shall be recovered from money due to the contractor under this contract, or
any other contract with the Employer.

COMPLETION CERTIFICATE:

Within ten days of the completion of the work, the contractor shall give notice of such completion to
the Employer and within ten days of the receipt of such notice the Engineer shall inspect the work.
It there is no defect in the work the Employer shall furnish the contractor with a certificate of
completion otherwise a certificate of completion indicating defects shall be issued but the work shall
not be considered to be completed until the contractor shall have removed from the premises on
which the work shall not be considered to be completed until the contractor shall have removed from
the premises on which the work shall be executed all the scaffolding, surplus material, rubbish and
all huts and sanitary arrangements required for his work, people on the site in connection with the
execution of work as shall have been erected are constructed by the contractor and cleaned of the
dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors or other
parts of any building in upon or about which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof. If the contractor shall fail to comply with
requirements of this clause on or before the date fixed for the completion of the work, the Employer
may at the risk and cost of the contractor take action as he may think fit and the contractor shall

have no claim except for any sum actually realized by the sale thereof.

ESCALATION:

If the price of the materials not being supplied by the Employer and/or wages of labour required for

execution of the work increase, the contractor shall be compensated for such increase as per
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provision detailed below and the amount of the contractor shall accordingly be varied, subject to the
condition that compensation for escalation in price shall be available only for the work done during
the stipulated such period for which the contract is validly extended under the provision of clause 22
of General Conditions of Contract without levy of compensation under Clause 20 of General
Conditions of Contract and also subject to the condition that no such compensation shall be payable
for a work for which the stipulated period of completion is Eighteen months or less. Such
compensation for escalation in the price of materials and labour when due, shall be worked out
based on the provision.

i) The base date for working out such escalation shall be the last on which the tenders were
stipulated to be received.

i) The cost of work on which escalation will be payable shall be reckoned as 85%of the cost
of the work as per the bills, running or final and from this amount the value of material
supplied by the employer and proposed to be recovered in the particular bill shall be
deducted before the amount of compensation for escalation is worked out. In case of
materials, brought to site for which included in secured advance is the bill full value of such
materials as assessed by the Engineer in charge (and not the reduced amount for which
secured advance has been paid), shall be included in the cost of work done for operation of
this clause. Similarly, when such materials are incorporated in the work, the secured
advance is deducted from the bill the full assessed value of the material originally considered
for operation of the clause shall be deducted from the cost of work shown in the bill running
of final. Further the cost of work shall not include any work for which payment is made for
any item at prevailing market rates.

iii) The Compensation for escalation for materials &labourshall be worked out as per the
formula given below:

VM = WA x (MI=Mio)
100 MIo

VM - Variation in material cost i.e. increase or decrease in the amount in rupees to be
paid or recovered.

W - Cost of work done worked out as indicated in sub para (ii) above

A- Component of materials expressed as percent of the total value of work and is
predetermined as 75.
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MI - Index number of wholesales prices in India for all commodities published by the
Reserve Bank of India for the period under reckoning.

Mlo - Index numbers of wholesale prices in India for all commodities published by the
Reserve Bank of India on the date of receipt of tenders.

VL:WL % (LI — LIo)
100 Llo
VL -  Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid
or recovered.
W - Value of work done, worked out as indicated in sub para (ii) above.
B - Component of labour expressed as percent of the total value or work and is

predetermined as 25.

Ll- All India consumer price index numbers for industrial workers published by the
Reserve Bank of India for the period under reckoning as for the period under
consideration.

Llo-  All India consumer price index numbers for industrial workers published by the
Reserve Bank of India and valid on the stipulated date of receipt of tenders.

b) The following principal shall be followed while working out indices mentioned in sub para (iii) above.

i) The compensation for escalation shall be worked out at half yearly intervals and shall be
with respect to the cost of work done during the six calendar months of the said work. The
first such payment shall me made at the end of the six months after the month (excluding)
in which the tender was accepted and thereafter at six monthly intervals. At the time of
completion of work, the last period for payment might become less than six months,
depending on the actual date of completion.

ii) The index (Ml or LI) relevant to any six months for which such compensation is paid shall
be the arithmetical average of the indices relevant to the six calendar months. If the period
upto date of completion after six months covered by the last such installment of payment, is
less than six months, the index Ml or LI shall be average of the indices for the months falling

within that period.

iii) The base index (Mlo or Llo) shall be the one relating to the month in which the tender was

stipulated to be received.
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C) In the event the price of materials and/or wages of labour required for execution of the work
decreases there shall be downward adjustment of the cost of work so that the price of materials
and/or wages of labour shall be deductible from the cost of work under this contract and in this regard
formula herein before stated under this clause shall mutatis mutandis apply, provided that no such
adjustment for the decrease in the prices of materials and/or wages of labour aforementioned would
be made in case of contracts in which the stipulated period of completion of the work is six months

or less.

d) Employer shall have the discretion to permit the IEEMA (Indian Electrical & Electronics
Manufacturer’s Association) clause for escalation in case of specialized works e.g lifts and electrical

and mechanical installation etc. Where the price variation is not similar to building works.

29. ARBITRATION:

a) Except where otherwise provided in the contract, all questions and disputes relating to the
interpretation of the specifications, designs, drawings and instructions herein before mentioned, and
as to the quality or workmanship or materials used on the work or as to any other question, claim,
right matter or thing whatsoever in any way arising out of or relating to the contract, designs,
specifications, estimates, instructions, orders on these conditions or otherwise concerning the works,
or the execution or failure to execute same, whether arising during the progress of the work or after
the completion or abandonment thereof, shall be referred to Delhi International Arbitration
Centre (DIAC), Delhi High Court, New Delhi as per the prevalent provisions of the concerned
Act. The arbitrator shall give a speaking award. The award of the arbitration shall be final and binding
on the parties. The cost of the arbitrator shall be borne equally by both the parties.

b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes
to be referred to arbitration under this clause together with the amount or amounts claimed in respect
of each such dispute.

c) It is also term of the contract that if the contractor does not make any demand for arbitration in
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the
final bill is ready for payment, the claim of the contractor will be deemed to have been waived and
absolutely barred and the Employer shall be discharged and released of all liabilities under the
contract in respect of these claims.

d) Subject as aforesaid the provisions of the arbitration and Conciliation Act. 1996, or any statutory
modification or re-enactment thereof and the rules made there under and for the time being inforce

shall apply to the arbitration reference under this clause.
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e) Subject as aforesaid the provisions of the Arbitration Act, 1940, or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration reference under this clause.

30. DISMANTLED MATERIAL:

The contractor shall treat all material obtained during dismantling of a structure services sub
systems/installations, excavation of the site for a work etc., as employer’s properly and such material
shall be disposed of the best advantage of the employer according to the instructions issued in
writing by the Engineer.

31. PERFORMANCE GUARANTEE:

Performance Guarantee may be taken from the contractor before the award of work, by the officer
authorized to award the contract if and where considered necessary, to ensure that a part or whole
of the contract is completed by the contractor. In case of non-performance, this guarantee could be
encashed.

32. Purchase preference will be given to Central Public Sector Enterprise (CPSE) for award of work
costing between ¥ 5 crores to ¥ 100 crores as per provision contained in Para 20.10.9 in CPWD
Manual 2003 and OM No. DPE/13(12)/2003-Fin Vol. Il dated 18.07.05 issued by the department of
Public Sector Enterprises, Govt. of India.
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***SPECIALCONDITIONS ****

1. These special conditions are meant to amplify the general specification and general conditions of
contract.
2. Work shall be done as per CPWD specifications.

In case of any discrepancy, the order of precedence in interpretation shall be as under.
l. Schedule of quantities.

I. Drawings.

1. Additional conditions.

V. General conditions of contract.
V. Special condition.
VI. Additional technical specifications.
VII. CPWD latest Civil and Electrical specifications.
VIII. IS Codes.
IX. International codes.
X. Best Engineering practice.
3. STEEL:
i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work.

For all other items of steel work the contractor shall procure the same.

i) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for
straightening the bars whatsoever shall be entertained.

iii) Issue of steel of diameters above 10 mm dia. will be regulated on sectional weight basis, weight
being calculated with the help of the standard sectional weights as given in CPWD latest
specifications for conversion of length to weight. However, for bars upto and including 10 mm dia.the
following procedure shall be adopted. The average sectional weight for each diameter shall be
arrived at from samples from each lot of steel received at site. The actual weight of steel issued shall
be modified to take into account the variation between the actual and the standard co-efficient and

the contractor's account will be debited by the cost of this modified quantity only.
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iv) For theoretical consumption of steel reinforcement bars will be balanced diameter wise for the
purpose of penal recovery as envisaged in the contract.

4, CEMENT:

Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made
products such as Pre-cast tiles, hollow concrete blocks, RCC pipes etc. cement shall not be issued.

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this

account.

6. The surplus excavated earth which is beyond the requirement of the Employer's work may be
allowed by the Employer to be disposed off by the contractor on his own or sell the surplus excavated
earth to private parties at his discretion but nothing extra will be paid for the carriage or disposal of
surplus earth if the same is not required on any other work of the Employer.
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****ADDITIONAL CONDITIONS ****

1. The structural and architectural drawings shall at all times be properly correlated before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and drawings relating to the relevant item the former shall prevail unless
and otherwise given in writing by the Engineer.

2. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any
other natural causes whatsoever during the execution of work. The damage to work will be made
good by the contractor at his own cost; no claim on this account shall be entertained.

3. All material used shall be as per specifications and ISI marked wherever applicable. ISl marking
referred relate to latest BIS code as published by Bureau of Indian Standards upto 30 days before
the date of opening the tender.

4, The contractor shall give a performance test of the entire installation(s) as per standard specification
and/or as directed by the Engineer and will also submit. Test certificates as are required by
Municipal/Electrical authority or any other authority. Nothing extra shall be payable for the same
other than the fees paid to such authorities which shall be reimbursed on production of receipts.

5. National Environmental Engineering Research Institute (NEERI) is functioning under the Council of
Scientific and Industrial Research (CSIR), New Delhi, which is registered under the Societies
Registration Act 1860 and is covered by the provisions of the recovery of Income Taxw.e.f. 15tJune
1992.

INDENTURE FOR SECURED ADVANCE
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This indenture made the day of 20 between

(hereinafter called the contractor which expression shall where the

context so admits or implies be deemed to include his heirs, executors, administrators and permitted
assignees) of the one part and council of Scientific & Industrial Research, New Delhi, a society registered
under the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include
its successors and assignees and authorized officers of the society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed AND
WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of
materials absolutely belonging to him and brought by him to the site of the works the subject of he said
agreement for use in the construction of such of the work as he has undertaken to execute at rates fixed for
the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the
Employer has agreed to advance to the contractor the sum
ofR ® Only) on the

security of materials the quantities and other particulars of which are detailed in accounts of secured

advances attached to the running account Bill for the said works signed by the contractor on and the
Employer has reserved to himself the option of making any further advance or the advances on the security
of other materials brought by the contractor to the site of said works.Now THIS INDENTURE WITNESSETH
that in pursuance of the said agreement and in consideration of the sum of%

on or before the execution of these presents paid to the contractor

by the Employer (the receipt whereof the contractor doth hereby acknowledge) and of such further advances
(if any) as may be made to him as aforesaid the contractor doth hereby covenant and agree with the
Employer and declare as follows:

1. That the said sum of ¥ advanced by the Employer to the contractor as

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
contractor in or towards expediting the execution of the said works and for no other purpose

whatsoever.

2. That the materials detailed in the said account of secured advance which have been offered to and
accepted by the Employer as security are absolutely the contractor's own property and free from
encumbrances of any kind and the contractor will not make any application for a receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the contractor indemnifies the Employer against all claims to any
materials in respect of which an advance has been made to him as aforesaid.
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3. That the materials detailed in the said account of secured advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter
called the said materials) shall be used by the contractor solely in the execution of the said work in
accordance with the directions of the Engineer and in the term of the said agreement.

4, That the contractor shall make at his own cost all necessary and adequate arrangements for the
proper watch, safe custody and protections against all risks of the said materials and that until used
in construction as aforesaid the said materials shall remain at the site of the said works in the
contractor's custody and on his own responsibility and shall at all times be open to inspection by the
Employer or any officer authorized by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the contractor will forthwith replace the same with other materials
of like quality or repair and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said works except
with the written permission of the Employer or any officer authorized by him on that behalf.

6. That the advances shall be repayable in full when or before the contractor receives payments from
the Employer of the price payable to him for the said works under the terms and provisions of the
said agreement. However if any intermediate payments are made to the contractor on account of
work done, then on the occasion of each such payment the Employer will be at liberty to make a
recovery from the contractor's bill for such payment by deducting therefrom the value of the said
materials then actually used in the construction and in respect of which recovery has not been made
previously, the value for this purpose being determined in respect of each description of materials
at the rates at which the amounts of the advances made under these presents were calculated.

7. That if the contractor shall at any time make any default in the performance or observance in any
respect of any of the terms of provisions of the said agreement or of these presents the total amount
of the advance or advances that may still be owing to the Employer together shall immediately on
the happening of such default be repayable by the contractor to the Employer together with interest
thereon at the twelve percent per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and expenses incurred by
the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason
of the default of the contractor and the contractor hereby covenants and agrees with the Employer

to repay and pay the same respectively to him accordingly.
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a)

b)

That if the contractor hereby charges all the said materials with the repayment to the Employer of
the said sum of X and any further sum or sums advanced as

aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement
and without prejudice to the powers contained therein if and whenever the covenant for payment
and repayment herein before contained shall become enforceable and the money owing shall not
be paid in accordance therewith the Employer may at any time thereafter adopt all or any of the
following courses as he may deem best.

Seize and utilize the said materials or any part thereof in the completion of the said works on behalf
of the contractor in accordance with the provision in that behalf contained in the said agreement
debiting the contractor with the actual cost of effecting such completion and amount due in respect
of advances under these presents and crediting the contractor with the value of work done as if he
had carried it out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the contractor he is to pay same to Employer on demand.

Removed and sell by public auction the seized materials or any part thereof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the Employer under these
presents and pay over the surplus (if any) to the contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the said
advance shall not be payable.

In witness whereof the said and by the order and

under the direction of the Employer have hereunto set their respective hands the day and year first

above written.

Signed sealed and delivered

By the said contractor:

In the presence of

Signature:

Name:

Address:

Signed by:
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By the order and direction

Of the Employer:

In the presence of

Signature:

Name:

Address:

Signature and Seal of the Contractor Page 42



. T, oE. A, - Tt Tt SRR s s (e

CSIR-National Environmental Engineering Research Institute NEER!

IS0 9001:2008

PERFORMANCE GUARANTEE

To,

Council of Scientific & Industrial Research,

In consideration of Council of Scientific & Industrial Research (hereinafter) called "The Council “having
awarded to M/s.

a Company registered under the Companies Act 1956

(hereinafter) called Contractor, a contract for (hereinafter) called the said contract under the terms and
conditions of an Agreement dated made between the Council and the Contractor

hereinafter called the said agreement and Council agreed to accept a Deed of Guarantee as herein provided
for 3 ®

Only) from a scheduled Bank towards

due performance of the contract by the contractor as per the terms and conditions of the contract on the
condition that the Bank on demand from the council and without demur pay to the Council the aforesaid

amount.

2. We, Bank Ltd. (hereinafter) referred to
as the 'bank' do hereby undertaken to pay to the Council and amount not exceeding3

against any loss or damage caused to or suffered or would be caused to or suffered by the Council
by reasons of any breach or breaches of any of the terms of conditions of the said agreement by the

said contractor.

3. We, Bank Ltd. do hereby undertake to pay the

amounts due and payable under this guarantee without any demur, merely on a demand from the
Council by stating the amount claimed is due by way of lossor damage caused to or would be caused
to or suffered by the Council for the reasons of any breach by the said contractor(s) of any of the
terms and conditions contained in the said Agreementor by reason of the contractor(s) failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this guarantee. However, our liability under this

guarantee shall be restricted to an amount not exceeding %

4. This guarantee shall come into force immediately and continue in force and remain valid till six
months after the completion of all works under the said contract which according to the terms of the

said contract, should be six months from the probable date of completion viz., the

day of if, however the period of the completion of the
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works under the said contract is for any reason extended and upon such extension if the Contractor
fails, before the terms of this guarantee expires, to furnish a fresh or renewed guarantee for the
extended period, the Bank shall pay to Council the said sum of ¥

or such lesser sum as Council may demand.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.

6. Notwithstanding anything hereinbefore contained, the liability of the Bank under the guarantee is
restricted to X R only) and the guarantee shall
remain in force till day of 20 unless claim or demand

under this guarantee shall be forfeited andthe Bank shall be released and discharged from all
obligations hereunder.

Signature and Seal of the Contractor Page 44



. T, oE. A, - Tt Tt SRR s s (e

CSIR-National Environmental Engineering Research Institute NEER!

IS0 9001:2008

Planning and Designing in purview of Vulnerability Atlas of India

Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard
scenario for the entire country and presents the digitized State/UT wise hazard, maps with respect
to earthquakes, winds and floods for district wise identification of vulnerable areas. It also includes
additional digitized maps for thunderstorms, cyclones and landsides. The main purpose of this
Atlas is its use for disaster preparedness and mitigation at policy planning and project formulation
stage.

This Atlas is one of its kind single point source for the various stakeholders including policy makers,
administrators, municipal commissioners, urban managers, engineers, architects, planners, public
etc. to ascertain proneness of any city/location/site to multi-hazard which includes earthquakes,
winds, floods thunderstorms, cyclones and landslides. While project formulation, approvals and
implementation of various urban housing, buildings and infrastructures schemes, this Atlas
provides necessary information for risk analysis and hazards assessment.

The Vulnerability Atlas of India has been prepared by Building Materials and Technology
Promotion Council under Ministry of Housing and Urban Affairs, Government of India and
available at their website www.bmtpc.org.

It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazards risk
assessment and includes the relevant hazard proneness specific to project location while planning
and designing the project in terms of:

i.  Seismic Zone (Il to V) for earthquakes.
ii.  Wind velocity (Basis wind velocity: 55,50,47,44,39 & 33 m/s)
iii.  Area liable to floods and probable mx. Surge height
iv.  Thunderstorms history
v.  Number of Cyclonic storms/severe cyclonic storms and max sustained wind specific to
coastal region

vi. Landslides incidences with Annual rainfall normal
vii.  District wise probable max. precipitation.
Annexure |
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Contractor’s site super intendance staff to be employed by contractor on works: The contractor shall
employ the following technical staff during execution of works:

a) For building and road works.

() One Graduate Engineer, when the tendered cost of work exceeds Rs.10 lakhs.

(1 One qualified diploma holder (overseer) with experience not less than 3 years

when the tendered cost of work exceeds Rs.5 lakhs but is less than Rs. 10

lakhs.

(1 One qualified Diploma holder when the tendered cost of work is more than Rs. 2
lakhs but less than Rs. 5 lakhs.

b) For sanitary and water supply works one qualified Diploma holder with experience of
not less than 5 years, out of which one year should be in sanitary and water supply
work when the tendered cost of work is more than Rs. 50,000/-.

C) For Electrical Works:

0] One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognized University with an experience of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than 7 years when the tendered cost
of the work is not less than Rs. 1.5 lakhs.

(1 One Graduate Electrical Engineer with two years’ experience or a Diploma holder in
Electrical Engineering with experience of not less than 3 years, when the tendered cost of
the work more than Rs. 75,000 but less than Rs. 1.5 lakhs.

(1 One Diploma holder in Electrical Engineering with experience of not less than 3
years when tendered cost of work is more than Rs. 37,000 but less than Rs. 75,000/-.

(Iv) One licensed supervisor with experience of not less than 3 vyears when the
tendered cost of work is more than Rs. 7,500 and less than Rs. 37,000.

d) In case the contractor fails to employ the technical staff as aforesaid, he shall be
liable to pay reasonable amount not exceeding the amount shown below for each
month of default. These recoveries are subject to modifications from time to time by
CSIR based on CPWD:

() In case when a graduate Engineer is to be employed... Rs. 3,000.00
(1 In case when a qualified Diploma holder is required to be employed ... Rs.1,500.00
(1 In case when a technical supervisor is required to be employed...... Rs. 750.00

Note: Hindi translation of the General Condition of Contract is also enclosed. However, in case of any

dispute/ambiguity English version will be treated as final and binding on both the party.
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CSIR-NATIONAL ENVIRONMENTAL ENGINEERING RESEARCH INSTITUTE, NAGPUR.
SCHEDULE OF QUANTITIES

Name of Work :- Waterproofing treatment of Qtr. No type V-3, IlI-6 & xerox Shop in NEERI

colony premises at CSIR-NEERI, Nagpur .
File No. 50(29)/2023-24/W

Item |Description of Item Qty. Rate Unit Amount
No. (Rs.) (Rs.)

1.00|Chipping of unsound/weak concrete material
from slabs, beams,columns etc. with manual
Chisel and/ or by standard power driven
percussion type or of approved make including
tapering of all edges,making square shoulders
of cavities including cleaning the exposed
concrete surface and reinforcement with wire
brushes etc. and disposal of debris for all lead
and lifts all complete as per direction of
Engineer-In-Charge

1.01 |50mm average thickness 40.00 Sgm
Rate in words - )
1.02 |25 mm average thickness 60.00 | Sgm
Rate in words - )

2.00 |(Dismantling C.I. or asbestos rain water pipe
with fittings and clamps including stacking the
material within 50 metres lead : 100 mm dia
pipe 30.00 Metre

Rate in words - )

3.00 [Demolishing brick work manually/ by
mechanical means including stacking of
serviceable  material and  disposal of
unserviceable material within 50 metres lead as
per direction of Engineer-in-charge. In cement
mortar 1.00 Cum

Rate in words - )

4.00 [Dismantling old plaster or skirting raking out
joints and cleaning the surface for plaster
including disposal of rubbish to the dumping
ground within 50 metres lead.

40.00 Sgm

Rate in words - )

C/F 3
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Item
No.

Description of Item

Qty.

Rate
(Rs.)

Unit

Amount
(Rs.)

B/F

5.00

Providing, mixing and applying bonding coat of
approved adhesive on chipped portion of RCC
as per specifications and direction of Engineer-
In-charge complete in all respect.SBR Polymer
(@10% of cement weight) modified
cementitious bond coat @ 2.2 kg cement per
sqm of surface area mixed with specified
proportion of approved polymer

40.00

Sgm

Rate in words -

6.00

Grading roof for water proofing treatment
with: Cement concrete 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate 10
mm and down )

7.50

Cum.

Rate in words -

7.00

Providing gola 75x75 mm in cement

concrete 1:2:4 (1 cement : 2 coarse sand :

4 stone aggregate 10mm and down gauge)

including finishing with cement mortar 1:3 (1

cement : 3 fine sand) as per standard design
In 75x75mm deep chase

100.00

Metre

Rate in words -

8.00

Providing and applying glass fibre mesh ( 45
GSM) reinforced elastomeric liquid water
proofing membrane with resilient acrylic
polymers having Sun Reflectivity Index (SRI) of
105 on top of concrete roof in three coats
@10.76 litre/ 10 sgm. One coat of self-priming
of elastomeric waterproofing liquid (dilution
with water in the ratio of 3:1) and two coats of
undiluted elastomeric waterproofing liquid (dry
film thickness of complete application/system
not less than 500 microns). The operation shall
be carried out after scrapping and properly
cleaning the surface to remove loose particles
with wire brushes, complete in all respect as
per the direction of Engineer-in-Charge.

115.00

Sgm

Rate in words -
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Item |Description of Item Qty. Rate Unit Amount
No. (Rs.) (Rs.)
B/F N
9.00 |[Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials
by mechanical means, including loading,
transporting, unloading to approved municipal
dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads
including all lifts involved.
7.00 Cum
Rate in words - )
10.00 |12 mm cement plaster of mix : 1:4 (1 cement :
4 coarse sand) 30.00 sgm
Rate in words - )
11.00 [Cement plaster 1:3 (1 cement : 3 coarse sand)
finished with a floating coat of neat cement : 20
mm Cement plaster 15.00 sgm
Rate in words - )
12.00 |Extra for providing and mixing water proofing
material in cement concrete
work in doses by weight of cement as per per 50 kg
manufacturer's specification. 100.00 Cement
Rate in words -k )
13.00 |Repairs to plaster of thickness 12 mm to 20 mm
in patches of area 2.5 sq. meters and under,
including cutting the patch in proper
shape,raking out joints and preparing plastering
the wall surface with white cement based
polymer modified self curing mortar,including
scaffolding,disposal of rubbish, all complete as
per the direction of Engineer-in-charge
5.00 sgm
Rate in words - )
14.00 |Providing & Applying weather proof sealant on
outer joints of approved make confirming to IS
& directed by Engineer-in-charge. Sealant
25mmx10mm at joints 23.40 Metre
Rate in words - )
C/F N
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Item |Description of Item Qty. Rate Unit Amount
No. (Rs.) (Rs.)
B/F N
15.00 [Providing and fixing on wall face un plasticised
Rigid PVC rain water pipes conforming to IS :
13592 Type A including jointing with seal ring
conforming to IS : 5382 leaving 10 mm gap for
thermal expansion.Single socketed pipes. 110
mm diameter 35.00 mtr.
Rate in words - )
16.00 |Providing and fixing on wall face unplasticised -
PVC moulded fittings/accessories for
unplasticised - Rigid PVC rain water pipes
conforming to IS : 13592 Type A including
jointing with seal ring conforming to IS : 5382
leaving 10 mm gap for thermal expansion.
16.01 |Coupler 110 mm 5.00 each
Rate in words - )
16.02 [Bend 87.5° 110 mm bend | 7.00| | each
Rate in words - )
16.03 |110 mm Shoe | 4.00| | each
Rate in words - )
17.00 |Providing and fixing unplasticised -PVC pipe
clips of approved design to unplasticised - PVC
rain water pipes by means of 50x50x50mm
hard wood plugs, screwed with M.S. screws of
required length including cutting brick work
and fixing in cement mortar 1:4 (1 cement : 4
coarse sand) and making good the wall etc.
complete. 110mm
30.00 each
Rate in words - )
18.00 |Painting with synthetic enamel paint of
approved brand and manufacture to give an
even shade : Two or more coats on new work
10.00 sqm.
Rate in words - )
19.00 [Making connection of G.l. distribution branch
with G.I. main of following sizes by providing
and fixing tee, including cutting and threading
the pipe etc. complete :15 to 40 mm nominal
bore 2.00 Each
Rate in words - )
C/F N
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Item
No.

Description of Item

Qty.

Rate
(Rs.)

Unit

Amount
(Rs.)

B/F

20.00

Providing and fixing G.l. pipes complete with
G.l. fittings and clamps, i/c cutting and making
good the walls etc. : Internal work — Exposed on
wall.

20.01

15 mm dia. nominal bore

5.00

metre

Rate in words -

20.02

20 mm dia. nominal bore

2.00|

| metre

Rate in words -

20.03

25 mm dia. nominal bore

3.00|

| metre

Rate in words -

21.00

Providing and fixing gun metal gate valve with
C.l. wheel of approved quality (screwed end) :

21.01

25 mm nominal bore

1.00

each

Rate in words -

21.02

20 mm nominal bore

1.00

| each

Rate in words -

22.00

Providing and fixing ISl ball valve (brass) of
approved quality, High or low pressure, with
plastic floats complete: 15mm nominal bore.

3.00

each

Rate in words -

23.00

Providing and fixing G.I. Union in G.I. pipe
including cutting and threading the pipe and
making long screws etc. complete (New work).

23.01

15 mm nominal bore

3.00

each

Rate in words -

23.02

20mm nominal bore

1.00]

| each

Rate in words -

23.03

25 mm nominal bore

1.00|

| each

Rate in words -

24.00

Supplying and fixing 10 Gauge weld mesh of
size 100mm x100 mm for floor/roof slab
concrete screed over the micro beams as
reinforcement. The weld mesh shall be fixed as
per drawing.

100.00

sgqm.

Rate in words -

C/F
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Item
No.

Description of Item

Qty.

Rate
(Rs.)

Unit

Amount
(Rs.)

B/F

25.00

Providing and fixing gun metal gate valve (
ISI)with C.I. wheel of approved quality as per
the instruction of Engineer-In-charge. 15 mm
nominal bore

3.00

each

Rate in words -

26.00

Providing & fixing P.V.C water tank cover
suitable for existing 500/ 1000 litre capacity
tank and suitable locking arrangement of
approved quality as per the directions of
Engineer-in-charge.

1.00

each

Rate in words -

27.00

Providing waterproofing treatment for the roof
slab by method by applying Two coats of slurry
of cement mixed with acrylic waterproofing
Polymer dilution (1 lit polymer: 2 lit water: 4 kg
cement)with spread rate of 910
grms/sgmtr/coat, clean the surface before the
application.Second coat treatment will be
carried out after first coat is considerably dried
up. etc. complete as per the instruction of
Engineer Incharge

115.00

Sgm

Rate in words -

28.00

Dismantling existing rain waterpipe opening,
making opening for bigger dia pipe upto
160mm dia , fixing the new pipe,fixing with
new/ existing rain water pipe and repairing
both the surface by applying bonding agent &
finishing with polymer concrete ,plaster
including depositing the debris within 1 Km
lead etc.complete as per the direction of
Engineer Incharge. Cost of scaffolding is
inclusive in this item (Pipe will be paid
seperately)

7.00

Each

Rate in words -
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Item
No.

Description of Item

Qty.

Rate
(Rs.)

Unit

Amount
(Rs.)

B/F

29.00

Making the floor/slab suface rough with the
help of machinary including cleaning the
surface etc.complete as per direction of
Engineer-IN-Charge.

25.00

Sgm

Rate in words -

30.00

Removing the existing PVC water storage tank
upto 1000 liter carefully including all fittings,
connections,fixing the same temporarily for the
water usage and removing the temporary
arrangement & refixing the same after
repairing (If required) with necessary tank
nipple, etc. complete as per the direction of
engineering -in-charge. One time Payment will
be paid for full activity.

4.00

Each

Rate in words -

TOTAL AMOUNT

Rebate if any

Gross Amount

)
3
3
3

SAY

3

The rates quoted by the contractor must be inclusive of all taxes including GST.

Amount in words -

Note : Contractor Shall provide 5 years guarantee against leak proofness of the treated areas on non
judicial stamp paper of rupees 100.
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CSIR-NATIONAL ENVIRONMENTAL ENGINEERING RESEARCH INSTITUTE

LIST OF APPROVED MATERIALS

File No. 50(29)/2023-24/W

Name of Work :- Waterproofing treatment of Qtr. No type V-3, llI-6 & xerox Shop in NEERI colony
premises at CSIR-NEERI, Nagpur .

Sr. | Item _ e .

No. | No. Description Make/ Specification

1 5.00 |Applying bonding coat of approved|Bostik,Forsroc,Pidilite,Sika Xchem Polymers

adhesive India PVT.LTD. or approved equivalent
make as approved by Engineer Incharge.

2 |6,7,10|Cement (OPC/PPC 43 grade) ACC, Ultra-tech,BIRLA GOLD, Ambuja.

11
3 8.00 |Applying fibre reinforced elastomeric|Bostik,Forsroc,Pidilite,Sika Xchem Polymers
liquid water proofing membrane India PVT.LTD. or approved equivalent
make as approved by Engineer Incharge.

4 [12.00 |Water proofing polymer compound Bostik,Forsroc,Pidilite,Sika Xchem Polymers
India PVT.LTD. or approved equivalent
make as approved by Engineer Incharge.

5 ]13.00 |white cement based polymer modified|Bostik,Forsroc,Pidilite,Sika Xchem Polymers

self curing mortar India PVT.LTD. or approved equivalent
make as approved by Engineer Incharge.

6 |14.00 |weather proof sealant on outer joints of|Bostik,Forsroc,Pidilite, Sika Xchem Polymers

approved make confirming to IS India PVT.LTD. or approved equivalent
make as approved by Engineer Incharge.

7 15 |Plasticised Rigid PVC rain water pipes Ashirwad,Kisan,Finolex, Plasto,Prince,

&16 |conforming to IS : 13592 Type A Make as approved by Engineer Incharge

8 | 18.00 | Synthetic enamel paint Snowcem,Asian,ICl Dulux, or Make as
approved by Engineer Incharge

9 [20.00|G.I. B class pipes complete with G.I.|Approved( ISI) make Prakash, Surya. or

fittings approved equivalent make as approved by
Engineer Incharge.
10 |21,25|Gun metal gate valve ( ISl)with C.I.{Jai, Lion,Diamond, or approved equivalent

wheel

make as approved by Engineer Incharge.

| have read all the above approved make of the materials of respective items and are
accepted to me.
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Sr. | Item - e

No. | No. Description Make/ Specification

11 | 22.00 |ISI ball valve (brass) Jai, Lion,Diamond, or approved equivalent
make as approved by Engineer Incharge.

12 | 23.00|G.l. Union in G.I. pipe Approved ISI make as approved by
Engineer Incharge

13 [26.00|P.V.C water tank cover suitable for[Sintex, Plasto,or Equivalent make as

existing 500/ 1000 litre capacity approved by Engineer Incharge
14 | 27.00 |Waterproofing treatment for the roof|Bostik,Forsroc,Pidilite,Sika Xchem Polymers

slab by method by applying Two coats
of slurry of cement mixed with acrylic
waterproofing Polymer dilution (1 lit
polymer: 2 lit water: 4 kg cement)with
spread rate of 910 grms/sgmtr/coat

India PVT.LTD. or approved equivalent
make as approved by Engineer Incharge.

| have read all the above approved make of the materials of respective items and are
accepted to me.
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T T, S, 3N, - T TAaROT HIRAART HeTHAITA FEATA :IIE
CSIR-National Environmental Engineering Research Institute
& & NEERI

IS0 S001: 2008

FIX AT arcf

Tg IR T T TH TTFR & &9 H delloie qor eafs sepaue aRve, a8 oo, s dmdr iforeeee
TFe 1860 & 3NNl Teh Usiihd WERE ¥, (7 38k M “fAAlear et I § 3R g8 3Hdefa sqe Saad
3R FEefe R B & witea sftedr o §1) iR am (=
3HF M “HidehR” HEl AT § IR AU § U1 3Hb I IHB/3Ah IR ASIGh TS AT I AT
FHACRICT §) & o el ahE a fuiRa & 715 |

forerar ® A AR 3 T SS9, A T U fRU Se are
fAHoT R daeh [Afaderst Il TR waeT wedar g1 AR 3od AfAdet va A e aun e gEddeil W)
9&ThRT @t 3R 3e7hr 3R & gearer e v gl

% U&TRRI gaRT AR 3+ T Arafaf@a R foar Srar & 3 aiwor & o §

1. iRl # U AW A qIae & Heu A FfdeeRl #1 g8l sHA WA Sedfdd wdl &
el U9 IR Hedel A g & AfAfése ot w3y ww o ame 4 f[fadeEt Bers,
T O7 R, SR & AR BT F AT AT | BT T R AR B A oo
--------- greft 3 75 3afy w1 dive wael oF Sy v oo & qad G & 3T AR Smeeh

2. forterar 3o ot # Rfafise alr @ d@fdesRt @ gag-aag o 3 g arell ARY FT AT FHam|

3. 50 R H R Godt df & 3rarar Feafaf@a sow o §
i) Gfder &1 @Ay e g o

ii) faaw o 9. 4. o

iv) Ffdefd 3UR & fv aRR 9. 4. a

fAfaer ger.

o
4.
5

9T & 3ROT 9T & AT HeA
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% ATET TAXY Faad U&7 o FW 3eoli@d fodd IR IV &l HeFATAd AMardr & THeT gEaleR fhe

ST :

1)

2)

Fr 3ufera & graer B |

1)

2)

$r 3ulfera & graer e |
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T T, S, 3N, - T TAaROT HIRAART HeTHAITA FEATA i“?
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IS0 S001: 2008

d@faer i gEeT o

(%) 5o ol # et #mr seqgfY, e, @AY edf t@ @ &1 3 a s et
ereal T 31 gl BT S WET 9 A for e § o9 a% o /vy ar et ¥ var 3wern
feyg o 8

(@) 58 dfder # s &1 ok, d@fder & @A od, {Aw o, sfaRera R@Aw od, @rer s
afadee, Afder &R o7 3R sud gaea ofic & 3caf@a 37 yow 3R F yorw Y anfae
R SR TSeTehT 8T shdel Teef & fear a=r § |

w1 &1 AT F: w7 3 A g AfAdet & R av 3° @l sRi/fAatr st aur se
TE & 3T HF A AT FrAt T g S 37 d@f¥Er & ded AlageR B T ST Thd B

frdiean: 7 3 g ARG, WUEIASHR A 50 363 & v FEIeieers qanT wiftdd
3= 3SR

FNforaR: &7 31 g derar qart Agea a8 safed S & & qwarer em 3R dfder 7 §
TS 3w 38 fAsarfea e |

ARER: & AUy 3T IFdT B IT FE9Ar T § HoF & ag af@a & a1 7 8 Saer @ator
I i TFAER o § 3R sua faelt ufafaedr ruar 3@ 9eR &1 #I5 Ifed 37UdT 30 TR
# BH IT FFY TAT Tl AT 3T YR HI FH IT FITe! H FARIABRT T 3T JhR &
TFH AT GH FFAAl & Heffd  FHCRIC MfAer gl |

AT © H Acqd TG & FE TA F GO TN SHA $H TAF R ol g5 IS $ARA 2T
AT HiFEATIT BT TUT $Heh 3olldl SHA a8 FAadr i o AfAe gl o o forderar ar
MR garT AfaereR & wAer & fow sefed & a$ ¢ |

gfagfet . frel o ordf & e arfaefd & w0 & ¢ AR 3RT afaufd #eh ameeh, G
81T I ARG °IE AT Fehdllel dAT HIS Elll § ¥ 3T A, $H S W ;e g o
ST | gl cAFA Asg H EH IR FRURA iR g, AT Ff A v gue @ o3y
sgaaa & off g T § 3R gEF Aol sgaTa 1 U gud & o g FhaU ¢, 96l dedl A
T 3T g1l giaer & fov @ust & fivew QU aw § dfhe sHd @ug @ Y @ wF e
AT w7gr gam |
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2. IR@or qur fAfedere
HideshR QU F A 3R 3T g AT Al IUhdd TRA 3R FREGAS § TUT @l 3R 3797 e
& & gy 7 ¥ ghR § PRl & aqar Fearfed wem Sher & & deu 7 Sl g fow
v fBargAl 3N Td et wogoiar 3R fseguie ) @wem| d@faerer #t s fRAfadadr ik
fBoTgal 3@al 3R 3regesdt i v gfd fges & Srwel S JArd g 7 fder e & |

3. HRASTHR GarT Feft JMaeTT qEIU HedT FIT

(®) TAgeR FF & 3T Fvaea & v 3 @F ) a9 el (39 IA S SER S dfder &
SCUTEY T SYGEAT HWN | °¢ TE HeA, IRAlcid 1 Fiedmiid g iR =g dfder & ey ar
fafadelt sroar 3w gEaras & FFAfad S fhdr & fava & IR # goffaar & 3r9emsi &
&Yl IT 3T ATl el o TSl o [T 3Taesh g1, foeish aR & dg o1 dt & el 39
T T §heR ¢ AT STt ag ST TU 3R TgT & 390 ool of Sied Afgd 39T el BT §hER
g | dfdger st 3R aesh afRa nfaa cafea fSar el gor & e s [&vr s
IRFH Fee 3R R o TF 3R TFET-IHT W S 31¥ar e i qA0rEr die 3R AT srar
ST FA H FEIdT &4 & [T 39T & | 394 VT o X Thel W SolldR HlAepR & T
9T 3T IIEAT X e AT S Td g 38 deldr dider & el d@fdgrearR & ¢ fohar
TR 7 @ 3Ry 3HR STAT giasfa & & & S Fhel |

(@) dfdeR AATT & & T 3rags uer & 3T gaedr T A9 @T W HEM| offehed
T o fdierar argy arer 9t @ gfcdfear § af dfdgraR Solerdiad, TR darfaer 3R witer
& FE B DI HU AT AV FF H FI BAT F Th Glded H T F AT B |
HiagreR arelt & FaeereT & faw 3R fedr & arqfd Sa & 9rsy eee stes Y cgaer &g
FET | Ig TIC & & FAST o ar S aifev for diear o= frelr smae & ol & qfcd &
IRET AGT ot AR gl Fr Aot 7 R TRe Fr RN @ET g W @R 30 @9 |
Ulelt I STGEAT HEM dlfeh grell 37T & FT & Jorar H et yhR I Fhrae o 30| 380 RE
ﬁmwﬁr%w?@ﬁaﬁwwmwﬁémﬁwwmml Ty,
e SheR @1 fAdTar & FU, U5 T I Yihfdeh FET YT dlelld F Gl ool T FEAT Fe
&1 Al (A ST & o 38 3o EHIG & Ul ol HT HIS HICA G el g ehlel Il So
TN @ B & gl & o @fderehR 38 8o wen R Ig GiARad wem Hr AT w #
YT fRT AT Ol T A[uTaeT WIS UH. HIS h IwT ¢ 3N TR G & QT d cgaedr
JE 39 @I T FHEM|

() EideR @ @ wEf & T gl o & dae H S S SEe W $U S d
FgAC qf & Seelt 9 38 grE e S fAf@a segaEd gel | g fav d@fdesmr @ w8
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TR g1 foram S Affhe SheR fRdr yeR B gHear gl @ qhel I7 Ao, Fs AR wfdw
ASe H Rl YR & Jhdle A Ashel o TIT FIET Taetr HL| HAAOT & GReT g7 HROT @
gs fRel R &1 giieT a1 affd & fow 3R 3 & @ & AT A@fdEsR FEAer g i
fAATOT FE Qg W F3T F TR STl Y dad HT |

(M AT d@fEeR @Rt of R TR & ST @ e T @ v I oelh & @S & e
SRET el g |

(3) 3uesy g W FAAFAT qrax Fr i Faer TH Uise W HWM ST W@AGER 39 @ W
sfdesh #iex, 09, WSl ScaIfg ole 3TaRTsh T X fsTel 9 cqaear S 3 g
1 faReT & g Il sud et 3R & AT FF F arer adh @ Y dfdeer afaded e
fore o= o7 Jreurlr arssr @ FET 3R o Swem A1 ger danl R R QU g W I el
ST geT &7 el | TR ga@RT U &1 a8 fSofely i amra Haiear garr ARad & a1
W & AR 2 g TSrEehT el ure] T & & & S| Uiy, f@Eerar Sere & 3mafd S
TRE T G A R B YR 7 @ T T B A F AT Reeh G B s a8
HA |

3 A fafder & Igar | & &g Afder S A @ gge SheaR gaRT fAfder @ getar 3R R,
faffieer Fel 1 I A 3 A T HAC, $FH F FlT W & T FAN F AT AT 2w
gerd foh ST Tehdl @ 39a giffca & 3iecerd Tl ATeeT J2r Tl 3aede arar & Afder &
%m%mmﬁﬁwmwﬁawwﬁgwgﬂ%mmﬁl

4. s, Afew v 9 :

() wfagrer e off e i fasrelr sl sweoeh 3k 3a wiftRat & R_fagst i sofaat &
FFER AT wE wer Gus fecH & @y W"ar & S S # G §oaur e,
fafadeat & frdY R &1 IRade el ¥ dgol T S gt IRader 3R FROT Hr
ngﬁﬁwﬁﬁ@am@aﬁd N 3R 38H 37egeRi & dTeled Ham|
e 50 @WUs & eadd F F el A w5 vEr AT w7 @fFAfad @S sw
gfaer & anfAer 787 § aF ag AT 7 fr 39 JAQy = 3R 39 v 3nfaa wfoRkea
afr #r R_fAEse FHem|

(@) dfeesr e off it & & S arelr 3ad fafaaal, 3ufagdAr @ d&fta snaas gaam
& AR ag 3% 9UE{l ar Rl e Frfem # g B dar S Afor s & day A
A g wh § 3R wfagfd & v e & ar wie acl w5 selferaT @ gl

Signature and Seal of the Contractor Page 5
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5. &0 # wslt FA FT AT g

() WRACHR c@rr e A 7S 0 F Rk, 378, I, A6 ax, o AR 389 3F & wEfa
=g T W arfAe g 3R Aaear s@ dey 7 fhar r Ry 9eR @ gar TR AT
Fam| Afded e A "9y Fee & a3 gl S 3R A anfAer g1 qwify, w@iewune
yfteige (46 o @ifawre) 1982 & 3ER ARG & AR W HS 3T T AT odr T 9o
WA B TG F ¢ PN I § AR dfRger e ik 3T w7 @ w/ed fosee
AT & o HidelhR T ErEe 1 GAOT GEJd el R AR H AGAEgA= gfagfid w7 &
Sealt gerct fon Pderar @1 77 A 58 yeR & ferae @ A w1 @), (Geer Ao sifowA v
AT g TSR F [AIAI0T & FF & FuesT § fS [Fossw 7 @l

(@ TfegeR 50 ad & YOS ¥ JYETS oJWERdl U9 3 gEddsl WIm iR fAdear &
faftrad grfpd gfdeiely S ofer @810 e &1 JUr e # 5§ deU # YR g

AT U qEcraol o TEIT |

(@) wfaue wfAfAae (46 af Feue) 1982 & 3ER 3T HIS FT IYAT Adl FNT S & g e
F 3icY FfaeR FRAFdr & 39 99 # v ff@a Aifeq om & ag 3@ od Jar sa@ gefea
Tl 3TaeId T & HTAR T |

6. e

(®) e AT a1 AT & Tt A Ig UG g1 6 OF WA HT GG BRI ST A e &
R & fear Suem ar Afg mfarg § f6 d@fdgeR f@diedr garT 3udsy AU AT A H
SR e, fEH oo Hoed WS #T gEr H R ar § ar @faeeR dae #@fder &
TS & folT FAT-GFT W 386 a7 SA9T Ry S & forw 3nféia arAe 3R @l g
e & AT Jmeee gem iR | & 3Fd eqeE F fAfRfdse o woavers e v aee @
Heg aUl w1 A A AET H Hod HidehR & Hidal & 3l o1 3981 38 AT T A1
3HF G ¢ g aren faredr URAT F @ @ gfasfa e & ufd ar 36% Rere for smeen
ar we for Srwen| fAAedr o d@fdeeR B S YRR HeAls fRU IRT AR AA ot
fordierar & @Fafa g1 o IR AfAeRR 39 3Ucs AT IV/ATed fhT T ATATT FHI CECT 81T
3R =7 AT R ot FRUT § FF TUT F FERT AgT SN 3THT fAqer g7 fhar swam
aUr SR Jryar fAaar qarr sHar Rl off @ fdieror fRar S owem) @fdEeR gers,
HSRUT T Hef WA 1 GR&T ARET T Wored, awl, gU, 30T 3R TR & HROT gleiarenr &1
O Heft Fef 3T @ T8 SN dUT HHAE & HSRUT Td I@-IWG & fav quid: e
BT 56 R 1 s off WA S G F o A A § S AAOT w QU g & H@HY AT Sk
H AT W fFAerar ar g $r e @ 3 fBufa 7 & SR garr sd v e
W H@fdeER & @ W AR IEd g A Fuid o ) Sear # o a0 e sreem

Signature and Seal of the Contractor Page 6



T T, S, 3N, - T TAaROT HIRAART HeTHAITA FEATA f||2
CSIR-National Environmental Engineering Research Institute
& & NEERI

IS0 5001: 2008

Jdfra Ife PATar IHET a9E 7 o & AU Jdr § ar R T v 0f Ay @
TSgeT 397 9T FAE7 fRar ¥ 3ryar gAY R s yeR Y 99Ty Ar g T grar J8r
FTI

(@) e el HROTE el # ey a1$ |l 1 3l A F fdored g a1 I 7 B S
ar dfderehR foaierdr @ et fafted qEer gt 3R JiefrleaT ot 3 Ured W AR fAeor
FE B AT W HOMN 7o F FR (IO A AR e 7§ @ 7 Hwg 7) &
SITIeT WiAehR T foham SiTeamm| T, F& foalerd sae galesT wlgl &aT &, Shael 3G
AT FeU S R fAUR f&har S 3R @Eerar garr el aifdaqfcd/etsier & g @1 sperane
et feham Sirwam|

(M FE QU E F I YA WAU-HATCH/FATS g W AAOT w1 A wer R e arer deie
®1 AT AT A0, WS . GaRT SH IR ¥ AR ddA I # fow v
A FF Al & faT yaer fFr S arer Wefe & & a1 AT & YR ) Hr seel| Il Fs
T SR T In § e 9T Suged faevor # didfe &1 @ud & Al ¢ e arar g 3ryar
39 Qa0 & FIg INUMHA G fedprel ST HHAT & df ST 0T FollaldN GaNT [TeiRd AT
B & IUR W A S| @ @ 58 epEfad Jmr & sfoded 39 e st & dau §
3% STHI/ECT & & I & At gelt Afder & o spanfaa emerd 10 o sue & sifts
e g1 3R 37 Ao FRE F FEU 7 2% FAVEST aF & FeR H AL e Wfaer 7 ook
FFANAT ARl 10 o &C @ 3t & a1 ¢ WlAeehR 1 aedd # SRy v a1 A AR
WIRhd 3R Afed AT AT & @ R # IR, d@fder W oeey @l avd ) d
Tt 30 ol & 3uHl W A yfdge v st e, e aX @ gl & W age
SEal| SHHA Ugel SIS AT  HH e H A 90 S H T F (IR q@0 HFAR T
g8 BT NE HR & TP & §U) 37 YHR FgFd o HU 0 e & awrd, et @ia
R & IUR W AR FEEYS W gos GHR Aled Fdehr & agel Hir S|

(@) 3WIFd 39-GUS & 396, Td-Iid Toled AT TXIeAlcHS Felol Haladl (i oard Haelel a1 &ofr
W 3TET-37e9T AR f&Rar SIeeml) & AFer F gUmEaeds IRads dfed ae) g6l e sae &
TS &1 3T AT a5 A gE S Bomss F IER nfad § A Of Shfw 3 wiftea
T 8, S8 3¢ gohsl # FIeal & FROT gl dlel 3% 39edd Ul YA o enffer gl 3|
AT AT & A, EH 3TTT & FROT IR & &1 A 2% SiAVET AT Y fder
El

(3) 3WEFd 39-@s & 3Uay, Hfdd (AT Faet & faled) ari, sgse/st. s, ugy, faffes
®A Hel A ggFd SN S /vA.TE. A, & A H JUrEeFsh IRdce Higd oF] gier 3R gerhr
aRerelel AT & FAisl & far iR fAator s & ggoa aEad & gua @FuiRa &= & e
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A-IRAT H gof A F MUR W fHRar Swen| 3§ A & sfaded, Fied (qfFed & et &
sfadled) aRt, Fgge/sh. 8. WIsdl, & AFC #H F AsUeA F AN ATl & sveaw & fov
5% 31follgd AT W@ 3R S S /vATd. ol & #@Ea § 100% 3folied AT @ fr
regAfa grem|

(F) 39T WEUE FhEaT garT @ider & Jdaea FuRd AfAdet & 3HTar FR A e & fov
TfagHR & faweg FNas X & JUFER R gfadd w1a 78 srea

(B) ol 96 & 3fqAfed umadr dard dde 3R el AT I 3Tl gl W R #
foraierar 3o fde AR SR # IR & fAT § 3 Hal & S5 FehelT &

7. [T qaTor
A Afdeat aur HeE aitsr garT HuiRa e Sier arer @l & adefor, S Td SRR
& foT ggar, 3uawvor, aETEl, AfAE U aTd PIS 0T Y9 YA @d WX 9| fAeEdr @t
aQreTor TR fgerd et @ fteR &1 afieror e afed gligor drud, st e, wlaes ag
FI dge] ATAGIPR HWM| 3Tk TAT of A Ul I I FT Aalt dfdeepr & @xf W Eoifelan 3Ucstl
FC 3R 30 g AT weldl Tfaer & 3d9d dfderer & ¢F fhar o afr & & 3iR/zrar sar &
TS i A @ rerar yioe(fa @ g5 T A § 3rar 3HF gAed I H A H e

8. #ReeR § SSfAm/eRda g IR

(F) F F Asuea & R dfdger Tl 3naeas afFdera Aderor fr sgaear Hn 3R 3T S5
Y SRR 30 AT dF O a8 9IS TAS, TR TGTAT FIAT QI IS dh foh 3T HfAAT
@ &I I N 3R fFFAR T Al FATCT A€ g1 Sl | FfdesR @i Sseg d & AR F
HTAR GoNfeIeR SanT IgAlfed T et T ol a/ARAT &l fAgerd e, e Qegar
gollferay @y fafafese 9emsi & 3ER gl 3R S ol & R W oEl g1 & AT HrF H
SIMAR AR M| SN gaRT &y Sl a1 BRAT I 37 Tl Iifehd Tole &t
o arv el off g & der, Tosdiaor, rqeer I GOl SheR W T oy gl Hergete |
2c)

(@ dfRTER SN & 3Ry W S F @ R o wafedd @ acker s@ied & e, S
SR T T H 3ATT IAT 378TH g ThaT § AT o fAderar & T & &Y 36aR X ThaT &l
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(®) SohfeR 3R EeFar srgar 3as gfafadt @l sfoa 3@l W & qu/3rar Hemensd ar
R T TUS W, ST W H@fder & o0 el dOR & S W g, TadT & F ST Fehel aqar
mt‘ﬁxmﬂwaﬂmaﬁaﬁwwgm%maﬁﬁwwmmm%aw
fderaR 3ol fAderor & fav gds gaur e M WERr giewiat & gfafafet ar
FRIAET cafFaal & srarar frdr off safda & @ & & T Sl & sgafa &
e R off Tory 81 Sy R awem|

@ I P FA-TIAT & Nemar Kl 3T TUE W R FAT § A @ W F fow dfager
golifaer @ faf@a sregaAfa aem|

10. gfads v 9Rada & v fea:

(®) NI A g AAFR gl foh a8 FHor TS, 3@, Beise va faf@d sregeet & e
& gl @ frdl ghR 1 IRade/ae-ae iR/afaeads & gwdr § 3R 38 yeR & aRade,
-9 TIEATIeT ¥ Hider g et gl 3R S it aRade, "e-ge 3ryar yiaeuia fFar s
w4 IR fRAfAfdse U 3arR #& & o1 & ®7 A e & fov d@fdesr @ @der fear s,
HfAEPR T JHR & 31 Al W A HWM, & W AT F1F A & AT 98 TgaAd g3 ¢
T @US & I 3 YHR & dRafad, faRed ar gfarafa s & @ Pof@a w&faa
Fareel & FrAfaf@a sudul & 3ar fAuiRa & sreef-

@) 3afe gRafdq, 3faRea ar gfaeafa &7 & ¥ dfder & [JRse § ar dRgeR a8 FF 3=
& W g W S wA dr afaer # Afatdse §

@M A aRafid, sk o g & 6 ey der #§ R syt a8 ¥ dr et & 8
o & FE B G @ A e S w Ay dfer & AR §

(M e gRafda, 3faied ar sfaeafa #=7 & Qv gt 3eq 3ugus (@) 3 () & JRgse oy
d AR AE H o1 TR § A TREHPR FT WA & AT MY H WRg H TG T g7 I
Tgat & 37eT WA &, St Y 98 W T & FF & 0T YHIRT FET BT §, T SAARRT
ararehd & o favevor afgd SSllfay & &, Sifeh & &1 aredideh e oY 3maRd greir s
10% TAGIHR & ol 39 @l & & H A gem aar smehy aeel & Aver J dfdeeRT
@I o1 Ud FOU @hl & fAU 2.5% Breml S« VE Fae & S @ o Sonfaa fAedr @ awree
& W X & T FEAfT & wHar ¢l fhg afe SR afereRt fT @ & weAd e e ©
ar SN} Q& ot & & T QU FA & A I F Teg H Fohell & 3R T AT & =
&1 TAEAT HY Ghell, Sl 9 dregeng TH|
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(3 o oRfEufa & IR 53 @us & 3ided 3T arell #Agl & &Y IRWUIRT o & o= & 3mR
W P S TAFT A6 HLEEI

@  foges d@&r
faAToT - 30%
TERETE/3TATT - 50%
gy s - 100%
SIGTATTRT H - 30%

1. arqet | sk fawor s

@) N & @ & IR wwed @ aur s ARdeET AR g § ar SR 38 ey
¥ T F I & TFAT § IR TF § I & ufa 7§ Shfeer 38 siera @ gom & fov
g FiFd AgFd X Fohdl &1 foraeh v ag agr gfaeuifid e sie are ey amse & @
3ryar 3 &1 g & fav Sareee a1 FAGR AT gem 3R AT 81 S i B # Selifaaw
3H FAE & AYfd FU S & fAU aed # ERdr § JU 56 YR FRE § §eU S
3Ry gfaenfd e S & F1 R g3 TAE Y HAEehR gaRT aget T Srea|

(@) 3 gdieT / deelieh qleTeT & |G 3R AfRAAT AT AT B OTAT 9T § v IrEmd, e
T T TS, S fomar -1 § a1 gfear qresT o1 9AeT Ram IR—r § A7 FIH F & oI 394
ISl 3UCIEY FAT AT HIS WA AT T&G °iedT § AT W{IaT & (o9 & 3TAN el ¢, F1 off
Fll, BFEA AT I AW S GNR B T H FE QU A & o A & e fe@rs oo &, ar
iR fd &7 7 AT T I ®, S R QU E & o A & A SRR ganT 39
H, FHEA AT TEG F QA FA gU A e, ad Gt RieEd § 59 919 & @ gu o
& a8 ®F 98 X GIr = §, vAivg & ar s § 3Ee fov de &Y e mam g, o
fafafése ®RF &1 dewrer qUTa: A1 3Ric: Sl o TRuch g, guwem Ir gerwen 3R 3@ I
fAATor e e Furfeyfa W fafafése @l ar avq &1 ger & 3R 3ve 3fa el gera
IR T W 3w 3T R 3ugEd Al O aEQa S caaedr e R v e s
g # SN 37 Ao A aEgEt H, e e Riemd #1718 &, W IR § SfageR f
fEH 3R sz W Ffeufa gur @ a1 ger @, UoT: sues #X @R 3R 38 g
3HF T R G FHM IT 9 M Fhamm|

(1) EideT & AR o fhT AT HE H GURA & Teol HAFAT 56 R & I BT S H AT ol
&1 AT & Fhar AR W AT & AT & HAR IR @ 37 weddr & fow, S sEh
# 3T &, s gam
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(F) W I 38 T3 & IcAd wEl a1S TR o a1 § HideThR &1 g YhR & Hider ordl & 3TER
FE F T TSGR § srgar welt FAAT T GURE HT SEAERT § GeHNT 6T grem|

12.  faderor & fAv fGetor st F 1 gar g

@) @ @ FF S #@f¥e & adia ar 3Es IEer # fruoaw g o e oo @ 8§ & @AY
golferR ganT fA%eTor g qdaeror fhe S & fT o @9 91 Sfaeehr aeg & §a9dl
R ar o @R # ag 3R qE & o1 TH § R SRR w1 A dw & B o a@
ST TGN & AT ot T 3R AR 37egerit & 9red Fat & v 3ufeud W9 a1 a8 39 Jetd
F v f@a ¥ ¥ Tegs § F g ey AR 3ifdsar & 3uieya @em|

(@) daeeeR R ST FI Thel IT FTAT 3TA VT U H, fF@e 38T A9 7 & T,
A ¥ 9T SOl T A § A @d o Hr fodia FEer <o Jife 38 36 ghR
o oIe a1 vt R #, Sreel 3HEr AT F g #h, T S § qF SHET AT dHr oS
T 3R 3EA T dars, D afy A o7 @% R dfdgeer R o s
sSfifar &1 fofaa Teafa & 9= & dar e 3R 7 o Rufa & @ ff 3@ A9
o g #h R GOk ard et &1 gafed 3@ & ek & & o s 3R
Ifg 1S w0 Fgaar fGu e sryar seifaer f weafa grea o Sem g smeem
a7 v RAfa & o 3T Swem fF 3er AT A g T df a9 FI AAER & @d W
@ e areen Ak afy v A8 QT § O 39 YRR & & a1 38 @l & o,
ST #gg ¥ 30 Avurfed forar ar a1 J2um, FIS TS AT JlFr 81 fGar Swam|

13.  WHAGSUA M 39 9 W &

(®) TE d@fa Fedr & QT sied & e a o gaaefia @ smeel ik 7 & 39-uee W &
STeefr| I AfdeTer el Hfder w7 FHAFCRIT M AT 39-qee TR I AT VAT FIA HT Hifrer
&Y 7 arferar g Srwen A fearen fawgsh wdarEd F M AT YA deAeRi ¥ 3Hh @RI
& IS 991 IFHA F TG Ul St T FHSNAT HWEM T VAT ¥l T T HIm a7 T gegera:
IqT IYTETd: HIs ReFd, 3YSH, 39gR, FUT, IRefed, SAH AT 8T Tad 18T AT A5 ey ool
& GEAd HAHR CarT AT FAFr & el HRRIRAT & ol a1 3HG el Qo a1 3
afFaar S fret off e & IcaT a1 JUcTel ¥ F Ffaer # & o arel g, HF Gar Srar § ar
fAgerar & @3 23 & 3d AT & vaT # O A o HAAEr A H HUSR g o 7
e & Ra # wafdw &9 & 3uged @Ay 3R I s & S o FhAEr Hr S ¢ oar
3% 3 gRone gl St 3Fa @3 A A &1

(@) 67 TaeeR 9Py B & &9 & §, 98T ®F & 6 & FdY v & 9Radd & T dgor
AT 1 ffd 3gafd Jar 3raegs gem| Sigl WiderhR U cafedd & a1 fewg ifdered Feed
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& FRISA gfaser g, gl d@fdersr @ e ghr &1 #Aefe’l FR aa & ugd 3ugad At
Al gl 3R oy v & FfdgeR garr v v F1F & qU a=a & JUER gem Ty
Qaferd & AR iefAlee =g o dr Sar § dF g8 A Sen & d@fder &1 sqHles @3 13 (F)
T ool I §U Bhar 37 AR 36 W I Fikarg B S TR TN 3805 I@ IROTA g, S
3Fd @3 13 (%) & 3yefa Bl

14.  =afFq, weafa vd aRfr i afa fr qf:

B YHR H ghear @ gu & AU dfdeeR ReArd 3maeas adsdr a1, afd dar fAdas $18, dre
U8, AT § 3R HARYUF IMT IWH IARTS AAULA S| 3A 3R F g9 ARaAE F HROT
gl arell AT &1 3R gieanst & fAv a8 g SeAeR gl #r fAsues & @Hg ardrard S aren
e qgers Sea

(F) AT, IEGIHT T SAART U TS F gE Tl YhR H 4l & AU e FEAer g,
HOE IF dic A7 &Tfd 3AY T T STRATE A7 gHesT & FROT g5 8 56 WS A I adi
& Fr-Ary qafed FROT & FAHT FE, sARA, THN, AT, Gedred, goi A1 T A g e
T QMiFAer g (MG I Tehed U & AT ST g WX &) 3N H AT & Tod Fofel dTed Haail
IR AT @t A AeA Hr @ F FROT g afa o afAe @l dfdesR e S
gfaqfcd e 3R @ et & 5@ v & qElea 9 a1 afd & geae @df & ffr &ef
SEEN 3R &R T dfjd W ad W IRIAAT afaqfd g goiel ¥ 3cee T H age
Exoil

(@ wfeeR 30 @5 & 3fedf@a yds ver &1 afd & 9o el &, Ged & a5 d@faar &
FFOUT B @ B e F qOT A Fh IR Al ot #r gl w SRl afa & e &
foT dqse X FF U YR T

(M dfdersr 3@ d@faur f @ gled & GRie Rl Hadl, H@fagehR & Har & fedr wfafad ar
el sTfdeR, S 3Ed gaRT f@ged fhar 741 & & o & Shif@s ar °@ie & fav ar 3o
A & fou #fedca & fRal Ffe & Ted Rl Aofgy o fohdl 7d a1 39T e gu FAeR
& gfafael @ afaqfd & ga & Garw, o FEear & I fRar 31 @Far g, @ afaaid #&ar
gl

(a) fAOIeFdr X Afder i Are greld H YcIaT/wRIeT §9 ¥ 3¢ dider # ged sfAwr 3R gfernt &
3eTeh HRAMUAT T IeUTeld o T T W FaAed TR AT TIENY AR oo it gan
i X fFw v g i arfaqfd o dfaeer e
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(3) foFdr & qul FadEar gelt 3R 38 vdq qanr ¥E SR fEar Srar § B d & e
YR AT AT S/ oRE o gl & 3cUeal Tul, &TaYic 1 HIA HARRT T Tl H Shar
@I & Sierarell YeRIRT 3rgar ST Sfdsqfa & & Hre Toher Bl

(@) TReeR R fasaur 2ar R 3 ryar Bomsa & v Ir Rt Tur S99 9de I
fBomsa & 3ReRT @ FOfta Fias, gEr ar FRERr & v G & afagid wer sk
dfaer # nffer e & sryar sud fndr 3 & dow & o7 fonel gy &1 pETae |
qaferd 0 forell Ael & Il P & faweg HIS qrar a1 sRas i S ¥ oA 3uh g
dcahrer TidepR &1 & Sueht 3R Gfaeesr & I8 Tadaar 8Pl & g 3e @<f ), fae @
fAgereT & A1 FeheAT F| W, IFd AT I 3Hh AMiOhd iAfAeh & ggrm ey v S
W g Ude FUar B a1 Fer Jar #iAd dde a1 Bosd & J™RRT FT 3eadsd gidr g ar
Hfaerer e &t afaqfd e & fov Seaer 7@ gem

15. T WSk & @ & HU A URONORR:

(F) fAEar a1 WER A1 Gfaar & arel R 3 Afed & garT A1 AdEdr I WER AT 8 a6
& frdr e & fawtg Rl y&R & qO-dfdgeR garT fdiedr & @ ER a1 3w el
S & WY HideT & HROT I HideT & e hedl TRY &1 $arcdiet U Sl & Haer & fonaly
wfder & iaaa gfasfa S afgd d@fderar @ & Serarel AT H aRonfUsR & ®9 F w@r S
hell Bl

@) Tfder fr gg ud o § % 57 W3 & AT 58 YR e S I7 gfderRa v a7 ol afr @
e garr 38 w0 A a1 3 WAer F AT 3HH FIS grar @ de AT e Hs Aidar AT
ar TR TEST @ A1 G & ATy WS @il HERd gl R ATy @Rt AuiRa g
aF AT F&H FAET g fAqeiv St deh, Star off R 81, U 3@ 3R 38 4 & 3aea
I 715 3R dfageR F g faeh sfogfRa & g R & fov d@feer R 9ER & s ar
goilel & fIT 3T YR 9 JUAT fohdl 31T YR W HIS araT Agr HX Tohall|

16. grar dr € TR &1 AF o e 3R 3uF w9 # gRonfUeR:

(F) 9 &N TR & OFte Fd g & deg & AT FS g@ar I g F@fder ¥ ar 3895
HfT 3¢ o 8 /8T & a9 I dfgeR o w15 wfaefa s & § ar B & sed ¥
T gl AR AT 3HHT HET Ak ol A g 3R 38 ARG el T URONARR 81 g qur
3d WA & fav dedr # a8 g% @en a9 v av gfasfa @ew @&, 3 #1158,
R g # IAFE [Uerr I ARAUET g df 30T 9E s o 3R 3F W O3HEH
yRonfEsR 8 gl afe wfdstfa it @A a1 @Al & T wieg @& § a1 It dfdeer @ e
gfaerfad 7€t o 15 & o e @1, 08 g @ Ao PuerT a1 =faviee g %, o afX
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a7 gt F @, St 3 E@f e & ar PAFar & AreaE ¥ R dfldeeny afFa & @iy fr s
Ry 3T Tfder & 3l AfdegPR & ST 915 S0 A7 dcaard fRdl 9T &@¢g g S, 39
ararhd The I1 AT & aUS ST Sood FW fhaT a1 8, ThA Ak ol @ g AR 38
gfaeTRa aReT FT YROTESR grem|

g dfaer HI R IS T TH qd Ig £ F FOFA qanr Jhr S 1 aronfReR & e
gfaaRa &1 15 O A T FAT F, A Seo@ IR FAT AT §, WAEd @R a9 %
UF @ a1 gfauRa fhar Swenm 9 g |fder & a1 38d 3eh 3¢ od ard @1, gunfeufa,
FEATY @RI (IS TfeT ATy WS ¢aRT AMiAd gl ) IT T&TH 11T EaRT FEROT 76T
N fear anar § 3R I F 50 UBR UF @A AT URUNTASR & e gfauror & ey &,
ST I 3oo@ R amar § a1 fSaed d@fdersr & qeash qaar ¢ & I3 §, SheR e i
AT T FHAET & [T FS aar 7E0 A Ghall| 36 TUS & Aol & [T, g7 Hlderr
sefier v a1 s Fuwet g, Taear & i fel IR & @ ot guiufa, R
HIMER/fATAES &ual @1 3udh dafdas §RTd & a1 3=ur @eg og a1 §, 39 YR amar &
TS QU EHA AT 30F AT ART 1 A ofel & &6 gl AN 38 JAUIRT el & URONTUFR
sfr g

@) dear &1 I8 3IWER gem fF gg [Aor st fr oEr-uder 3R deedr S FaT aur
gfaerer & 3ifaa foat &, Tae Tt gerey aBw, ariw nfe anfae g, sifas oo &
AT A & §1g IR AT IR Ffe WA oI@r-gdien va dehelldhl S & qROMATIET I
Flg T 37 dfaar & aia dfdeeaR garr fFe v K & a5 39 d@fder & 3ided 39
garT gahd AR T o gH R w1 & dew & Hfa dew o Sl § 3R 3§ e v
fsuresr w1EF fopar arr urmr Sar § A dfdger dfaded IRy @ dles @ gdeR gem 3R
fgiFar & fov I8 SaeT g9 T ag 39 @3 & 39 @3 (F) & uila dfa & ar Jftea @ 39
i i agelt W o, AR AR TE urr Srar ¥ dfaeeR @ 3w A & Iddd 38 @
fsaifiga frey & & Feu &7 S IR 37 dfaar & 3t 3aa fov Fua & g o 399 &4
& JIdA AT T § Al 36 FA JAd H Hledr qarr dfaerer #t Aftad s R
ST

W STET I F HIY H Toh UETHR & &7 A Aol T g TR & & H AR &
I R g3 &Y, AT ganr fAURer w & a1 AT FF & AU s B w6l o @
Tafad dfaer H fREr et & 3rehe, a1 ar e sifaied srer @ o5 fRdr afr f ager FE
FT g grem 3 &1 & AideTsR & HA 3er A1 78 el i 71 vt F F gHeR gl

Signature and Seal of the Contractor Page 14



T T, S, 3N, - T TAaROT HIRAART HeTHAITA FEATA i“?
CSIR-National Environmental Engineering Research Institute
& & NEERI

IS0 S001: 2008

17. WRER i 7cg & o= i Rufa & :

HfaeR A Feg g o 1 Bufa &7 g7 d@fder & siada frdr 3Rt a1 sueRt @ fdse yerra s
o=t fo2ierar & or AfderehR @ H3rmas fqu oo dfder i gacd w #1 Ahed gl

18. 39 WfderR:

T & 9 IRER &1 39T A F AR 39 U W FS o 07T I R F AR gEm S
Hider # enfAe 7T 1 HiderhR fodierar gart f@gerd v 71v @l 39 dfderenri, faewst, g,
FHERT TAT 31T TFdT A HT Fsured & v ar 3@ Ifder & 3idea @aor a7 god e &
gict & fou, afdw & fov, Aafomds sARa @ gorae & fav @l yoR i glaure suest F=en|

19. 3w R vq Rar s &1 e :

AR ~gAad Auqy Hfafaw, 1948 o 47 fafws va 3ces (ffaes, 1970 & @eh
WYl &1 UF 34H Seoi@d @l At da et qur Sar se aur ey sfafaws, 1961 & genfaa
A aTel 3T A GaEll Al aur 3ad sfedi@d @ef fAgAt v Jeel @Y, St qHT-gHT WO 8
Hehel & AT o] T ST Thl §, T IeqATeled HUMMN) FHAYE gl & gl ShaR #F IJfAATA ey &
1970 & dgd (Afgaa 3R Foree IfRfags) 3R S aes & 7 didar @Ed 1971% dgd
(Rfaaas 3R 3egee sfRfags) oe duersdd wiod HEm S dY FE A A dE dY gen
Bl

20. fawrw & v afagf:

(F) WTREER FE F 9U & & fov @fer § 5 wew G @ §, 38 T ¥ e Hn
IR dfaerer & AR @ 38 dfaer & HEF W & ®O A FAST Swen| d@fider & v Fuida
AT A HF QO Fed fver @ fhar smwem 3R @faerehr 9fd decdE F1 F ARy INE A gan
BT A1 TS 7§ g A F A rd A fAwa ARy & arg gl @ o wwela A g i
W S H AR & AUR | Fhedr garm v v Ao & @R (G @fga # @o
3 grom) fdehr affaqfcd & ®7 & Teh gfaerd & SUeT AR AT 3§H IH9&Thc HA ART
ST M |

(@ 5HF 3emEr, F & fAsuea (FATn) & et sl gerfa @l gRAfRad & & for d@fager 3a
Tl A H, S e & Ted BT 7T I THT F wh-dtus T S99 § 9w O s
& 1/8 HIT qU e & fog, fowa frdt o s 1 faar o g o A @ (e & &
forT gRfer) 3R g ST &, 30 TR QU a0 @/ & 31 AT & dide § gged HA A 3/8
AT qoT & faT 3R 58 9R AT 91T HAG &7 3/4 1T S @ TG HE 1 3/4 HET QU B B
foT sreg gl W 99 w1 & fav Ife dfdesr gant A arolt geqa & g § 3R g
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TANFAT ZaRT THHR F off 1S § o FlASTPR & 3o FHI-GROM T 3edTeled T gram I
HACThR 38 AT T 3Fefdleled AN Y Ul § o & HCAE PR I 3o AN & MUR T Th
wfcterd RN & SRIeX AT eI A ARI, St & aeran (g faf@a & faofy sifas gem)
ot &, a1 afagfd & s & srae F@ & v SeEAer g, ot s & @il a=
3qot gl €1 9erdt T 3@ W3 & 3USsHl & A AT HT S drell AYOT &ffaqfc FHESA &
aRMMT 7T A & FYOT AT 10 gfderd & iR g gef

21. meﬁmmﬁ$mﬁwmﬁ§?m:

(®) 9 dF HF FAFar FF aRea 7 FIr =7 & qUr sTw GEfRT JHOIT 3TH uIed Ag7 ) forr
g a9 de fador s (arg qof &9 @ f#Afor fRar arar g ar 78 ik @ |, wele, sfeR
JUT FIF, 913 AR Had AR 3TT GET 377 I dfdger & Sif@d ) Iger AT
F AT AT I FH A F U FREYT W HEl FT H o155 a5 [RAr AT el wr @t
1 g SHl FIHATT & Borrasd &Tfdared AT wse gl 1 gl # HiderhR f@aierar gary fafed
H 3 U I W FRITA & FASET gedlwdn 3R &faaed &1 ¥ Al §9e & o & &
3 o AR AT SFedr Ham 3R 3T 3[™T T T &Y oPaiwem A7 38 HSR A of Suam
JUT A I FREAT & G I 3 FH H 3 IFd Ft T T o[ AT 39 gl &
& & AU 3R @EeFar garr 3meer Ru = #el #rat & gerfAaior & f9v 560 R & 3udY &
AR Hider HT e W AT AT ST AT T§ Il FATOT 1 & &Tfcaed I A5 giel
¥ g aedd # 6T 9T 1 & Heg oo 5@ (U egerdrer wgr fohar amr g, gfdet & sifaRerd
gem | At AT w1 affdeea & T § A €T Be I § AR e uwer @ Aouiee 3R
It gt fohar arr § o gt & fuiRor foierar ganT fohar STeen | didereR o wd A
U IHE, 38H AT § A AR FAGA & JARAT & AU $Iae 37 SR & U H
AR fAfded e & faeelwor o 3l & w fhar Sreen | @l v ogporan, AT AR S
TS ¥ 38 GIET TRAT T AT, 38 GeU H Adear 1 gA0T 97 3 g qur d@fdeer
T FAT |

(@) usl a1 geg ST AiRAT3i & Berkawy gl arell fhdr off gl i gHem affaqfd €T Aer grem
9 d& & (F) SR o ga1$ gHaT & J91d & T TER & TEIAATd T IIEAT o F gl S
a1 IR dl 3RS garT e FHem Sar & (@) v &g o gfaer fedr o
TAAT 3T &, v S FEgT W A R 0 SieR aur §99, AR, 913, 3Unlt sad
IR 37 a&g3t & fAv, S 3@ & & fav 3faq a@ 8, @87 78 g |

@@  Serfes ggel admr R § Il @ReeR @ g AHET Suer gsar § dr 58 Aee # 38 e
T e & AT 3 3R e A seen Saen & Saear qann 3R d@ws seer |
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22. @AY 9T :

(F) I dEER FF Tsaes 7 3T 3aReR arenst a1 e FROT F IUR W S H QO He
& TIT AT Jge Aen drf ST o W IaRm 3 B, 98 N SR & 3TUR W AT Seler
AEAT &, 3% foIT 38 aer & dhig & 9 & & X diear & fof@d &9 § a6 o
g 3R e feerar 1 @rEafa & (S sifaw §) 3@ @RId ROT ET AT § o 9 39
YR & THT To & AU H Tiftihd X Fehal § IS 30Th ToFAfa # raeas sRa ¢ |

(@) W ogRm A, FEf wE F Aed AT F W F AeT @ HUS @ A W A FfdeeR §¢ g
AT & AT A FHIT TIF T AT Fol F FHAR g1

23. WRGHR GERT F NFal

(F) FET off ypR & Aores a1 gfear HRPRT & a9 F AT 3IAT Afder Rl YR {91 T A &
ey A effd & fAv e ad &g Aear dfderar & favte 30 IfUaRt ) gfdge gema s
e 3R @ dfaer & fdr o 3user & 3iceia ar 3eger fhegr ISR a1 TRl W diager
TG STel 4T T A1g R QU A 1 A FATST g1 1S 81 A1 AL, Aeafaf@a foredr gem &
Hfaer #t fAf@d o= garr qUeT & FATCT FT Fahe : -

() 3 SRR garT dideshR @ I8 faf@d Fuam QU s w fhdr avqer & &t gunrr
ST, geAfAfAa fhar Sie a1 geo feam Se ar ag & FR speel I 3eFY I A
SISl g & A AT ST @1 &1 WA Goar GU S & geeid dg A oot & 3rafer
oeh U AT AT UL FT IFITTelT FALN AT § AT FiG HidahR Hd fAsdiesT H @
YR qerd war gl A1 FafFed @ar § oar foear & Aveear (S sifaa qur
HFEEH g FA U S fF ah@ g & qul a A 3r\AY e A1 9% 39 N
dF R F H AR I |

(i) Ifg dfdeTR, Th FFA g & AT Ig TFAT INIT T § A7 AT Jg 3G ST
AT &1 FFIe T IRTAYT I AT ST AT TG SeleR &1 3R T Fs Rfiax a1 veers
fAgea fhar arar @ ar afe o aRfeufdar scoa & S & S =ame A oeer &t
RAeX a1 getreh gFd o & AU gaheR Sach & I S = @ GREAeT e
FA P gHER AT g

(i) afe dfderer | |fder & el ad & 89 Y &ar ¥ |

(iv) I SheRr gl 9rT 13 & 3oafRd FS FF Far ¢ |
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(@ o9 d@fgER gEicr el AFe 7 FRiae # & OU T #F 3WERT 6 Jdr § ar S
Fr Feafaf@a e g

() ydfeer fder @ FuRor er a1 30 @OEd e (Gedhr g ar qae & of@a &
AT HidGPR H &l & fav Faiear & eher §, o 6 3ifas gamor g 3@ yeR &
fAURoT o AgE W EfdemR # gfdefa A Sed R S @ gel aur qoiww @
e & e W AR #aEm

(i) ST At @ AAFAT @RT AT fhar Srar § AT 3¢ WS B aur s A
R A & T a1 w1 & Rl o1 &l QU a2 & ToIv qerel #1 gerd HY R Affw &
AT dUT AL A FrAd FAGER & A S ¢ (38 Y dAT HAG H SN GaRT
g &H dfdeR & A%te 3ifaw 3R Hears gref) 3R @ geR & fFe v
R # Ao 38 A4 7 3R 376 e W 38F @A § FAT W &, AR 98 1 F@dgR
Il dider & fAauer & 3reliet fhar § | 60 o0 & & Hew & AR A e s gHATT
97 FfdeeR & Qe 3ifad dur Heas gem 9ed & 38 39Es & 3T HRas sad
al & el S9 SheR B Al # suhr guer ¢ & S @ | W afe e g
fFu St arel @< EfageR # 3AHT TR A W TGT A & HA ¢ al 300 ad & I
T AT HIAGTHR T LT o STl =R |

(i) HiIEPR T Fel (AIEE) & & Mg 3Hh HF A AT H AR 3HH HF H 98 AT S
Ffasaifed ® ST, 389 d9) g AidehR & QU e & v ¢ 3R 58 AT # 39
TR F S WEAGEHR F I H IS gl T 38 QU FA forarfed fRar g, st
3qd w5 g9 (Gw 310« A & @&y & soifaR & fo@r gamr o3 3ifas 3k
foeuraes gl Ho EiderhR garT 3o SeeT AR aEr IHR $eTa SN R sH Hider
& M ar R o 3T O IHe (FfdeR A ¥ TRl g A @ a1 3Ae i
e # @ a1 3a% Ay et # @ a1 3 gAied SET # @ Fe forr S|

(iv) T ganT 3Wed # & HI5 UF IT S HAET IOA0 STl HT & H SheR wdr frar
gl & foT 9fae T &rar J8r e, St 38 HRT & asaie ar @fder & aRuresT & HRoT
T 3FH T F 3EF @RI fRdl @A & @lig fow S a1 ged #) T S A wig
gaqete W fav I a1 1 #RPA & Ru I« & FRoT 3@ 3oEN 99 @ Afe gafen
st # @ frdl & el FRarg & S § o dfdereer 3@ dfder & e aeda: feu
T AT w1 & T H AR YA A I Fed [T S F gheR od deh A6 g oI
de 6 SR & W8 &1 & U 3R 38& IR & T FiAd f@d §9 &7 gaA1fog
X & 8 3R ag shaa W HAT FT ST FT T FT & gheR @I S 3H YhR FHTOT
T TS 8l
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24,  yfdsd 3UR

I f2ieFar earT HegAfd & Sl & af $ f@sues # yorfd & ekl f@ear eany fafese g o
HTAEThR T -0 T GEAER Iel W AT FHod o 75 FicRIc T 3IcAleT fohar ST Fehell &,
fSaa e gl i IR A & AT SR g 3R dfderer & Afded @ eaes & w@r s, 5@
SoNfeR & 31ffeAd 7 30Tl it JE F 7 anfie fre Se 6 dermaer §, wfaeny € @ wfaer
& AR § 3R 3Hh ale S FREETA W AR AT § A7 W &9 A SR H @M IRAT @ > A
T 3T FROT ¥ &Ifd T I FAT T 8| S 3§ WS & g G & dcol # IUR for g
aur 3§ FF A AEAfad AT T g o 58 d@fder & A @ A et & I 30T ST @ 3H
YR T 3UR B Tl Hir weldr fr st |

25. YA 3 sgerar

(F) &9 dh FEQOT FE QA g I @ AR FAYA YA A &A;M I @ A9 dh &F §oIR F9F ;A
SHY A T GrRhidd AEId dlel el F & U HIS =l g fham S| W &8 §olk
T F AR 6T Grehiold oI & AT B & AT H HidehR e T A W 38h
carr fasuifed fpw a1 & & seqard A SelfR @ dqfte g W orad d@9u A 38 ueR
AT T TR & JAOGS HiderhR & v 3ifdd 3R Ao gem, a1fds serae grod aiet
& gher gl St & fhw o #ry f A Areaffs gAor o3 & Hed & AER 8 A1 FA
Ao & fav U 3 & A 3feaf@d el & fade & AR @ fhed T A el
AT T A Il & Ui A & &I H Tl AT ST o & aeaqd # e aw 3R
qol g1 g F & AT ST A S| SHA ufedn, avqeT YR AT IHAS T H ger A7
T A A 3N IHA G AT e A 3@ T IRTATATT e T IeT e gaRa w6
gl 3R 7 38 dfder a1 38 fhdl 1 & Rl &9 & FFIh 3fgarelel fohar TRl g/d & Wie o1
gl 1 FEpfd @S S AR A § g s adl & dfUe owh & sifaw wiauRor sk
ARG & aR A I1 Hegyr Fdear & afFadr o ar 3068 & R & R off ger &
TIafld FATCT AT FATTAT LMW A7 Ffaer & fRdr 370 & F WGR HWET AT 30 | JAT
STl | HidehR ganr 3ifad foa & gAead & fov g arl@ ar Fdedr garr -1 @aArfed
& GHIOT 97 YEA B H a@ & A & MR g A srwen| geqa fe o e A
Iie QX U a0 wE H Hod & o TIY T § ol 9ol TEdd U S & e A A R I
Ig al o ¥ 3w § A o AW A qErae fhar S| i fedr s A A ar wE & ar A
Frs fare g ad Shae fae Wd A a1 Al &1 e FURRAf 3feaf@a safr da aa
og A H Y fgar rwen|

(@) TaEgd A9 & RIS # o9 o S T A gl W, T oAl g & fov faeqa At &
f3er Feaifhd A3 & U gee & 7S g F 75 gfavd fAswfed wF w1 HAA AT
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SSNfelay & GATOT OF & 3MUR R A gart =] oer et & fFar o @l 81 30 TR
T v 3R el @ 3EF FE AT A oa eadt o @rdr 7 FARee R
SITEaTT | sharel faecd &Gl & 3MUR 9T 3 gercrer fhar Sireem|

(1) GAER FETEE & 9ed Hiod 997 A Todsh A ol arn @ad fafy & a1 3@ ggo oo
T FN| SRR 30 T H & TSl § 38T 39fad A o ar suwen 3R arar
STgl oeh 9 3T &, JUMHeTd el 9T fhU S @ 39 T & #ATT @ yge @ARNG fhar
S| afe dfdesR 3Fd fad @ @ ek el 9edd k. # 318hel @l & df ol
39 @98 al@ @ A1 G & iR 379er 3efiorey fhdl 3y 1 3o $r i A1 Fldersr
&1 3ufEAfd & o & fau d Fhem, e AT W gEdRR 9diTd UR AW S AR
gollfaa O &oet @ ool IR X Feham|

@ B FF F AYT o ¥ g SR @ 3Ee qanr wfafgfa swer wfea gfaffr
TAGTPR HI ThEId AT M| IfE 37 YR & Afed & a¢ dfaegerr 3URYT F@r gar ar
FEABR el T FAT AT § AT SR GarT 3ufaid aliss & AT & dR@ & 9T AG-HG
SIFA AT § 9 3§ YR & AHT H MR @RI 30+ garT Fiafagsd gfafafe, siar sfr
ATHCT g, gart fordm a=r Ame 3ifad ghem dur dfdger & fav aegsRy gen AR d@fdger &
39 R fqarg axa &1 HIS ISR 9red A&7 19|

(3) el A Rl v gfafear gaer R # Rfafdse 3 ar o Rufoet & seqeror # Ru aw fadr
sfaRea PaTor & & A # e ©@s-10 & AR FUiRd e &1 R &7 eaw 767
IAT IT SYGEAT gl T AT §, W H Swalr| Ifg AT wF & 7 3R v & saifea $r
T § d PR s @ SRR ganr MUiRd 38 yER & dar & fow seiiad et
FAATT & Hehcll &1 3HH 58 T AR &1 JA09T Hiderrr & fav sifaw ik Bofgs g

26.  yfasffa ST :

() @fEER v v AR AT T FE F RS A Fd FAT FAFA F AEr IR IR A
& WY TAF e T F BT AT FE & P Hed & 10 laUd H X I el FwA H
FgAfd 29 | WiETR CarT Ugel & SIAT H A g S AR gg AR el S AT
AT T 10 YiRrd A1 5 oG &9 A & S o T FA g1, werck o gfasfa s & g afr
e AT IAIS AT TS & T & FAFaAr & ueT & Rar 7 v 713 & |
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@ I dfReER garr e # IEgRd 36 f amafts sar whd gfasfa s & w9 #& gega
&I ST & YT e IREATST g1 STt § A1 Rl SROT A IFA HGfE ST e I Fle
& EHY g1 ST § o 39 gl drell gliel HAGRhR dgeT N U HidelhR 3uded re] foer &
gIe T 58 AR A gl & AU Tewrer AT e o AR T TEqd | fAgerdr gany
30 YR I FHeldl TS STAT & HEIH F A S0 W 3§ A & U FAwar wogaAerm
g% °re oo & 3ok TR 7 ARG GGl Fe F g RN o9 e & gfdeqfa sam #r 9w
R IS FE & A 37 g el F AT d@fageR garr o weEed afagfd ar
e iR, gfasfd S A @ a1 3Ed Ao arel sarer A Rl e afer @, Sife el g
¥ AT @RT WiAeshR &1 ¢F &1 AT &7 g1 I g, el T o Sie| 3udera l forely shethr
& #RoT A IER gfdefa oA wers S § A dideR e fee & 3R etfdyfd & e
ST I AT Ge: 3Taieh ST T e & ga7 & PRl o) gfaepfed Star sudea a3 &
HfderepR & dre] foel & Tehd &l SEe qur [Afdersit & @7y, I Saqen ARr SfA7 v =4 § o
30 gfasfa ST & 30 & ®9 F AW Seem|

@@ e dfaereer agar § ar g8 fasfa S & §u A e ser wWe 3RE & w9 A gegd W
FHhaT g1 W gAF 3afE o UG FA T FH T 25,000 T FHr gel| (0 mafw s
e TR & YR R HF Hed $H g1 Tohl §) e @l el & HIE agell f o0 & o 34
PR g T 78 TR aftid T W @ TAAeadd q8 T Srwel| gE @faeer & Ra A
& a8 T # 1S At FAT WG H g H TR H HAIRET W

(F) AT e Efr & alne gfasffa S #r w1 e arodr S8 T Sren afg e @
SEX & FRO § A o1 @1 3eqefad @iy & Aues @8 & Srar 3R @aedr 59 a9 @
Hgse g o 3@ a1 Rl dfder & reher 3w Pderansit @ &g IR sew o ufr & gaEree
¥ T gfsfa S 3G A8 ¥ A PR & THATT TaRaE & g i o afy @ g
T H A IAF T F A ST FHA | greliich, &I AT H RETS el A AR
& HIS qHT AT S & IR A AW Al Ao & a1g & gred gram|

(® & f wAltad W Ig gfsfa AT Sed g Sl gur s@ ufy @ qfd & fav mavgs iy
et & @y 3@ 3% A1 R 3T S T SHER GT K U F age HroSmeah|
grelifr ARG IS F&rT A1 grar 78 § ¥ A FREN qErr RfEa A9l F ag geem o &
g Fhell Bl
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27. HATYT THTOTIT

AT F U7 B & g8 o & 3iey @R e @ AT S Qo g i gaer dem qur o
T T WA & gF R & 37ex Solforay & 1 fdiaror s

I # FS AW A § O R R FF gl @ # 9T 97 @faeeR @ &I e ar
a1 HEA F g gU AT F Ul g F GAT 9 SR B W AT T Fh qOT T A
ST S deh b Afderhr ars ifaRerd |rHel, H37 atche fSad & fohar am@r § aur @i sidfsar
AR 3e FF & v AfEd TS Hawdns, @fdaeR ganT AT R faruea & fow HaTr wue
W SV AV FfFdl qUT H1ec § o=t Foll aeqg3il, axarei, [@sfaat, o, wef a1 saer & 3= smem
#, I7 3oTh I I 7 A & HROT U8, Ued, BIE, Al AN geT ol 1 37 a&3il AT voer &
T & §CT odr, Nieer JRER 38 AT &7 fFsuea & 3 ¥ Gar = g1 g dfdesr @aAtor
FI GAMCT & fov fad aki@ d&% a1 38% Ugd 3§ TS & AT H QU G Har ar e
TR & @A IR TF | W FRas w97 FF a8 3 gAsem aur afdeer &1 gaedr foshr &
AqEdd A THA HT TS AR F IHemar FS grar A& g |

28. ¥ gfeq (ArFAA) :

(F) I FAFAT garT W H1 HIAT FE & S § quyAr WaEr w1 & fAsaes & fav snaferd
AHRT F AGY 96 SN § dF FRCR @ A U v yrawred & Er 0l gite & faw
gifaqfcd & el U degaR dideshR T TR Bewt-Fer gl #ea gieg & arfagfd dfder
Fr | et & e e v w1 & fav & & el sEe aF et o & oee fav
"faer i FAT ot & @s 20 & qEr affaqfd @ afr fr agen e fdar d@fder & awea
Udl & Ts 22 & IYAEUT & ITER ARGEAT T § qo1$ S §| TE &TAYLT 37 o & ITER
#fr &1 STEEl B W AT w1 & fow fRdEr of v i arfagfd f o o A gt o ot
gt T el 3rafer roRe A A1 SEE FA g1 o A Hed 3N HF A g & HRoT o
effaqfct &8 ¢ gl o 3|ehr AT 3ucretil & 3MUR 9T 01T Y ST

(i) HeT gitg & 0T & fAv Hor a@ gl fGHd Afdere gred el seafaa o

(i) ®F & aed 58 W Aeg giee &g gl fr avren Tl A sifoH e & aegER S A
85% NI & & H & SN qUT 36 TR @ FAFAr q@rn # g @l & ged 3R
AT T @ agel 7 & v ge&aifad #ed 1 Fweldr Hoa gieg & fav afaqfd & aiv
&I AT A F gl A SwE| Ffe FATU-EIE WAl @1 qul #ed (7 # ouers aig
Ty forad faw giaeifa 3ur i afXr #1 sperae fRar /=) @ @3 & yadd & fov e
T RAATT FF T AT FH A FAr Swem| s YPR S 57 YR HT Tt [EoT
Hd & T gaeT A oS Sl § o gfdsfd (3UR & TR oo & "er & S § U 39 @3
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& gade & fov fo &7 @ fGuR #T 7 FeEh Fw qof [T geg e a1 difaw e A
AT AT FF H AT F GSAT JARIM b 3elrdl [AATU-HT T aRd & @1 dis drT
g1 g foraeh v fega e aeiR &3 o sferare faham arm §1)

(i) @ IR HAR & AU gRg & afaqfcd Hr @ QU v Grefem & HgaR ToEm &
STt

_ A _ (MI-Mio)
VM= W 100 X Mo

VM — @t arera & aRader 37did $erdie a1 age 1 e aren i 7 gieg ar g
W - T 91T &R &I ST 6T 01T SHETieh 39 3Us (i) e arm ¢ |

A - BAUER & F Fed & YA F R TFd THA F Teh a>l S 75
qafauiia &

MI - 9107 T STt aTel 37afe & fT 9RC Rofd 3o @Ry @efr gohiiia a&gsit & dh
AT gadhia|

Mlo - ffaeiv ured ge & afE & #ARAT Red % @rn gl @t aeq3it & Ui

e
N . I
_ B _ (LI-Llo)
VL=W 100 Llo

VL - & o & 9Rade 3 $eram a1 agel &1 a5 TRy A gieg ar s
W - &t 91T &0 R &1 o, 01 SHT 3Ued 3T TS (i) $ AR A TS

B - @0l 4 & T Hed & UldUd & F H yad HH & "eh AR Shme 25 qd
fuifRa
el

LI - forrehsr 3afr & d9¢ &7 o 7 enfae 3af & fov ardy Red 8% garr gefa
QST HRAT IUNFAT Hed Fehieh|
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Llo - #clrr Red d& arr gaifiia 3f@er sy 3usiiedr #oa gawis aur s fAfaen
B
g fr FUiRT ali@ a% 37 g

@ 39dFd 39 @s (i) A foaf@a gasis f avEr W gEy Hefaf@d Begiar &1 aes B
ST

() #Heg e & fav afaqfd & 7o e eRkrer W aur 3Fa AT S & ©F Helest
A & ERI v 3T w1 & AT & o H B el o A A Afder wdehd dr s
A, 3HF WRAT 6 A & I A VG Ygell T AT ST JAT 380 dT€ 6 A F
IeRTe W el Fhar Sreen| fATor-ad qut gl & §Ag e @ o safr 6 A
¥ wA g el iR g8 FA-ER FAeT g B areatas Ay w @ gef

(I 6 A & FET gawiw (MI A L) oas fov afagfd & seraer fmar = 8, 6
holest AT @ T Feehiehl 1 AOTT T gram| I sgerarey & el ifas fhea & 6
A qUT Bl & 16 [T qot e @Y 3af 6 A @ HA § a9 MI AT LI FIadHiE 39
afer & 37eT 3 arel A & foIw gasiet a1 Aad g

(1) 3R FEhieh (Mio AT Llo) 38 AN & Hered gian foras fafder s s =ad

(M IfE FAor e & e R weel @ Aed Jvar e ATl g ST § dr BT e
& drerd o wA g Sl AR W w@fder & el fr AT F @Al F Hqew var A\
Aot T Fekdr Hr ST FHel T TH WY H FH WS & HANT Tg QAT IAT BT JAALTF
aRade |fgd o gen W IS W@fder & Ante 7 T ™ quT e i a6 A AT 6
AE W FA § o g feaf@a amfRt fr fradh v a7 #eell # e & AT #ig aaEree
&1 forar auem|

(M) e wEREwsER fave, [Seren 3R Fifis warver nfe & Awd 7 sl S aRads s
FF & AfFTTaT F TIT AET § T8 IEEMA (IRAT aifdead 3R soaciiaed Rfaaor g ) &
gus & IAAR Jefd & e segAfd el |
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29, ATCITIH

) SfEl 3=FY Iy A Rw v @ wisw, A, B, gg iR Wt fr carear sud S seow
foRar & 3R F[uradr & §7 & A1 FROA A7 FA R 39GFd e a1 R o 37 9o & faw gran, 3R
R a1 Rl off e & 3cteet St o a1 7 3 § SFT IS AT Ssa fafAds, wrerherer, e,
T 3= odl 9T e, A F & [y F I @ w7 Avurfied g gFd w7 Fsures ar fAwear fr
oyt & a1 & iy gorfay & SR A1 38F G g AT RN el W THATT HEIEAAT & fow Faiftre
yfafEgs & yafad JEuE & HgaR el HRisEy ALaeydr &g (DIAC), oo 3wa =amrey, &1
ool a1 wefdta famar suen | faras ve ot dam | Rare qarr Rar arn @ sifaw wem @
Ifédt O STETERY QAT ALTEYAT HI AT BT aledl 81T GaRT FAWT §F F dgeT fohar Siaem|

(%)) 39 @fder & v fAdua I8 o § &% Aegeyd) #7 geoe GR350 WS & e ATIEdE #
R fFT S arer faare a1 Rae) & a1y v A% W Qe & g9y & gar % 78 A a1 AT
#r ffafcse wam|

) 3H Wider &1 Ut fAaus I8 o § T afe dfderer @ @ a8 guear fAoa & @ Od e & faw
IR &, 90 e & faf@a &7 & R gra (gral) & SIad ATeITYH, T FIS AT TG AT § WA &
ar dfagrer (Efdererl) @ arar sfReasd AR qut &9 @ afsia #AEr seer 3R SR w@fder & e
3 grat & H@eY # §9 aifdcal ¥ 3eAfad 3R e g1 Seen |

(M BYT & ¥ 7§ FAegeyar 3R gEsitar fafEme 1996 a1 7y sy durfas @ ar R 3as fhar
Flel & waumE 3R qafed e & ded Far o1 @1 @HT el ATEyar & el # A orep fRar
STEaT |

(3)Wﬁ@mw%mmmgmwwaﬁﬁwwwmmmmmm
IRIAAARAT 3R 3T e §aT 90 AgAt & 396y S 3c0AT 9qd &, 39 TS & el Aregeyd]
fx&er &1 ey gher |

30 ﬁmﬂ'@@géﬂm@ﬁ
AT H ds-wis & ae dfgar canr f@a w7 A I R oaw d & eER Sder
Tl wred W, wansd, 39 gonfodt / wfasent, FW e & fAT @ #r ges & ey e
T O Tt T FAedr S U & FT 3YANET HA JAT STFT AU FANFAT H JEE ATFRRT &
H F |

31 fosaTEeT ITRET -
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IS 3o aTel TR JHTARRT SaRT H1H S & G Ife 3aeTeh FHAST I-T & dl Sher § faysarest
IRE IS & ool TIRT a8 I8 GiARET g ST ety &l fEd a1 QU 3qees Q& I g |
$HS IHUTeld Tl HIHS HIALET T AT ST Fehel B
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ey ercf

1. &7 AW ordf & @faer & amey JAfade 3R g adt & 3ifdva &)
2. fAToT-ar @i ssey. & RfAdes & segar far sreem

ol off faEarfar arel AT & TISSOT # TRACT Hefoh AR BT

I gRATOT-FET

. I (Drawing)

. 3rfaRerd erd

IV. 3Jeer & HHA 2t

v. 9w erd

vi. 3ifaRed aserhr fafader

vil. drdfisseggr & Adieas e 3R faega afade
VIIl. AR Al &I

IX. 3TRSET HIS

X. HIASS SNIRIT 38T

3. e

i) gfger & 7 &5 w7 Iarm = § a4 & W A v St 3R @ O 1 & v yees
o9l 8 &l T FA H 3T 7 F AT Shear F41 & Thel Yo |

ii) IR W @ FF & AU gaoed T3 3T Figal qur Wl oFarg T & Frwal| S A AT &
foT fRET off g & g WX o 81 fhar Seem|

i) 10 A oow @ 30F A F T F AFHST TRAAT d¢ & IR R HAafad fmar sreem)
S LA & Fdean Rfad & oqwarg # goi & gRafda w0 & faw g mr g1 fhg
10 .. = arel & & o & fov Reafaf@a afmar e sl vde s & e
&1 o3 & INET AT I AATT TIoT W gred v a0 Tl & gdF dlic & T @ Aepren
ST | IRdfaeR 3R ATH JOTR H §U Gl P €T A @A §U & AT Tl & IRATADR
aolel # TR fahar STwen 3R hdd 36 IR Hed 1 @fdaeR & @ & for smea|

iv)  Ee T A Helh TAd & HEY H Yool S H Hidel H FAC IC AR GfSH aH A H
3T § AH IR HeY fRaAr Sree|
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1) gfaer & 91 7 39T Ioo@ FaAr T dee FAET TUd & 9T & e Smwer |

bl & U IR @l S 99 AT o, @rae Fifee selfe, IR @ @ gy e w6 Rw
STEaT |

5. o aF & A Y 3R F smAr suey fRar @ @), @feeR ganr & a8 gt [Afor
&1 wefr ZarsEl, foel 3R e & v oep g dUr 39 SR A Fo o fARed AR 7 8
gt

6. @WK 7S IfARFT M S SNEI & HT AT IEGISFdT & elal §, 396 a9 § Fgear
EaRT HASTHR HT Fg AT & S & fh 98 T6d 30 qARgaR g8t fAuer wY & e
wrsde aiét @ @i a1 faRed B 39 wg Il e & R s s A 39 Aed &
EALIHAT AT ¢ o HfaRkFd el & e a1 38 & I« F fov sfaRked R #1 sprae
J&T R e
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sfaRea ad

1. TATCHS Ud areq Hatll 3MGaAT 7 HIg ol ® el @ ggel g0 30 &9 & He-Toeeel T
foram S| aenfy, @faer & |ryr o AEA & TaE A & a7 AQ A vd HEfUA e F WG &
T o yR &1 JFerfa gl W gge arem ST BT J9 d& @ SR gaRT faf@d ¥ & o fear
SITQT |

2. fAATOT-FE fAsaes & @Ay 9, AU, S @ 3w R gefae FRUT @ g gwEe & fav
TACThR &Y IS I g Tohar Swan| AAU-HRT &1 gifd 1 affdqfcd dideehR 3T @ & S
3R zuF for [P off R & grat W faar &8 fhar Seer |

3. ST Y S arell @ @l fafadest & ITER 3R IS TH IS AT Sgl S A 81, & 3R gem
| & 9T 3713 TH 1S ATh H FY AdIdH O S TH 15 F § o0 Afder @esr Hr afr@ @ 9ger 30
e d& aRc A g ganT vl R g

4. dfaerrR AT fafaderst 3R/ar Solfy garr few a1v fder & @R dqol 3nftserds (3ifersardsi)
& HR-AsUe gREfT M U IRETUT GARGT f GEdd Hen ST & S gEfde/gditen
WIERT A1 37 Rl TRl garT 3Mafed &1 QT 1T gfowh & 3rollar OO WIRRIRAT &1 37 S &
for o o sfafea TR & 761 gl e wWhe geqa #a w gfagfd @ sreeh
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gfasd - ImuR & AT W

TE TN Th TETHR & T FHooooooeeeeeeeeeeeeeeeeeee e S s 3M AfdeIPR Fel I1T &, AR 3
FAAT 38 Ay, f@sureeh, gerds AR 3gAd FEERIAT o &, o9 oo T Hest & o weR TR
IRT BT AT FHST IR BT 3 qEY TEHER & & A dafeieh qur e sqaue aRve, a8 Redr S
Az Woredator sfafaas 1860 & 3reher va Woredisd |Aemsd B, 5@ 56 3mer Ferar aer arn
¢ U1 3Hb AN WESE & FTRIUSRY, FAGERIA 3R Arihc off 8, & o 37T TG oo
& foram = ¥

G151 AN & R (R 3@ 3 3Fd ™R FgT 77 §) &g FAewR TEad &
AT § dUr E@EER & FAEdr @ 9§ e & & aw 39 AT s w et ®9 @ 389 wetd
YT 38 TART oS IS FHMGT T T & HUR W 3Fd BN & HaN $H TR & AA0T &
AT surR & IgAfa & Serfs saa qof & (GEd el aur e & e iR e gER o anfAe
gl) & favr fad e W fasuifed e &1 quet fear § 3k @aierar @fderesr @ aweial @ gfasfa &
k31131 £l Al €1 A ) 3UR &7 & AU TgAT & AU ggaAd & ar g, et fr
AT F 3T fAaRoT dl@ & HiderR garT gEaeiRd 3 @#Tor &Ry & =re] or
e & Foeet 9fo e 3uR & d@r # U o § 3R e @ F#ATr e ) d@figeR ganr aE s
3 WHAART A GfAefa & MUR W W FIS 3T 3UN A &l H gl T§ IR 59 a1 o welh § &
3%d R & AR YT 3 faerdl & fasurest oo 379ar 38% 9gel fiehar ganT Hidesdr H f& T
T oo, e ufer (Tradr e Gfager Tdeganrt gred &dr §) & Sfdmeeasy AR 38
JHR I IUR & 75 (If FE §) FfF IR sfeaf@a §, dfager vdegarr wwfaer avar § dur
fleFar @ FgAd § 3N Pfaf@a veR @ 8ivor & ¥

1. W RU 3aR e @nr §iesR & 3UR & S o, T R U IUR
g T AT T S AR A1 AR, Fr FfaaER 3Fd AA-FER w1 FAvae fgar § WA &
T &\ 7 Jwen 7 & saer s R 3w 3aged, St o g1, & faw wem)

2. ufdsd 3UR & 399 o # & 7S el ored @9y A wwde faar € R wfaefa & s A
TANFAT SanT FTHR A 7S ¢, U7 FU @ FldQTR HT AU FUR § AUT G TRR @ R
¢ 3R dfagreer 38 @ f gfasfa & 3R w3 R 3UR utd S & v w9 mdee
FET S 7 §T & 38H 30 Fufd 78 § T @3 dfeer 39 aweh & geg § e @
| grat Al Fr arfagfd W, Sed e swdFaEr 3@ 3uR far g

3. UiHd 3UR & 3%d o@l A & S ARl Jur a8 9wt foreeht afasfa 3R X 3mr iR
3YR f&ar Swen (Sarfh 3R 3eo@ fhar arar §) O sa% g 39 Al gl ST H 9T
dhael HIIETHR ZaRT Soffelar & Al T 3od aR #T Adl & IER 3Fd SRS &
forsuresT & forw fRar o)
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4.  GfAER 3o FAPE & @ SifEHAr & dey 7 3R e iR R afERem wem 3R
LT & U e @F W H@el 3TEege aUT g SHAEATT HENM AT 5§ dh foh 3od |l
&1 3G AT HR F IUAET G g1 ST A9 dh I WA Flderehr Hr dfERem F qur
38 3T SoRelded H 3 HAUT-EIS 9Y QI T fohdr off gHg Agierar 38 @Rt iftishd
el Y & fAReor & fow gelr w@all| 3o7d @l ar 3as Rl o &1 oY & S, 38
ST B S AT &I &1 Sl A1 98 AT & @ g o W 38 &7 & v d@fdeesr 38
Iore T gEl Wl @ 38 IfdeAd Fed I AT 3HH AFAG HON AR IHA TE AT A
aTen Sierfes gShfaay & A i 8l

5.  foiear ar 3@ 3R @ 38 @R Wiitehd sy H AT AT & Sar 3od e e
o FROT ¥ 37d AT ¥ gers AT Sreen |

6.  3%d IR & i IR YA & AR 37d [FAUI-HE & U didepR H o HiEd @R
¥ e e A 99 3UR H i qol wv @ gfadea gelt qufr afe fee v @Eored & ar A
FRAEPR & AS Td:Feild HGF HaT Adr § d9 Tcds 00 Te W Fdedr & 0 TE &
T dfaerR & e @ agel e HT AVHR gom| Ig a¥el HidalhR & el & 38 Ao &
AT &1 FHeldr FF 1 e, T areda # AT F F g # arr o iR Ses w9y
A Ugd age G R S §1 3 WA Hed fAUROT 9 A% @AM & FEYU A uge ageNr Agr
o 1§ B1 58 yASeY How AURT g% @l & H@aw # 3 ol W fRar Sreen, S 9w g
fer@t & 37T 3UR v TR Hr aToEr FHr TS|

7. IE AfaerRR fRd AT 3 R A1 e & 3UEY A R AT & qrele a1 fAsgaes # #g
& FAT ¢ df 96 3UR H Fof G St et & arw §, 0 gF g & o id a6 e
T 38 Al @ 12 gided arftes SO & @Y 3UR # d @ ad dies f arig ds
amy efferwen AR EH FHET ARl Yed, eTfd R fAAledT garT R T cug AT 3R agel
& fav ar 39 gidefd & vads 31Yar didelsR H geh & HROT U AT g7 o AAST E
HidehR TcegaRT FHidel Il § U deldR 3UR & AR dles & far @Eear @ mr
T B

8 T L, @ UMY 3R SHETR U A>T AT B OSUR o g ARy ar ik 3k
g faor@ & add ¢d @FFd arRd gamE, &fa 3R @ & I e & des F arg ag
FHET A FT HeT of Al § R UdegdRT Ig HgAfd Jald 1 Sifd & 3R awon & sifa &
& 3Fd TR & Kl o a1 & drafg 3R 3T U a0 3SR W gfdsge vemma srer foar o
&l oot 3R wfawery & fav ydfaer fhar sme & 3@ awp B smeem ik 2 TRy @
AT 16T ohaT S| fAerar g geard fhdl off worg Aefafad gfshanst & @ ey v
AT IR ST TE S FHS HIAT Hehell & -
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(F) 3% IR & 38 AT U v et & ITaR dfaeehr & 3R F 3od AT &
QT FA A 3Fd Gl a1 3ES Rl er e wer AR O 3wder A aEr aur
39 YR & AU T qUT el H Feel arediash o GideshR & Td 7 fawer R
59 o & 3ided 3uR fr I & ey & ¥ R gaew 3R Fe av [T FF Hr
NI & HY H HiASRR T Ig AT Feld A fh 3T 3Fd R & H[dR Jed qed R
AA-FR fRar &1 I dfdgeR & RE FIg IHRm AR AV § O 98 39 FAEar
3HHT AT W 9T FT M|

(@) IFIET FEl a1 39 RET "9 FF FIASeie AT GaRT §Clel AT 38 Sdelr AR 38
5 ¥ urca AR A FAFar F dlaw I & v 5@ [Few & aed A [@er
(onferene e 3R HAAT (I FIS &) FT AT HidTHR HI BT |

(M vfdefa s Ui A @ wATd WA A1 IaF R e AT IFA W F A

ATAGPR &1 ¢F TR T FHeldr FHE |
9. WfdER 1 AR F g 37 TH & T SAIh IR FeT AT 3 YR K IR W AT H
TR &7 ey grem|
SOP TTETTART oo 1 SO O fdedr & ey g AAar 3w fod
af@ 3R a¥ & 39a 39 37U gEATeR W U € |
HiagThR o
BEATER oo
1
51

Fr 3ufeafa # geaR fev v |
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Heleldelh |

IS SheR T HRTLAA W qdderh
SheR @RI HTE R e & WM SHeidrel HAART
SRt & Asdee & SN fAFfaf@d deheiichl HATRAT I HRT FU W IYREYT TG
&) AT R s Frt & o
1. SSFHHF Hed 10 oM@ § 3fUH g d9 U JeduRen AT
2. SIS HH F Hed 5§ 10 O & &I H g dF FF § HHA 3 Alel HI e]eqd dTell Teh SITHAT URH
(FdeTr) & v7 &
3. WEWAIRBAAUREGTIFATHT 2 oG & AH § R 5@ ¥ FA ¢ |

) 59 HA H Hed 50,000/ ¥ W & a9 AT TGS 3R I T INYR & oI HA F HH 5 A $ 3qerd
arelr, f51a @ U a¥ &1 qors AR el 1 3P A w1 3Eqerd g1, TH 3eqerd arl ey f3ell AT UReh

1) fostell & & & T
) 9 HH F AT HH Y FA I 1.5 oM@ @ g a9 A od faafdeared @ safdesher gelifaia &
uedl Ure AT R 3 a¥ &1 HE 3T AT Folfagend Sl aRaT # Boehar ure fSws e 7 &
H 7 Wl T HTY o7 &Y
i) ST& @A &1 FeA T 75,000/~ § 3f0F gF W 1.5 ol ¥ FF & dd Solaeehd Sollidier # Flde adT
FHA T FHHA 3 Aol & 3T Tell T AU
iii) @ # FHeg T 37,000 § SET g1 W I 75,000 § HHA G A9 Ueh Felidgehol Foll-igRaT STAAT YR
S I &H & HA 3 aul &1 I 8§ |
iV) T STSAE WIed ddete O wH & A 3 a¥ &I I g S HH H Hed T 7500 ¥ IS g W
T 37000 & & g |
") 3PR R SHeR qafdd A # 3R dweldr FHAORT 3ueey FET FU G dF a8 3 I & H
Jedterl gRT S 9% Ag & fov A g g R @ 3w 7E7 gem | Jg agel dMus & el § S
Ardseegd W R U NTEINEHR N FAT AT W FMAT gram)
3) 99 Ush FdS SR A Fafea e ser § ... 3 3000/-
§) SF Ush Iy Beaidr 9Re HAieid fhdr S 3maedehdr & 3 1500/-
&) ST U doheliel gdaeTs Ao fohar S 3masas g a9 3 750/-

e : frdY weE 3ryar Rag i Rydt & 33 suiaw 3fasw 7 A= g
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