File No. 50(83)/2024-25/W Date: 25/03/2025

Name of Work : Provision of Pathway for Bamboo Bio Germplasm Conservation Garden at CSIR NEERI,

Nagpur
CORRIGENDUM
Summary Details
Cost tender 247629/-
Last date of submission 24.03.2025
Date of opening 24.03.2025

Due to no response, the date of submission extended up to 26.03.2025 till 3.00PM
and date of opening 26.03.2025 at 3.30PM, Rest all terms and condition of NIT will
be same

Executive Engineer(ESU)
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NOTICE INVITING TENDER

Iltem rates sealed tenders are hereby invited for the work given below from contractors of appropriate class
and having valid registration of appropriate class of CPWD, State’s PWD, MES, BSNL and Govt. and Semi-Govt.
Organizations. The contractor should have successfully carried out minimum one similar works of 80%/ two similar
work of 60%/ three similar work of 40% of the estimated cost respectively under single contract in CSIR, Govt. and
Semi-Govt. Organizations during last seven years ending last day of the month previous to the one in which tender is
invited.

Documents Required: Tenderers are also required to submit attested copies document to establish their eligibility
for bidding, EMD receipt, valid registration, GST registration, PAN, similar work completion certificate along with
application.

Sl. Name of work Estimated Earnest Time for Tender | Similar work
No. Cost (Rs.) Money completion | Cost experience
(Rs.) (Rs.)

1 Provision of Pathway for Bamboo
Bio Germplasm Conservation

Garden at CSIR NEERI, Nagpur 247629/- 5,000/- 15 Days Free of | Civil Construction

cost works and
renovation work

Tender documents can be downloaded free of cost from www.neeri.res.in from 20/03/25 to
24/03/25.Tenders and EMD will be received up to 3.00 P.M. on 24/03/2025. The EMD should be deposited
through RTGS/NEFT in favour of “The Director, CSIR-NEERI, Nagpur” (Saving Account No. 30266513766, IFSC
Code-SBIN0004224 of State Bank of India, NEERI Branch,Nehru Marg Nagpur (Maharashtra). First an
application alongwith credential documents will be opened on 24/03/2025 at 3.30 P.M at CSIR-NEERI, Nagpur. After
scrutinizing of application along with credential documents, the financial bid of the qualifying bidder will be opened.
Director, CSIR-NEERI, Nagpur reserves the right to reject any or all the tenders or to accept them in part or to reject
the lowest tender without assigning any reason. For enquiries please contact Head Engineering Services Unit, CSIR-
NEERI, Nehru Marg, Nagpur — 440020 (Tele : 0712 — 2249885 — 88 Ext. 445/245/360 ).

Sub Vertical Incharge, Engineering Services Unit

ﬁgqa II'ITT MY — 440 020 HIRd - Nehru Marg, Nagpur - 440 020 INDIA
Phone(0):0712-2249885-88,Ext .445 Fax:0712—2249900E-nail :di rect or @neeri .res.i nURL:
W neeri.res.in
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CSIR-National Environmental Engineering Research Institute

NEERI

1SO 9001:2008 ™=

CONTRACT DOCUMENTS FOR WORKS

No. 50 (83)/2024-25/W

Name of Work: Provision of Pathway for Bamboo Bio Germplasm Conservation Garden at CSIR NEERI,
Nagpur
NOTE:

EMD to be deposited through NEFT/RTGS of Rs. 5000/- (Rs. Five Thousand Rupees only)
through RTGS/NEFT in favour of Director, CSIR-NEERI, Nagpur

Name & address of the bidder:

This is to certify that | have received all the documents i.e. from Page No. 1 to 46 as mention in the content
sheet as page no. 2 and | have read all the pages before submission of this tender.

SIGNATURE AND SEAL OF THE CONTRACTOR

Signature and Seal of the Contractor Page 1
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NOTICE INVITING TENDER

1. Item rates sealed tenders are hereby invited for the work “Provision of Pathway for Bamboo Bio
Germplasm Conservation Garden at CSIR NEERI, Nagpur” from contractors of appropriate class
and having valid registration of appropriate class of CPWD, State’s PWD, MES, BSNL and Govt. and
Semi-Govt. Organizations. The contractor should have successfully carried out minimum one
similar works of 80%/ two similar work of 60%/ three similar work of 40% of the estimated cost
respectively under single contract in CSIR, Govt. and Semi-Govt. Organizations during last seven
years ending last day of the month previous to the one in which tender is invited.

Documents Required: Tenderers are also required to submit attested copies document to establish
their eligibility for bidding, EMD Receipt, valid registration, GST registration, PAN, similar work
completion certificate along with application.

2. Estimated Cost isX. 247629/- (X Two lakh Forty Seven Thousand Six Hundred and Twenty
nine rupees only) based on prevailing market rate.

3. Time for carrying out the work will be 15 (Fifteen) Days and the date of commencement
shall be reckoned from the tenth day after the date of order to commence work or actual
date of start whichever is earlier. In case the site is handed over at later date, the same
shall be reckoned as date of start.

Tender documents can be downloaded free of cost from www.neeri.res.in.

5. The bidders may submit their duly sealed bids by post, courier or by hand. Bids are invited
on two part basis hence the Bidder shall seal the application alongwith credential document
as asked above along with requisite EMD receipt duly marked as “Application alongwith
credential document” (Envelope-Il) and the financial bid in separate envelops maked as
“Financial Bid”(Envelope-Illl). Both the envelopes shall then be sealed in one outer
envelope i.e. Envelope -l superscribed as below

(a) The inner and outer envelopes shall be addressed to the Director, CSIR-NEERI ,
Nagpur-440 020

(b) Bear the name and address of the Bidder, Tender No., Due Date and a warning
"Do not open before -------------- ” to be completed with the time and date as specified in
the invitation for bids.

Sealed tenders must be submitted in an outer envelope duly super scribing “Provision of
Pathway for Bamboo Bio Germplasm Conservation Garden at CSIR NEERI, Nagpur.”

and other details as mentioned in (b) above, in the Tender Box in CSIR-NEERI, Nagpur. First,
an application along with credential documents will be opened on 24/03/2025 at 3.30 P.M
at CSIR-NEERI, Nagpur. After scrutinizing of application along with credential documents,

Signature and Seal of the Contractor Page 3
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the financial bid of the qualifying bidder will be opened. Request for extension of

submission date of tenders will not be considered. Tender received after due date and
time of submission, will not be accepted.

6. EMD to be deposited through NEFT/RTGS of Rs. 5000/- (Rs. Five Thousand Rupees only)
through RTGS/NEFT in favour of Director, CSIR-NEERI, Nagpur should accompany the
tender. Tenders received without application alongwith credential document and earnest
money will be treated as invalid.

7. The Employer does not bind himself to accept the lowest or any tender and reserves to
himself the right of accepting the whole or any part of the tender and the same at the rates
guoted.

8. Canvassing in connection with the tenders is prohibited and the tenders submitted by the

contractor who resort to canvassing are liable for rejection.

9. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in
which a relative is posted in the grade between the Controller of Administration and Junior
Engineer. (Both inclusive) He shall also intimate the names of persons who are working
with him in any capacity or subsequently employed by him and who are relatives as
mentioned above.

NOTE:

A person shall be deemed to be a relative of another if, and only if, (a) they are members
of a Hindu undivided family; or (b) they are husband and wife; or (c) the one is related to
the other in the following manner: Father, Mother (including step mother), Son
(including step son), Son's wife, Daughter (including step daughter), Father's father, Son's
son, Son's wife, Son’s daughter, Son's daughter's husband, Daughter's husband,
Daughter's son, Daughter's son's wife, Daughter's daughter, Daughter's husband,
Brother ( including step brother), Brother's wife, Sister (including step sister), Sister's
husband.

10. Tender submitted shall remain valid for 90 days from the date of opening for the purpose
of acceptance and award of work, validity beyond 90 days from the date of opening shall
be by mutual consent.

11. The tenderer shall quote rates both in figures and words. He shall also work out the amount
for each item of work and writes in both figures and words. On check if there are
differences between the rates quoted by the tenderer in words and in figures or in the
amount worked out by him, the following procedure shall be followed:

Signature and Seal of the Contractor Page 4
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i) When there is a difference between the rates in figures and in words, the rates, which

correspond to the amounts worked out by the tenderer, shall be taken as correct.

ii)  When the tenderer does not work out the amount of an item or it
does not correspond with the rate written either in figures or in words, the rate
guoted by the tenderer in words shall be taken as correct.

iii)  When the rate quoted by the tenderer in figures and in word tallies but the amount
is not worked out correctly the rate quoted by the tenderer shall be taken as correct
and not the amount.

The tenderer should see, drawings and in case of doubt obtain required particulars, which
may in any way influence his tender from the Engineer as no claim whatsoever will be
entertained for any alleged ignorance thereof.
Before tendering, the tenderer shall inspect the site to fully acquaint himself about the
condition in regard to accessibility of sight, nature and extent of ground, working
conditions of the site and locality including stacking of materials, installations of tools and
plants (T&P) etc., conditions affecting accommodations and movement of labour etc.
required for the satisfactory execution of the work contract. No claim whatsoever on such
account shall be entertained by the Employer in any circumstances.

Earnest money will be forfeited fully if the contractor fails to commence the work as per

letter of award. If any tenderer withdraws this tender within the validity period or makes

any modification in terms and conditions of the tender which are not acceptable to the

Department, then NEERI shall, without prejudice to any right or remedy, be at liberty to

forfeit 50% (fifty percent) of the Earnest Money absolutely.

Except writing rates and amount, the tenderer should not write any conditions or make

any changes, additions, alterations and modifications in the printed form of tenders.

Tenders who are desirous to offer rebate the same should be brought out separately in the

covering letter and submitted along with the tender.

Some of the provisions of General Conditions of Contract are given below. Interpretation,

however, shall be as given in the General Conditions of Contract.

A. DEFECTS LIABILITY PERIOD: - Twelve months from the date of completion as certified
by the Employer.

B. MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE: -
Rs. 247629.00 (Rs. Two lakh Forty-Seven Thousand Six Hundred and Twenty-Nine
rupees only). Intermediate certificate ora lesser amountcan be
admitted for payment at the discretion of the Engineer.

Signature and Seal of the Contractor Page 5
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C. SECURITY DEPOSIT: - A sum @ 10% of the gross amount of the bill shall be deducted
from each running bill of the contractor till the sum along with the sum already

deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. In addition, the contractor shall be required to deposit an amount
equal to 5% of the tendered value of the contract as Performance Security within the
period prescribed for commencement of work in the letter of award issued to him.

D. COMPENSATION - Contractor shall pay as compensation an amount equal to one
percent or such smaller amount as the Employer (whose decision in writing, shall
be final) may decide on the cost of the whole work as shown in the agreement for
every week that the work remains un-commenced or unfinished or due quantity of
work remains incomplete after the proper dates. The compensation to be paid shall
not exceed ten percent of the tendered cost of the work as shown in the
agreement.

Stores to be issued:

The department will issue no material. The contractor has to arrange all materials,

including cement & steel required for this work.

For all specialist jobs e.g. lights, air conditioning, public address, fire protection, security /

surveillance and building management systems, technical (Covering also general

conditions and commercial terms) and financial offers will be given separately in two

sealed envelopes.

The contractor shall have to arrange all the material of approved make as approved by the

Engineer in- charge.

Site Documents:

After the commencement of work, the following site documents need to be maintained by
the contractor as per the instruction of Engineer-in-charge and submitted to the
department on a daily basis.

A. Site Order Book

Material Register

Hindrance Register

Cement Consumption Register

mooO®

Labour Register

Signature and Seal of the Contractor Page 6
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21. Other instructions:

A. The contractor should bring theoretical quantity of painting material well in advance
on site and shall be kept in his store preferably in the colony premises. All these
materials shall be stored in approved manner and shall be kept open for inspection by
the Engineer-in-charge.

B. The rates should include for all safety measures including scaffolding and tools & plants
as required for the work mentioned in the schedule of quantity.

C. Plain/sand face/grooved surface shall be treated as plain surface and no additional
coeffitient shall be given while recording the measurement.

D. Contractor has to protect all the materials of the working area by providing tarpolin/
polyethylene covers so that flooring, door & windows, occupant material etc. shall not
get spoiled while painting. The contractor shall clean the site in all respect after
completion of work.

E. The Contractor may required to shift the material inside the room to facilitate the
smooth working.

F. Time for execution of work:-

Working hours: - 9.30 AM to 6.00PM.
Lunch break: - 1.30PM to 2.00PM.
Working days: - Monday to Friday, excluding holidays.

G. On prior intimation in writing contractor may be allowed to work in extended hours
beyond normal working hours and / or on Saturdays, Sundays & holidays, if, it is
considered necessary in the interest of the work by the Engineer In-charge.

H. While quoting the rate contractor should take into consideration all the above points
and nothing shall be paid as extra on the above accounts.

22. ADDITIONAL CONDITIONS OF CEMENT AND STEEL
23.1. CONDITIONS FOR CEMENT
23.1.1 The contractor shall procure 43 grade (conforming to IS: 269) or 53 grade (conforming to
IS: 8112) of Ordinary Portland Cement or Portland Pozolona Cement, as required in the
work, from reputed manufacturers or its authorized dealers or distributors of cement such
as ACC, ULTRA TECH, Birla Gold, Manikgardh Cement as approved and having ISI
certification marks of their product whose name shall be got approved from the Engineer-
in-charge. Supply of cement shall be taken in 50 Kg. Bags bearing the manufacturer’s name
and ISI marking, samples of cement arranged by the contractor shall be taken by the
Engineer-in-charge and got tested in accordance with provisions of relevant BIS codes. In

Signature and Seal of the Contractor Page 7
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case test results indicate that the cement arranged by contractor does not conform to the

relevant BIS codes, the same shall stand rejected and shall be removed from the site by the
contractor at his own cost within a week’s time of a written order from the Engineer-in-
charge to do so.

23.1.2. The cement shall be brought at site as per the work requirement or as decided by the
Engineer-in-charge.

23.1.3. The cement go- down of the capacity as per the nature of the work and shall be constructed
by the contractor on site of work for which no extra payment shall be made. Double lock
provisions shall be made for the door of the cement go-down. The keys of one lock shall
remain with the Engineer-in-charge or his authorized representative and the key of the
other lock shall remain with the contractor. The contractor shall be responsible for the
watch and ward and safety of the cement go-down. The contractor shall facilitate the
inspection of the cement go-down by the Engineer-in-charge at any time.

23.1.4. The contractor shall supply free of charge the cement required for testing. The cost of
tests shall be borne by the contractor.

23.1.5. The actual issue and consumption of cement on the work shall be regulated and proper
accounts maintained as provided in Clause 6 of the contract. The theoretical consumption
of cement shall be worked out as per the procedure prescribed in Clause 6 of the contract
and shall be governed by the conditions laid therein.

23.1.6. Cement brought to site and cement remaining unused after completion of work shall not
be removed from site without written permission of the Engineer-in-charge.

23.2. CONDITIONS FOR STEEL

23.2.1. The contractor shall procure steel reinforcement bars conforming to relevant BIS codes
from reputed manufacturers or its authorized dealers or distributors as approved by the
Engineer-in-charge. The contractor shall have to obtain and furnish test certificates to the
Engineer-in-charge in respect of all supplies of steel brought by him to the site of
work. Samples shall also be taken and got tested by the Engineer-in-charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to BIS codes, the same shall stand
rejected and shall be removed from the site of work by the contractor at his cost within a
week’s time from written orders from the Engineer-in-charge to do so.

Signature and Seal of the Contractor Page 8
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23.2.2. The steel reinforcement shall be brought to the site as per the requirement of the work or

CSIR-National Environmental Engineering Research Institute

as decided by the Engineer-in-charge.

23.2.3. The steel reinforcement shall be stored by the contractor at the site of work in such a way
as to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars
of different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

23.2.4 For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of
sufficient length shall be cut from each size of the bar at random at a frequency not less
than that specified below:

Size of bar

For consignment below
100 tones

For consignment over
100 tones

Under 10 mm dia

One sample for each 25 tons
or part thereof.

One sample for each 40 tons
or part thereof.

10 mmto 16 mm
dia

One sample for each 35 tons
or part thereof

One sample for each 45 tons
or part thereof.

Over 16 mm dia

One sample for each 45 tons
or part thereof

One sample for each 50 tons
or part thereof.

23.2.5 The contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the contractor.

23.2.6 The actual issue and consumption of steel on the work shall be regulated and proper
accounts maintained as provided in Clause 6 of the contract. The theoretical consumption
of steel shall be worked out as per procedures in Clause 6 of the contract and shall be
governed by the conditions laid therein.

23.2.7 Steel brought to site and steel remaining unused shall not be removed from site without
the written permission of the Engineer-in-charge.

24, Tenderers should submit the proof of their registration with the GST Department of
Maharashtra State. GST on work contract shall be deducted by the employer as per
prevailing GST Law from the value of the work done payable to the contractor.

25. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable
for rejection. Contractors should quote rates in figures as well as words for all the items and
should not leave the rate blank / un-quoted. In event, no rate has been quoted for any

Signature and Seal of the Contractor Page 9
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item(s), leaving space both in figure(s), word(s), and amount blank, it will be presumed that
the contractor has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed accordingly.

26. Clause 28 of the General Condition of Contract for works, i.e. “ESCLATION” will not be
applicable to this contract.

27. Building and other construction workers cess as applicable in the state which is 1% (one
percent) and shall be deducted by the employer from the value of work done payable to
the contractor.

28. Exemption from submitting EMD is not granted to any bidder as per CSIR rule.

29. The rates quoted by the contractor must be inclusive of all taxes including GST.

Signature and Seal of the Contractor Page 10
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GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION:

€) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special
Conditions and Agreement, the following words shall have the meanings herein assigned to them
except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of
acceptance of tender and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK OR WORKS shall mean all work or works defined in schedule of quantities, specifications
and such other work or works as the contractor may be entrusted with for carrying out under this
contract.

EMPLOYER shall mean Director, CSIR-NEERI or any officer authorized by Director, CSIR-NEERI
for the Purpose.

ENGINEER shall mean the Engineer designated by the Employer to superintend and perform other
duties as indicated in the contract.

CONTRACTOR shall mean the individual or Firm or Company, whether incorporated or not,
undertaking the work and shall include the legal personal representative or such individual or the
persons composing such Firm or Company or the successors of such Firm or Company and the
permitted assignees of such individual or Firm or Firms or Company.

SITE shall mean the site of the contract works including any buildings and erections thereon and
any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for
the contractor's use.

COMPENSATION shall mean all sums payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damages sustained and whether or not any damage shall have
been sustained.

Words imputing persons include firms and corporations: words imputing the singular only also
include the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope
of the clauses in any way.

Signature and Seal of the Contractor Page 11
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2. DRAWINGS AND SPECIFICATIONS:

The contractor shall execute whole and every part of the work in the most substantial and workman
like manner both as regards material and otherwise in every respect in accordance with the
specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and
instructions given in respect of the work by the Engineer. The contractor shall be furnished free of
charge one copy of such specifications and all such designs, drawings and instructions as
are not included in the printed publications.

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

a) The contractor shall provide at his own cost all materials (except such materials, if any as may in
accordance with the contract be supplied by the Employer) plants, tools, appliances, implements,
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming
part of the contract or which may be necessary for the purpose of satisfying or complying to the
requirements of Engineer, as to any manner as to which under these conditions he is entitled to be
satisfied together with carriage therefore to and from the work.The Contractor shall also supply
without charge the requisite number of persons with means and materials necessary for the purpose
of setting out works and counting, weighing and assisting in the measurement or examination at any
time and from time to time of the work or materials, Failing his so doing, the same may be provided
by the Engineer at the expense of the contractor and the expenses may be deducted from any

money due to the contractor under the contract and/or from his Security Deposit.
b) The Contractor shall provide himself with requisite quantity and quality of water for carrying out the

works at his own cost. If, however, piped water is supplied by the Employer, the contractor shall pay
for the water at one per cent of the total cost of the work done except on Electrical work. Air-
conditioning work and Furniture work. The contractor shall make his own arrangement for water
connection and laying of further pipelines from the source of supply of Employer. It should be clearly
understood that the Employer does not guarantee to maintain un-interrupted supply of water and it
will be incumbent on the part of the contractor to make alternative arrangement for water at his own
cost in the event of any temporary break-down in water mains so that progress of work is not held
up for want of water. No claim as damages or refund of water charges will be entertained on account
of such break-down. However, if the contractor is permitted to make his own arrangement to draw
water from a well, hand pump or natural river or pond of the Employer, no charges will be made for
the water drawn from the same, but the contractor will make good any damage done to the
installations and ensure that the quality of water used in the work is confirming to BIS codes and

provide for any treatment at his own cost.
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The contractor shall be allowed to construct temporary wells in Employer's land for taking water for

construction purpose only after he has permission of the Employer in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide
necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accident or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original condition after the
wells are dismantled on completion of the work.

The Employer on no account shall be responsible for the expenses incurred by the contractor for
hired ground or water obtained from elsewhere.

Subject to availability the Employer may supply power at only one point from where the Contractor
shall make his own arrangement for distribution including provision of electric meters, switches,
fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any hindrance
caused to other works the contractor shall reroute or remove such temporary lines without any extra
cost. Such temporary lines shall be removed after the completion of work. The cost of power
consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which
would be deducted from the running account bills. However the Employer does not guarantee the

supply of power and no compensation for any failure or short supply of power shall be entertained.

SUFFICIENCY OF TENDER: The contractor shall be deemed to have satisfied before tendering as
to the correctness and sufficiency of the tender for the works and the rates and the prices quoted in
the schedule of items, which rates and the prices shall, except as otherwise provided, cover all his
obligations under the contract and all matters and things necessary for the proper completion and
maintenance of the works.

AUTHORITIES, NOTICES & PATENTS

The Contractor shall confirm to any regulations and bye-laws of any corporation and of any electricity
supply company and authorities with whose systems the structure is proposed to be connected, and
shall before making any variations from the drawing and specifications that may be necessitated for
so conforming by giving written notice to the Engineer specify the variations proposed to be made,
the reasons for making it and apply for instructions thereon. If the compliance with this clause
involves any extra work not included in this contract, he shall specify these items of work and the
allowance of extra payment required on their account.

The contractor shall give all notices required by the said regulations or bye-laws to be given to any
Authority and pay to such Authority or to any Public office all fees that may be chargeable in respect

of the works and lodge the receipts with the bill to the Engineer for reimbursement.
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RATES TO INCLUDE TAXES:

Rates quoted by the contractor shall include GST, Building workers cess(except service tax),all
duties and taxes, royalties and all other taxes in respect of this contract. The Employer shall not
entertain any claim whatsoever in this respect. However in respect of service tax, same shall be paid
by the contractor to the concerned department on demand and it will be reimbursed to him by the
department after satisfying that it has been actually and genuinely paid by the contractor. The
applicable and eligible service tax shall be reimbursed preferably within 7 days but not later than 30
days of submission of documentary proof of payment provided same are in order. Tendered rates
are inclusive of all taxes and levies payable under the respective statutes. However pursuant to the
Constitution (Forty Sixth Amendment) Act.1982 if any further tax of levy is imposed by statutes, after
the date of receipt of tenders and the contractor thereupon necessarily and properly pays such
taxes/levies the contractor shall be reimbursed the amount as per the rules on producing proof of
payment so made provided such payments, if any, is not in the opinion of the Employer (whose
decision shall be final and binding) attributable to delay in executing of work within the control of the

contractor.

The Contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorised
representative of the Employer and further shall furnish such other information and documents as
the Employer may require.

The Contractor shall within a period of thirty days of imposition of any further tax or levy
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof
to the Employer that the same is given pursuant to this condition together with all necessary
information relating thereto.

MATERIALS:

If the specifications of schedule of items provide for the use of any material to be
supplied by the Employer's stores or if it is required that the contractor shall use certain stores to be
provided by the Employer as shown in the schedule of materials hereto annexed, the contractor shall
be bound to procure and shall be supplied such materials and stores as are from time to time required
to be used by him for the purpose of the contract only and value of the materials so supplied at the

rates specified in the said schedule of materials and of the quantities incorporated in the work may
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be set off or deducted from any sums then due, or thereafter to become due to the contractor under
the contract or otherwise or against or from the Security deposit.All materials so supplied to the
contractor by the Employer shall remain the absolute property of the Employer and the contractor
shall be the trustee of the materials so supplied/procured and the said materials shall not be
removed/disposed off from the site of the work on any account and shall be at all times open for
inspection by the Engineer or Employer.The contractor shall bear all incidental charges for cartage,
storage and safe custody of all materials and against damage due to dampness, Rain, Sun, Fire and
theft and be fully responsible for their storage and maintenance.Any such material unused and in
perfectly good condition in the opinion of the Employer at the time of the completion of work or
termination of the contract, or earlier shall be returned to the Employer at a place directed by the
Engineer at contractor's cost and at rates stipulated in the said schedule but in case the Employer
decides not to take back the materials the contractor shall have no claim for compensation on
account of any such materials supplied to him as aforesaid being unused by him or for any wastage
or damage to any such materials.

b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor
shall procure the same and complete the work in time after due intimation and approval of the
Employer. The difference in price (between his procurement price and price shown in the schedule)
shall be paid to the contractor. However in case approval of the Employer is not given, only suitable
extension of time would be considered and no other claim of compensation/damages shall be
payable by the Employer.

C) After completion of the work or on determination/termination of the contract, the theoretical quantity
of cement to be used in work shall be calculated on the basis of statement showing quantity of
cement to be used in different items of work provided in current Schedule for the purpose printed by
CPWHD. In case any items is executed for which the standard constants for the consumption of
cement are not available in the above mentioned statement or cannot be derived from this statement,
the same shall be calculated on the basis of standard formula to be laid down by the Engineer. Over
this theoretical quantity of cement, shall be allowed a variation upto 3% plus/minus for works
estimated cost of which as put to tender is not more than %10 lakhs and upto 2 % plus/minus for
works estimated cost of which as put to tender is more the %10 lakhs. The difference in the quantity
actually issued to the contractor and the theoretical quantity including Authorised variation, if not
returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the
provision of other conditions regarding return of materials governing the contract. In the event of its
being discovered that the quantity of cement which is less than the quantity ascertained as herein
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before provided (allowing variation on minus side as stipulated above) the cost of quantity of cement
not so used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage
to site.

The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel
reinforcement or structural steel section (each diameter/section or category shall be considered
separately) expect that the theoretical quantity of the steel shall be taken as the quantity required as
per design or as authorised by the Engineer, includinglappages, plus 3% wastage due to cutting into
pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage.

The provision of foregoing sub-clause shall apply Mutatis- Mutandis in the case of cables (other than
under-ground cables), wires, conduits/GI pipes, GI/MS sheets used in various items of work shall be
calculated on the basis of measurements recorded in the measurement books for the purpose of
payment and for assessing the consumption of materials used in the works . Over this quantity and
variations of 5% plus shall be allowed for wastage of materials during execution in case of cables
(other than under-ground cables), wires conduits/Gl pipes and 10% plus in case of GI/MS sheets.

The Provisions made above are without prejudice to the right of the Employer to take action against
the contractor under the conditions of the contract for not doing the work according to the prescribed
specification.

In case of easy availability of approved quality of cement and steel in the open market it will be

Employer’s discretion to make these items as contractor’s supply.

TESTING OF MATERIALS:

The contractor shall provide assistance, instruments, materials, labour and any other arrangement
normally required for testing, checking of materials and workmanship as stipulated in the
specifications and by statutory authority at his own cost. The Employer has the right to appoint the
testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation
including testing fees. Failing his so doing, the same shall be provided by the Engineer at the
expense of the contractor and the expenses may be deducted from any money due to the contractor
under the contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion

thereof.

CONTRACTOR'S ENGINEERS/FOREMAN & WORKMAN
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The contractor shall give all necessary personal superintendence during the execution of the work
and as long thereafter as the Engineer may consider necessary until the expiration of the Defects
Liability period. The contractor shall employ competent Site- Engineer/Foreman as per CPWD
norms and as approved by the Engineer whose qualification most confirm to the requirement
specified by the Engineer who shall be constantly in attendance of the work while the men are at
work. Any directions explanations, instructions or notices given by the Engineer to such Site-
Engineer or Foreman or any other authorized agent shall be held to be given to the
contractor.(Annexure | refers)

The contractor shall on the request of the Engineer immediately dismiss from the works any person
employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who
may in the opinion of the Employer misconduct himself.

ACCESS:

The Engineer, and the Employer or its representative shall at all reasonable time have free access
to the works and/ or workshops, factories or other places the materials are being prepared or
constructed for the contact and also to any place where the materials are laying or from which they
are being obtained and the contractor shall give every facility to them for inspection. Except the
representatives of statutory authorities and those mentioned above no other person shall be allowed
on the works at any time without the permission of the Engineer.

If any work is to be done at a place other than the site of works, contractor shall obtain written
permission of the Engineer.

VARIATION & PRICE FOR VARIATION

The Engineer with approval of the Employer shall have power to make any alternations/omissions/
additions and /or substitutions from the original specifications, drawings, designs and written
instruction and such alternations. omissions, additions, substitution shall not invalidate the contract
and any altered, additional, or substituted work which the contractor may be directed to do in the
manner specified above as per of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work. The rates for such altered,
additional or substituted work under this clause shall be worked out in accordance with the following

provisions in their respective order.
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If the rates for the altered, additional or substituted work are specified in the contract for the work,
the contractor is bound to carry out the altered, additional or substituted work at the same rates as
are specified in the contract for the work.

If the rates for the altered, additional or substituted work are not specifically provided in the contract
for the work, the rates will be derived from the rates for a similar class of work as are specified in the
contract for the work.

If rates for the altered, additional or substituted work cannot be determined in the manner specified
in sub-clause (b) and (c) above, then the contractor shall, within 10 working days from the date of
receipt of the order to carry out the work through notice in writing, inform the Engineer of the rate
which it is his intention to charge for such class of work, supported by analysis of the rate claimed
which shall be based on actual cost of work plus 10 % as contractor's profit and over heads except
in case of departmental materials for which contractors profit and over-heads shall be 2.5%. When
such notice has been given, the Engineer with consent of the Employer may agree to such a rate
but if the Engineer does not agree to the contractor's rate the Engineer may cancel his order to carry
out such class of work and arrange to carry out in such a manner as he may consider advisable.

Under no circumstance, the contractor shall suspend the work on the plea ofnon- settlement of rates
of items falling under the clause.

Deviation limits:-

Building Work 30%
Maintenance / emergency works 50%
Foundation works 100%
Services works 30%

FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION

The Engineer shall have powers to require the removal from the site of all materials and work which
in his opinion are not in accordance with specifications and in case of default, the Engineer shall be
at liberty to employ other persons to remove the same without being answerable or accountable for
any loss or damage that may happen or arise to such materials to be substituted thereof and in case
of default the Engineer may cause the same to be supplied and all cost which may attend such
removal and/or substitution are to be borne by the contractor.

If it shall appear to the Engineer or to the Employer based on audit/technical examination that any
work has been executed with unsound, imperfect or unskillful workmanship or with materials of any

inferior description, or that any materials or articles provided by him for the execution of the work are
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unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract,
any defects, shrinkage or other faults which may appear within the defects liability period of six
months from the date of completion arising in the opinion of the Engineer, the contractor shall on
demand in writing which shall be made within six months of the completion of the work from the
Engineer specifying the work, materials, articles, defects or other faults complained of
notwithstanding that the same may have been passed, certified and paid for, forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own cost. In case of any such failure, the Engineer may rectify or remove
or re-execute the work or remove and replace with others, the material or articles complained of as
the case may be at the risk and cost in all respects of the contractor.

In lieu or rectifying the work not done in accordance with the contract, the Employer may, allow such
work to remain and in that case make allowance for the difference in value, together with such further
reduction as in his opinion may be reasonable.

Provided always that nothing in this clause shall relieve the contractor from his liability to execute
the works in all respects in accordance with the terms and conditions of this contract, or from his
liability to make good all defects.

WORKS TO BE OPEN FOR INSPECTION

All work under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Engineer and the contractor shall at all times during
the usual working hours, and at all other times at which reasonable notice of the intention of the
Engineer to visit the works shall have been given to the contractor, either himself be present to
receive order and instruction or have a responsible agent duly accredited in writing present for that
purpose.

The contractor shall give not less than seven days notice in writing to the Engineer before covering
up or otherwise placing beyond the reach of measurement any work in order that the same may be
measured and correct dimensions thereof be taken before the same is so covered up or placed
beyond the reach of measurement and shall not cover up and place beyond the reach of
measurement, any work without the consent in writing of the Engineer and the Engineer shall within

the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
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beyond the reach of measurement without such notice having been given or the Engineer's consent
obtained the same shall be uncovered at the contractor expense or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.

ASSIGNMENT OR SUB-LETTING

The contractor shall not be assigned or sublet without the written approval of the Employer. And if
the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do
so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given promised or offered by the contractor or any of his servants or
agents to any person in the employment of the Employer in any way relating to his office or
employment, or if any such employee or person shall become in any way directly or indirectly
interested in the contract, the Employer shall have the power to adopt any of the courses specified
under clause may be best suited to the interest of the Employer and in the Event of any of the courses

being adopted the consequences specified in the said clauses shall ensure.

Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained
before any changes in the constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concerns such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement hereunder the partnership firm would have the right
to carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned or sublet in contravention of
clausel3(a) and the same action may be taken and the same consequences shall ensure as provided
in the said clauses 13(a).

INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY &STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards
day and night speed limit boards, red flags, red lights and providing barriers. He shall be responsible
for all damages and accidents caused due to negligence on his part. No hindrance shall be caused

to traffic during the execution of work.

The contractor shall be responsible for all injury to persons, animals or things and for all damage,
whether such injury or damage arises from carelessness or accident in any way connected therewith.
This clause shall be held to include interalia any damage due to causes as aforesaid to work, building

(whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as

Signature and Seal of the Contractor Page 20



b)

d)

e)

f)

15.

W, T o, . - Tty e aiftrifet v v (SN
CSIR-National Environmental Engineering Research Institute
NEERI

1SO 9001:2008 ™=

well as all damages caused to the buildings and works forming the subject of this contract by
inclemency of whether. The contractor indemnifies the Employer and holds him harmless in respect
of all expenses arising from such injury or damages as aforesaid and also in respect of any award of
compensation or damage consequent upon such claim including legal costs.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the
whole of the contracted works complete and perfect in every respect and so as to make good and
otherwise satisfy all claims for damage as aforesaid to the property of third parties.

The contractor also indemnifies the Employer against all claims which may me made upon the
Employer for acts during the currency of this contract by any employee or representative of any
employee of the contractor or any sub contractors, employed by him, for any injury to or loss of life,
of such employees, or for compensation payable under any law for the time being in force to any
workman or to the representative of any deceased or incapacitated workmen.

The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by the Central/State Government or local
Municipal authorities for the non compliance of any laws, regulation, rules pertaining to wages act,
safety act in force and any amendment thereof in respect of all labour and apprentices directly of
indirectly employed in the work under this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation cost, charges and/or expenses arising or accruing from or in respect of any such claim
and/or damages as aforesaid from any sum or sums due or to become due to the contractor or
security deposit.

The contractor shall indemnify the Employer against any action, claim or proceeding relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any
royalties which may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against the Employer in respect of any such
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be
at liberty, at his own expense to settle any dispute or to conduct any litigation that may arise
therefrom. Provided that the contractor shall not be liable to indemnify the Employer if the
infringement of the patent or design or any alleged patent or design right is the direct result of an

order passed by the said Employer or his authorized representative.

LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS:
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a) Any sum of money due and payable to the contractor including the security deposit under the
contract may be withheld or retained by way of lien by the Employer or Government or any other
contracting person or persons against any claim of the Employer or Government or such other
persons in respect of payment of a sum of money arising out of or under any other contract made
by the contractor with the Employer or Government or with such other persons.

b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by
the Employer will be kept withheld or retained as such by the Employer or till his claim arising out of
in the same contract or any other contract is either mutually settled or determined by the Arbitrator
if the contract is governed by arbitration clause or by the competent court as the case may be, and
that the contractor shall have no claim for interest or damages whatsoever on this account or any
other ground in respect of any sum of money withheld or retained under this clause and duly notified
as such to the contractor.

16. WITH HOLDING & LIEN RESPECT OF SUMS CLAIMED:

a) Whenever any claim or claims for payment of a sum of money arises out or under of the contract
against the contractor, the Employer shall be entitled to withhold and also have a lien to retain such
sum or sums in whole or in part from the security deposit, if any deposited by the contractor and for
the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if any furnished
as the case may be and also have a lien over the same pending finalisation or adjudication of any
such claim.In the event of the security deposit being insufficient to cover the claimed amount or
amounts or if no security deposit has been taken from the contractor, the Employer shall be entitled
to withhold and have a lien to retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which at any time thereafter may become payable
to the contractor under the same or any other contract with the Employer or any contracting person
pending finalisation or adjudication of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien
referred above, by the Employer will be kept withheld or retained as such by the Employer till the
claim arising out of or under the contract is determined by the Arbitrator (if the contract is governed
by the arbitration clause) or by the competent court as the case may be and that the contractor will
have no claim for interest or damages whatsoever on any account in respect of such withholding or

retention under the lien referred to above and duly notified as such to the contractor.For the purpose
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of this clause, where the contractor is a partnership firm or a limited company the Employer shall be
entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole
or in part from any sum payable to any partner/Limited company as the case may be, whether in his
individual capacity or otherwise.

The Employer shall have the right to cause an audit and technical examination of the works and the
final bills of the contractor including all supporting vouchers, abstract etc. to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to have
been over paid in respect of any work done by the contractor under the contract or any worked
claimed by him to have been done by him under the contract and found not to have been executed
the contractor shall be liable to refund the amount of over-payment and it shall be lawful for the
Employer to recover the same from him in the manner prescribed in sub-clause (a) of this clause or
in any other manner legally permissible and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by him under it, the amount of
such under payment shall be duly paid by the Employer to the contractor.Provided that the Employer
shall not be entitled to recover any sum over paid, nor the contractor shall be entitled to payment of
any sum paid short where such payment has been agreed between the Employer on the one hand
and the contractor on the other hand, under any term of contract permitting payment for work after
assessment by the Employer.

IN-CASE OF DEATH OF CONTRACTOR:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the contractor.

SUB-CONTRACTORS:

The Employer reserves the right to use the premises and any portion of the site for the execution of
any work not included in the contract. The contractor is to afford all reasonable facilities to all sub-
contractors, specialists, merchants, tradesmen and other who may at any time be appointed by the
Employer for executing any work or supplying any goods relating to the constructions, servicing,
equipping or furnishing of the work under this contract.

COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT:

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour
(Regulation and Abolition) Act, 1970 and rules and orders framed there under and other labour laws

affecting contract labour and Apprentice Act, 1961 and the rules and orders framed thereunder that
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may be in force or brought into force from time to time. Contractor shall obtain a valid license under
Contract labour (R & A) Act 1970 and Contract Labour (R & A) Central Rules 1971 before
commencing work and which should be valid till the completion.

COMPENSATION FOR DELAY:

The time for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall be deemed to be the essence of the contract on the part of the contractor. The work shall
throughout the stipulated period of the contract be proceeded with all due diligence sand the
contractor shall pay as compensation an amount equal to one per cent or such smaller amount as
the Employer (whose decision in writing shall be final) may decide on the amount of the whole work
as shown in the agreement, for every week that the work remains uncommenced or unfinished after
the proper dates.

And further to ensure good progress during the execution of the work, the contractor shall be bound
in all cases in which the time allowed for any work exceeds one month (save for special jobs to
complete one eight of the whole of the work before one fourth of the whole time allowed under the
contract has elapsed, three-eight of the work before one-half of such time has elapsed and three-
fourths of the work before three-fourths of such time elapsed. However, for special jobs if a time
schedule has been submitted by the contractor and the same has been accepted by the Employer,
the contractor shall comply with the said time schedule. In the event of the contractor failing to comply
with this condition, he shall be liable to pay as compensation an amount equal to one per cent or
such smaller amount as the Employer (Whose decision in writing shall be final) may decide on the
said cost of the work for every week that the due quantity of work remains incomplete.Provided that
the entire compensation to be paid under the provisions of the clause shall not exceed ten per cent
on the cost of the work as shown in the agreement.

DAMAGE TO WORKS [IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE
OPERATIONS:

The work (whether fully constructed or not) and all materials, machines, tools and plants scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until
the work has been delivered to the Employer and certificate from him to that effect obtained. In the
event of the work or any materials properly brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or war-like operations, the contractor shall, when
ordered in writing by the Employer remove any debris from the site, collect and properly stack or
remove in store all serviceable materials salvaged from the damage work and shall be paid at the
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contract rates in accordance with the provision of this agreement for the work of clearing the site of
debris, stacking, removal of serviceable materials and for the reconstruction of all works ordered by
the Employer such payment being in addition to compensation upto the value of the work originally
executed before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for the compensation shall be assessed by the
Employer. The contractor shall be paid for the damage/destruction suffered and for restoring the
materials at the rates based on the analysis of rates tendered for in accordance with the provision
of this agreement. The certificate of the Employer regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on the contractor.

Provided always that no compensation shall be payable for any loss in consequence of hostilities to
war-like operation (i) unless the contractor had taken all such precautions against Air Raid as are
deemed necessary by the A.R.P. officers or the Employer, (ii) for any materials etc., not on the site
of work or for any tools and plant, machinery, scaffolding, temporary buildings and other things not
intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Employer.

EXTENSION OF TIME:

If the contractor shall desire an extension of time for the completion of the work on the ground of his
having been unavoidably hindered in its execution or any other ground, he shall apply in writing to
the Employer within thirty days of the date of hindrance on account of which he desires extension
as aforesaid and the Employer shall, if in his opinion (which shall be final) reasonable grounds shown
therefore, authorize such extension of time if any, which may in opinion be necessary or proper.

In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the
contractor shall be entitled to ask for extension of time in proportion to the increased value of work.

SUSPENSION OF WORK BY CONTRACTOR:

The Employer may without prejudice to his right against the contractor in respect of any delay or
inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the
contract and without prejudice to any rights or remedies under any of the provisions of this contract
or otherwise and whether the date for completion has or has not elapsed by notice absolutely

determine the contract in any of the following cases:
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i) If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace
any defective work or that the work is being performed in any inefficient or otherwise
improper or unworkman-like manner shall omit to comply with the requirements of such
notice for a period of seven days thereafter or if the contractor shall delay or suspend the
execution of the work so that in the judgment of the Employer (which shall be final and
binding) he will be unable to ensure completion of the work by the date for completion or he
has already failed to complete the work by the date.

ii) If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court of creditor to appoint

a receiver or a manager or which entitle the court to make a winding up order.

iii) If the contractor commits breach of any of the terms and conditions of this contract.
iv) If the contractor commits any acts mentioned in Clause-13 hereof.
b) When the contractor has made himself liable for action under any of the cases aforesaid, the

Employer shall have the following powers:

i) To determine or rescind the contract as aforesaid (of which termination or rescission notice
in writing to the contractor under the hand of the Employer shall be conclusive evidence)
Upon such determination or rescission the security deposit of the contractor shall be liable
to be forfeited and shall be absolutely at the disposal of the Employer.

ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out
the work or any part of the work debiting the contractor with the cost of the labour and the
price of the materials (of the amount of which cost and price certified by the Engineer shall
be final and conclusive against the contractor) and crediting him with the value of the work
done in all respect in the same manner at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Engineer as to the value of
the work done shall be final and conclusive against the contractor, provided always that
action under the sub-clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the Employer are less than the amount
payable to the contractor at his agreement rates, the difference should not be paidto the

contractor.

iii ) After giving notice to the contractor to measure up the work of the contractor and to take

such part thereof as shall be un executed out of his hands and to give it to another contractor
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to complete in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been executed by him
(of the amount of which exceed the certificate in writing of the Engineer shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from
any money due to him by the Employer under this contract or any other account whatsoever
or from his security deposit.

iv) In the event any one or more of the above course being adopted by the Employer the
Contractor shall have no claim to compensation for any loss sustained by him by reason of
his having purchased or procured any materials or entered into any engagements or made
any advances on account or with a view to the execution of the work or the performance of
the contract and in case action is taken under any of the provisions aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer has certified in writing the performance of
such work and the value payable in respect thereof and he shall only be entitled to be paid
the value so certified.

SECURED ADVANCE:

The contractor on signing an indenture in the form specified by the Employer during the progress of
the execution of the work may be paid if agreed by the Employer upto 75 per cent of the estimated
value which shall take into account the market value and contractors tendered rates for the finished
item of any material which in the opinion of the Engineer is likely to be incorporated in the work within
next three months, are non-perishable and are in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and protected against damage
by weather or other causes but which have not at the time of advance been incorporated in the
works. When materials on account of which an advance has been made under this clause are
incorporated in the work the amount of such advance shall be deducted from the next payment made
under any of the clause or clauses of this contract.

CERTIFICATES &PAYMENTS:

No payments shall be made for a work estimated to cost Rupees Ten Thousand or less till the whole
of the work shall have been completed and certificate of completion given. But in the case of a work
estimated to cost more than Rupees Ten Thousand, the contractor shall, on submitting the bill be
entitled to receive a monthly payment proportionate to the part of the work executed, and to the
satisfaction of the Engineer, whose certificate of the sum so payable shall be final and conclusive
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against the contractor, provided the amount of work done is as per the value of intermediate
certificate or for a lesser amount at the discretion of the Engineer as mentioned intheNIT.All such
intermediate payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed and shall not preclude the requiring
of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due performance of the contract, of any part
thereof in any respect or the accruing of any claim nor shall it conclude, determine or affect in any
way the powers of the Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or in any other way vary or affect the contract.The final bill shall be
submitted by the contractor within two months of the date fixed for the completion of work or of the
date of the certificate of completion furnished by the Employer and payment shall be made within
three months if the value of the completed works is up toZ Two Lakhs and in six months if the same
exceeds ¥ Two Lakhs of the submission of such bill. If there shall be any dispute about any item or
items of the work then the undisputed item or items only shall be paid within the said period of three
months or six months as the case may be.

Whenever there is likely to be delay in recording detailed measurements for making a running
payment, advance payment without detailed measurements for work done worked out at 75 per cent
of the tendered rates for assessed quantities may be made in running account bills by the Employer
on the basis of a certificate from the Engineer. The advance payments so allowed shall be adjusted
in the subsequent running bills by taking detailed measurements thereof. Final payments shall be
made only on the basis of detailed measurements.

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer
on printed forms obtainable from the Engineer's office. The Engineer shall take or cause to be taken
the requisite measurements for the purpose of having the same verified and the claim, as far as
admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the
bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may
cause action within seven days of the date fixed as aforesaid, and authorized representative to
measure up the said work in the presence of the contractor whose signature to the measurement
will be sufficient warrant and the Engineer may prepare the bill from such measurement.

Before taking any measurement of any work the Engineer or his authorized representative deputed
by him shall give reasonable notice to the contractor. If the contractor fails to attend after such notice
or falils to sign or to record the difference within a week from the date of measurement in the manner

required by the Engineer then in any such event the measurements taken by the Engineer or by the
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authorised representative deputed by him as the case may be, shall be final and binding on the
contractor and the contractor shall have no right to dispute the same.

The charges in the bills shall always be entered at the rates specified in the agreement or in case of
any extra work ordered in pursuance of these conditions and not mentioned or provided for in the
agreement at the rate determined as per clause-10. However in case of partially executed items of
work, the Employer at his discretion allows proportionate rates for such items of work as determined
by the Engineer whose certificate of the sum so payable shall be final and conclusive against the

contractor.

SECURITY DEPOSIT:

A sum @10% of the gross amount of the bill shall be deducted from each running bill of contractor
till the sum along with the sum already deposited as earnest money, will amount to security deposit
of 5% of the tendered value of the work. In addition, the contractor shall be required to deposit an
amount equal to 3% of the tendered value of the contract as Performance Security within period
prescribed for commencement of work in the letter of award issued to him.

In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer
as part of the security deposit and the bank goes into liquidation or for any reason is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the Employer to make
good the deficit of such sum from the running bill as mentioned above Such deductions will be held
by the Employer by way of security deposit, provided always that the Employer for this purpose shall
be entitled to recover the said percentage of the amount from each running bill till the balance of the
amount of security deposit is realized, All compensation or the others sums of money payable by
the contractor under the terms of this contract may be deducted from the security deposit or from
the interest arising therefrom or form any sums which may be due to or may become due to the
contractor by the Employer on any account whatsoever and in the event of his security deposit being
reduced by reason of any such deductions aforesaid, the contractor shall within ten days make good
in cash or further fixed deposit receipt pledged in favour of the Employer. The security deposit shall
be collected from the running bills of the contractor at rates mentioned above and the earnest money
if deposited at the time of tenders will be treated as part of the security deposit.

The contractor if he so desires may furnish fixed deposit receipt in advance towards the security
deposit. Such fixed deposit receipt shall be of a minimum value of ¥ 25,000/- each (The last such
fixed deposit receipt could be of a lower value on the basis of the amount). In case any recovery is
affected from running account bills, such recovered amount shall not be replaced with fixed deposit
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receipt. It is in the contractor's interest to keep a watch about the adequacy of the fixed deposit
receipt submitted.

d) No partial refund of security deposit shall be made during the defect liability period. In case the final
bill is not settled within stipulated period for reasons beyond control and the Employer is satisfied
that the security deposit is not required for adjustment of Employer dues or whatsoever dues either
in this or any other contract then this security deposit either in full or in part could be refunded at the
sole discretion of the Employer. However, release of security deposit would be only after written
clearance of Labour Officer regarding no dues or claims is received.

e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to
make up this amount shall be recovered from money due to the contractor under this contract, or
any other contract with the Employer.

27. COMPLETION CERTIFICATE:

Within ten days of the completion of the work, the contractor shall give notice of such completion to
the Employer and within ten days of the receipt of such notice the Engineer shall inspect the work.
It there is no defect in the work the Employer shall furnish the contractor with a certificate of
completion otherwise a certificate of completion indicating defects shall be issued but the work shall
not be considered to be completed until the contractor shall have removed from the premises on
which the work shall not be considered to be completed until the contractor shall have removed from
the premises on which the work shall be executed all the scaffolding, surplus material, rubbish and
all huts and sanitary arrangements required for his work, people on the site in connection with the
execution of work as shall have been erected are constructed by the contractor and cleaned of the
dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors or other
parts of any building in upon or about which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof. If the contractor shall fail to comply with
requirements of this clause on or before the date fixed for the completion of the work, the Employer
may at the risk and cost of the contractor take action as he may think fit and the contractor shall
have no claim except for any sum actually realized by the sale thereof.

28. ESCALATION:
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a) If the price of the materials not being supplied by the Employer and/or wages of labour required for
execution of the work increase, the contractor shall be compensated for such increase as per
provision detailed below and the amount of the contractor shall accordingly be varied, subject to the
condition that compensation for escalation in price shall be available only for the work done during
the stipulated such period for which the contract is validly extended under the provision of clause 22
of General Conditions of Contract without levy of compensation under Clause 20 of General
Conditions of Contract and also subject to the condition that no such compensation shall be payable
for a work for which the stipulated period of completion is Eighteen months or less. Such
compensation for escalation in the price of materials and labour when due, shall be worked out
based on the provision.

i) The base date for working out such escalation shall be the last on which the tenders were
stipulated to be received.

ii) The cost of work on which escalation will be payable shall be reckoned as 85%o0f the cost
of the work as per the bills, running or final and from this amount the value of material
supplied by the employer and proposed to be recovered in the particular bill shall be
deducted before the amount of compensation for escalation is worked out. In case of
materials, brought to site for which included in secured advance is the bill full value of such
materials as assessed by the Engineer in charge (and not the reduced amount for which
secured advance has been paid), shall be included in the cost of work done for operation of
this clause. Similarly, when such materials are incorporated in the work, the secured
advance is deducted from the bill the full assessed value of the material originally considered
for operation of the clause shall be deducted from the cost of work shown in the bill running
of final. Further the cost of work shall not include any work for which payment is made for
any item at prevailing market rates.

iii) The Compensation for escalation for materials &labourshall be worked out as per the
formula given below:

VM = WA x (MI=Mio)
100 MIo

VM - Variation in material cost i.e. increase or decrease in the amount in rupees to be
paid or recovered.

W - Cost of work done worked out as indicated in sub para (ii) above
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A - Component of materials expressed as percent of the total value of work and is
predetermined as 75.
MI - Index number of wholesales prices in India for all commodities published by the
Reserve Bank of India for the period under reckoning.
Mlo - Index numbers of wholesale prices in India for all commodities published by the
Reserve Bank of India on the date of receipt of tenders.
—\w B (LI - LIo)
VL=W 100 X iho
VL -  Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid
or recovered.
W - Value of work done, worked out as indicated in sub para (ii) above.
B - Component of labour expressed as percent of the total value or work and is
predetermined as 25.
Ll- All India consumer price index numbers for industrial workers published by the

Reserve Bank of India for the period under reckoning as for the period under
consideration.

Llo-  All India consumer price index numbers for industrial workers published by the
Reserve Bank of India and valid on the stipulated date of receipt of tenders.

b) The following principal shall be followed while working out indices mentioned in sub para (iii) above.

i) The compensation for escalation shall be worked out at half yearly intervals and shall be
with respect to the cost of work done during the six calendar months of the said work. The
first such payment shall me made at the end of the six months after the month (excluding)
in which the tender was accepted and thereafter at six monthly intervals. At the time of
completion of work, the last period for payment might become less than six months,
depending on the actual date of completion.

ii) The index (Ml or LI) relevant to any six months for which such compensation is paid shall
be the arithmetical average of the indices relevant to the six calendar months. If the period
upto date of completion after six months covered by the last such installment of payment, is
less than six months, the index Ml or LI shall be average of the indices for the months falling
within that period.
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iii) The base index (Mlo or Llo) shall be the one relating to the month in which the tender was
stipulated to be received.
C) In the event the price of materials and/or wages of labour required for execution of the work

decreases there shall be downward adjustment of the cost of work so that the price of materials
and/or wages of labour shall be deductible from the cost of work under this contract and in this regard
formula herein before stated under this clause shall mutatis mutandis apply, provided that no such
adjustment for the decrease in the prices of materials and/or wages of labour aforementioned would
be made in case of contracts in which the stipulated period of completion of the work is six months

or less.

d) Employer shall have the discretion to permit the IEEMA (Indian Electrical & Electronics
Manufacturer’s Association) clause for escalation in case of specialized works e.qg lifts and electrical

and mechanical installation etc. Where the price variation is not similar to building works.

29. ARBITRATION:

a) Except where otherwise provided in the contract, all questions and disputes relating to the
interpretation of the specifications, designs, drawings and instructions herein before mentioned, and
as to the quality or workmanship or materials used on the work or as to any other question, claim,
right matter or thing whatsoever in any way arising out of or relating to the contract, designs,
specifications, estimates, instructions, orders on these conditions or otherwise concerning the works,
or the execution or failure to execute same, whether arising during the progress of the work or after
the completion or abandonment thereof, shall be referred to Delhi International Arbitration
Centre (DIAC), Delhi High Court, New Delhi as per the prevalent provisions of the concerned
Act. The arbitrator shall give a speaking award. The award of the arbitration shall be final and binding
on the parties. The cost of the arbitrator shall be borne equally by both the parties.

b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes
to be referred to arbitration under this clause together with the amount or amounts claimed in respect
of each such dispute.

c) It is also term of the contract that if the contractor does not make any demand for arbitration in
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the
final bill is ready for payment, the claim of the contractor will be deemed to have been waived and
absolutely barred and the Employer shall be discharged and released of all liabilities under the
contract in respect of these claims.

d) Subject as aforesaid the provisions of the arbitration and Conciliation Act. 1996, or any statutory
modification or re-enactment thereof and the rules made there under and for the time being inforce
shall apply to the arbitration reference under this clause.
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e) Subject as aforesaid the provisions of the Arbitration Act, 1940, or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the

arbitration reference under this clause.

30. DISMANTLED MATERIAL:

The contractor shall treat all material obtained during dismantling of a structure services sub
systems/installations, excavation of the site for a work etc., as employer’s properly and such material
shall be disposed of the best advantage of the employer according to the instructions issued in
writing by the Engineer.

31. PERFORMANCE GUARANTEE:

Performance Guarantee may be taken from the contractor before the award of work, by the officer
authorized to award the contract if and where considered necessary, to ensure that a part or whole
of the contract is completed by the contractor. In case of non-performance, this guarantee could be
encashed.

32. Purchase preference will be given to Central Public Sector Enterprise (CPSE) for award of work
costing between ¥ 5 crores to ¥ 100 crores as per provision contained in Para 20.10.9 in CPWD
Manual 2003 and OM No. DPE/13(12)/2003-Fin Vol. Il dated 18.07.05 issued by the department of
Public Sector Enterprises, Govt. of India.
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**SPECIALCONDITIONS ****

1. These special conditions are meant to amplify the general specification and general conditions of

contract.
2. Work shall be done as per CPWD specifications.

In case of any discrepancy, the order of precedence in interpretation shall be as under.
l. Schedule of quantities.

I. Drawings.

M. Additional conditions.

V. General conditions of contract.

V. Special condition.

VI. Additional technical specifications.

VII. CPWD latest Civil and Electrical specifications.
VIIL. IS Codes.

IX. International codes.

X. Best Engineering practice.

3. STEEL:

i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work.
For all other items of steel work the contractor shall procure the same.

i) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for
straightening the bars whatsoever shall be entertained.

iii) Issue of steel of diameters above 10 mm dia. will be regulated on sectional weight basis, weight
being calculated with the help of the standard sectional weights as given in CPWD latest
specifications for conversion of length to weight. However, for bars upto and including 10 mm dia.the
following procedure shall be adopted. The average sectional weight for each diameter shall be
arrived at from samples from each lot of steel received at site. The actual weight of steel issued shall
be modified to take into account the variation between the actual and the standard co-efficient and

the contractor's account will be debited by the cost of this modified quantity only.
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iv) For theoretical consumption of steel reinforcement bars will be balanced diameter wise for the
purpose of penal recovery as envisaged in the contract.

4, CEMENT:

Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made
products such as Pre-cast tiles, hollow concrete blocks, RCC pipes etc. cement shall not be issued.

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this

account.

6. The surplus excavated earth which is beyond the requirement of the Employer's work may be
allowed by the Employer to be disposed off by the contractor on his own or sell the surplus excavated
earth to private parties at his discretion but nothing extra will be paid for the carriage or disposal of
surplus earth if the same is not required on any other work of the Employer.
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****ADDITIONAL CONDITIONS ****

1. The structural and architectural drawings shall at all times be properly correlated before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and drawings relating to the relevant item the former shall prevail unless
and otherwise given in writing by the Engineer.

2. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any
other natural causes whatsoever during the execution of work. The damage to work will be made
good by the contractor at his own cost; no claim on this account shall be entertained.

3. All material used shall be as per specifications and I1SI marked wherever applicable. ISI marking
referred relate to latest BIS code as published by Bureau of Indian Standards upto 30 days before
the date of opening the tender.

4, The contractor shall give a performance test of the entire installation(s) as per standard specification
and/or as directed by the Engineer and will also submit. Test certificates as are required by
Municipal/Electrical authority or any other authority. Nothing extra shall be payable for the same
other than the fees paid to such authorities which shall be reimbursed on production of receipts.

5. National Environmental Engineering Research Institute (NEERI) is functioning under the Council of
Scientific and Industrial Research (CSIR), New Delhi, which is registered under the Societies
Reqgistration Act 1860 and is covered by the provisions of the recovery of Income Taxw.e.f. 15tJune
1992.
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INDENTURE FOR SECURED ADVANCE

This indenture made the day of 20 between

(hereinafter called the contractor which expression shall where the

context so admits or implies be deemed to include his heirs, executors, administrators and permitted
assignees) of the one part and council of Scientific & Industrial Research, New Delhi, a society registered
under the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include
its successors and assignees and authorized officers of the society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed AND
WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of
materials absolutely belonging to him and brought by him to the site of the works the subject of he said
agreement for use in the construction of such of the work as he has undertaken to execute at rates fixed for
the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the
Employer has agreed to advance to the contractor the sum
ofR ® Only) on the

security of materials the quantities and other particulars of which are detailed in accounts of secured

advances attached to the running account Bill for the said works signed by the contractor on and the
Employer has reserved to himself the option of making any further advance or the advances on the security
of other materials brought by the contractor to the site of said works.Now THIS INDENTURE WITNESSETH
that in pursuance of the said agreement and in consideration of the sum of%

on or before the execution of these presents paid to the contractor

by the Employer (the receipt whereof the contractor doth hereby acknowledge) and of such further advances
(if any) as may be made to him as aforesaid the contractor doth hereby covenant and agree with the
Employer and declare as follows:

1. That the said sum of ¥ advanced by the Employer to the contractor as

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
contractor in or towards expediting the execution of the said works and for no other purpose

whatsoever.

2. That the materials detailed in the said account of secured advance which have been offered to and
accepted by the Employer as security are absolutely the contractor's own property and free from
encumbrances of any kind and the contractor will not make any application for a receive a further

advance on the security of materials which are not absolutely his own property and free from
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encumbrances of any kind and the contractor indemnifies the Employer against all claims to any
materials in respect of which an advance has been made to him as aforesaid.

3. That the materials detailed in the said account of secured advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter
called the said materials) shall be used by the contractor solely in the execution of the said work in
accordance with the directions of the Engineer and in the term of the said agreement.

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the
proper watch, safe custody and protections against all risks of the said materials and that until used
in construction as aforesaid the said materials shall remain at the site of the said works in the
contractor's custody and on his own responsibility and shall at all times be open to inspection by the
Employer or any officer authorized by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the contractor will forthwith replace the same with other materials
of like quality or repair and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said works except
with the written permission of the Employer or any officer authorized by him on that behalf.

6. That the advances shall be repayable in full when or before the contractor receives payments from
the Employer of the price payable to him for the said works under the terms and provisions of the
said agreement. However if any intermediate payments are made to the contractor on account of
work done, then on the occasion of each such payment the Employer will be at liberty to make a
recovery from the contractor's bill for such payment by deducting therefrom the value of the said
materials then actually used in the construction and in respect of which recovery has not been made
previously, the value for this purpose being determined in respect of each description of materials
at the rates at which the amounts of the advances made under these presents were calculated.

7. That if the contractor shall at any time make any default in the performance or observance in any
respect of any of the terms of provisions of the said agreement or of these presents the total amount
of the advance or advances that may still be owing to the Employer together shall immediately on
the happening of such default be repayable by the contractor to the Employer together with interest
thereon at the twelve percent per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and expenses incurred by
the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason
of the default of the contractor and the contractor hereby covenants and agrees with the Employer
to repay and pay the same respectively to him accordingly.
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That if the contractor hereby charges all the said materials with the repayment to the Employer of
the said sum of X and any further sum or sums advanced as

aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement
and without prejudice to the powers contained therein if and whenever the covenant for payment
and repayment herein before contained shall become enforceable and the money owing shall not
be paid in accordance therewith the Employer may at any time thereafter adopt all or any of the
following courses as he may deem best.

Seize and utilize the said materials or any part thereof in the completion of the said works on behalf
of the contractor in accordance with the provision in that behalf contained in the said agreement
debiting the contractor with the actual cost of effecting such completion and amount due in respect
of advances under these presents and crediting the contractor with the value of work done as if he
had carried it out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the contractor he is to pay same to Employer on demand.

Removed and sell by public auction the seized materials or any part thereof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the Employer under these
presents and pay over the surplus (if any) to the contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the said
advance shall not be payable.

In witness whereof the said and by the order and

under the direction of the Employer have hereunto set their respective hands the day and year first

above written.

Signed sealed and delivered

By the said contractor:
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In the presence of

Signature:

Name:

Address:

Signed by:

By the order and direction

Of the Employer:

In the presence of

Signature:

Name:

Address:
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PERFORMANCE GUARANTEE

To,

Council of Scientific & Industrial Research,

In consideration of Council of Scientific & Industrial Research (hereinafter) called "The Council “having
awarded to M/s.

a Company registered under the Companies Act 1956

(hereinafter) called Contractor, a contract for (hereinafter) called the said contract under the terms and
conditions of an Agreement dated made between the Council and the Contractor

hereinafter called the said agreement and Council agreed to accept a Deed of Guarantee as herein provided
for 3 ®

Only) from a scheduled Bank towards

due performance of the contract by the contractor as per the terms and conditions of the contract on the
condition that the Bank on demand from the council and without demur pay to the Council the aforesaid

amount.

2. We, Bank Ltd. (hereinafter) referred to
as the 'bank' do hereby undertaken to pay to the Council and amount not exceeding3Z

against any loss or damage caused to or suffered or would be caused to or suffered by the Council
by reasons of any breach or breaches of any of the terms of conditions of the said agreement by the
said contractor.

3. We, Bank Ltd. do hereby undertake to pay the

amounts due and payable under this guarantee without any demur, merely on a demand from the
Council by stating the amount claimed is due by way of lossor damage caused to or would be caused
to or suffered by the Council for the reasons of any breach by the said contractor(s) of any of the
terms and conditions contained in the said Agreementor by reason of the contractor(s) failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding ¥

4, This guarantee shall come into force immediately and continue in force and remain valid till six
months after the completion of all works under the said contract which according to the terms of the
said contract, should be six months from the probable date of completion viz., the

day of if, however the period of the completion of the
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works under the said contract is for any reason extended and upon such extension if the Contractor
fails, before the terms of this guarantee expires, to furnish a fresh or renewed guarantee for the
extended period, the Bank shall pay to Council the said sum of ¥

or such lesser sum as Council may demand.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.

6. Notwithstanding anything hereinbefore contained, the liability of the Bank under the guarantee is
restricted to X R only) and the guarantee shall
remain in force till day of 20 unless claim or demand

under this guarantee shall be forfeited andthe Bank shall be released and discharged from all
obligations hereunder.
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Planning and Designing in purview of Vulnerability Atlas of India

Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard
scenario for the entire country and presents the digitized State/UT wise hazard, maps with respect
to earthquakes, winds and floods for district wise identification of vulnerable areas. It also includes
additional digitized maps for thunderstorms, cyclones and landsides. The main purpose of this
Atlas is its use for disaster preparedness and mitigation at policy planning and project formulation
stage.

This Atlas is one of its kind single point source for the various stakeholders including policy makers,
administrators, municipal commissioners, urban managers, engineers, architects, planners, public
etc. to ascertain proneness of any city/location/site to multi-hazard which includes earthquakes,
winds, floods thunderstorms, cyclones and landslides. While project formulation, approvals and
implementation of various urban housing, buildings and infrastructures schemes, this Atlas
provides necessary information for risk analysis and hazards assessment.

The Vulnerability Atlas of India has been prepared by Building Materials and Technology
Promotion Council under Ministry of Housing and Urban Affairs, Government of India and
available at their website www.bmtpc.org.

It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazards risk
assessment and includes the relevant hazard proneness specific to project location while planning
and designing the project in terms of:

i.  Seismic Zone (Il to V) for earthquakes.
ii.  Wind velocity (Basis wind velocity: 55,50,47,44,39 & 33 m/s)
iii.  Area liable to floods and probable mx. Surge height
iv.  Thunderstorms history
v.  Number of Cyclonic storms/severe cyclonic storms and max sustained wind specific to
coastal region
vi.  Landslides incidences with Annual rainfall normal
vii.  District wise probable max. precipitation.
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Annexure |

Contractor’s site super intendance staff to be employed by contractor on works: The contractor shall
employ the following technical staff during execution of works:

a) For building and road works.

() One Graduate Engineer, when the tendered cost of work exceeds Rs.10 lakhs.

{0)) One qualified diploma holder (overseer) with experience not less than 3 years

when the tendered cost of work exceeds Rs.5 lakhs but is less than Rs. 10

lakhs.

(1 One qualified Diploma holder when the tendered cost of work is more than Rs. 2
lakhs but less than Rs. 5 lakhs.

b) For sanitary and water supply works one qualified Diploma holder with experience of
not less than 5 years, out of which one year should be in sanitary and water supply
work when the tendered cost of work is more than Rs. 50,000/-.

C) For Electrical Works:

()] One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognized University with an experience of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than 7 years when the tendered cost
of the work is not less than Rs. 1.5 lakhs.

()} One Graduate Electrical Engineer with two years’ experience or a Diploma holder in
Electrical Engineering with experience of not less than 3 years, when the tendered cost of
the work more than Rs. 75,000 but less than Rs. 1.5 lakhs.

(1 One Diploma holder in Electrical Engineering with experience of not less than 3
years when tendered cost of work is more than Rs. 37,000 but less than Rs. 75,000/-.

(V) One licensed supervisor with experience of not less than 3 years when the
tendered cost of work is more than Rs. 7,500 and less than Rs. 37,000.

d) In case the contractor fails to employ the technical staff as aforesaid, he shall be
liable to pay reasonable amount not exceeding the amount shown below for each
month of default. These recoveries are subject to modifications from time to time by
CSIR based on CPWD:

() In case when a graduate Engineer is to be employed... Rs. 3,000.00
(1)) In case when a qualified Diploma holder is required to be employed ... Rs.1,500.00
(11D} In case when a technical supervisor is required to be employed...... Rs. 750.00

Note: Hindi translation of the General Condition of Contract is also enclosed. However, in case of any
dispute/ambiguity English version will be treated as final and binding on both the party.
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Schedule of Quantities

Name of Work:- Provision of Pathway for Bamboo Bio Germplasm Conservation Garden at
CSIR NEERI, Nagpur

File

o, |50(83)/2024-25/W

Item Description of Iltem Qty. Rate (Rs)| Unit|Amount
No.

1.00 [Providing JCB including driver, helper and fuels
charges for loading and unloading any type of
road material debrises including filling, levelling
the ground,cleaning in any area like jungle,
broken branches of trees, debrises of institute
campus etc. complete as per the direction of
Engineer-in-charge.

2.00 Days

Rate in Words:

2.00 |Supplying, laying, levelling boulder soling (soling
stone 125 to 45 mm)and voids filled with
murum including watering, compaction and
consolidation in layer not more than 150mm
thick with the help of roller etc. complete(
Compacted thickness will be paid) 115.00 Cum

Rate in Words:

3.00 [Supplying, laying and leveling 50 mm thick
compacted bed of course sand/stone dust over
murum inlcuding compaction and watering etc.
complete as per the direction of Engineer-in-
charge.( murum will be paid in separate item)(
the plan area will be considered for measurment)

375.00 Sgm
Rate in Words:
4,00 |Supply of roller including Driver, helper & Fuel
for rolling of ground including watering etc.
complete as directed by Engineer Incharge
1.00 Days

Rate in Words:




Item
No.

Description of Item

Qty.

Rate (Rs)[ Unit|Amount

5.00

Providing Tipper/ truck including Driver, helper
and Fuels charges for cleaning of
debrises/malba, soil, wooden logs, dried trees,
shifting construction material, sand, road
material and shift from one place to another
place in NEERI campus including loading and
unloading as per the direction of engineer-in-
charge .

2.00

Days

Rate in Words:

Sub Total
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PHRU g &fd T Fefg It Smef@e @d a8 S 9UT JEHE & HSRU Td IG-1G1T
¥ fou gofa: IwRert 8 39 @_E &1 @is ot ImE o v # T @ g S A
P @ A b TET I 3P B GEIMG W G a1 SR P e 9 ot fRufa F |
SRR gRT §a T ®F R Ifde@R & @9 W SR SWRIEd gt d Ayid & w
e & aug o) ear S dfeT afe e 9mE auyg T @1 &1 [Aulg ddr §
TdgeRr R U W frdt gmm Sger e w8 far ® sruar gmH &t fear off
UHR B! gaicl AT gISH T ardl T8l B

(@) e o FRUE g ¥ <l 78 Ieeh & omyfd &+ & faos @ a1 omgfd T8 &t
STt @ dfagreR Faledr & sue! fIfied gEer o SR SiHIG daR 0 UK e iR
ot o & T R 9 B G FT @R (SUNH HIEd SR g H IS T8 Bid
) 1 Y GfaereR B fear S quify, adt Aaded suer e el ddr 8, dad
SUYFd WY 9T o1 R faR fear s ok fFaiedr gry f5dt afagfderem & @ @
YIAH el fbar S|

M P QI F d1g 3ral JAY-THAETH 8 R o s # v ey 9 9 e

ﬁ&amﬁanmaﬁmm%ﬁmmﬁmsﬂmﬁg%aﬁmﬂﬂjﬁﬁmw
¥ fou W fHr 9F 9 Wide @ §f TR TE F YR W @ onwh afg
ﬁs‘ﬁwao‘rcf T ® foraes forg Suged faarur & dde @t Wuad &1 @M T8 fear
7 oyal 39 faRu & &1 uRumg 8 Feen o1 9dar § d 9@ UM SSifRR gRI
Yika aF® B & SMYR R & Aw dide @1 39 A A6 & Sifokiad 99 o
P & GaY T 3% SHI/EST db & SR B Sl g Ffder & fSFe srgEfd @ 10
T ®UC ¥ 3 A Bl R I i il & Ty W 2% SHUHST d% & R DI
gl &t Pifder & R s ara 10 9@ wuT § ifte & T B fREeR B
R H IR B TS A SR WRGd SiR Wfed Srgmid WEl & &9 oidR @ W, Wi
R A It 999 &1 § e 3T Tl & SISt W B3 ufdgd HE S1a fomn, i
WY T R W YA B AN TTH U §dls AR ¥ HH GHE I AGT TN OH Bt
Ut & (SR TAW TIR °eT T4 &I RB IR & WHid od gu¥) 39 UPR Wad 7 by
MU e f& ar@, oEfid fAifm @ & SmuR W SR wrRfwd W gas UMR Ifgd
TfderpR d agd DI ST

%
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(@) SR IU-UUE & IaY, TIA-Ufd I a1 WS Td JRE (IS AN Y- T
auft R Sfe-3@ AR far Sy & ama § guavge uRadd Ofgd @rg 8 e

3% & Ta B AT BT 98 T enlt St 3SR & SR onifdd € a1 R SRR
3 TP & 3, 398 3% ¢Hel H Pled & RO g drdl 3% T adl YA ot

AE W1 39 SFHING T & SHfoRiad, 39H U & BRUI 3R & FU H 2% SHI/ET
aen ot wfee ge

() SWiFd IU-UE & Ius, biod (YT Hioal & Sifafkad) dri, dgge/oll. 313, TRy, falE
P wel H vgad St Mg /Uy wiel, % AMd ¥ guawdd uRddd Wfed @R & SR
P! URSTH YTaH & TeH & fae iR Faion srd & g aieh &t @ud Fuifa &3
% fou au-afeal & oo Al & SMUR W fhar S 39 A6 & Sifokiad, dfed (W &
ol & offoid) aRY, dggesht. oM. uRdl, & A B & e & ERE amlt &
Uy % forw 5% sifadiad AET W@ SR St oS /ATy, i & A # 100% sifadiad
T @A BT AT gl

@ SugH Wayr e gr1 dfder & sidta FRuia (fREeHl & suR &rf 7 B & forg
TP R $ G BRAE B & SR W Ulded THE T8 S g

@) QI TOR T Efed TuEdr e e iR WA @ NH Sudsdl g1 W U fRyh o
e 3a f3d® 3UR 3PeR &Y oMyfd & U § 37 At B Wis Tl B

7. ARl geqor :
Ira: fafRdRET aur S et gR1 Rufika P oF o 9wl & 9dgur, S T SRR
¥ forw geman, Iuexv, I, 4fie Ud ORge Bl 3 USY U4 Wd R SNl hier &l
Teu TRGR Fged &1 &1 GR 31 Wievl Yo Iied Thewr  Sma, sudt Ui, dhiaea
Y HT g8 IAGHR HAM ITF T 7 B U4 R g8 g Il didger & T W IoifmR
JUe PRI 3R 39 9 &1 derdl el & Aqifd Jfaeer & 37 ot off Ifr o 9 siRysiyar
A Bt s ufayfd & F sruar vfayfa 9§ g oM B oAl I9d yaf i # § @t S

8. IfAePR ¥ FONfR/PRAT U9 PRIR

(@) o & P & IRA Ifdeer It siawae afda e B garn Hm R ITP
gig H SOFR I9 99 a% O 98 Maxdd IHY, SUB! AR HRdl g o dd b
39T DA B QR PRA DI IGH MHGR Bl Al GHTE Gl g Wil HfdgreR
RS, & A6 F IUR IR GRI SHIRd U 9al RA SOlER/BRAA P
g s, ot avgar SRR gRT IRy smemell & orar gt ok o &t & &rf
R T BH P Y S B AIR FAIRET @M AR gRT WA SoATR 1 BRAT T
3 el uligd wie & Ry T FA W yeR & Fdw, WheRw, SgW A FEA
dbeR W Ar gHi e | o

Signature and Seal of the Contractor Page 7
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@) IfeER SR & oY W s & @ f5f ot afed & da saia @R g, o

%ﬁﬁmaﬁmﬁmma{mﬁw%mﬁﬁﬁmaﬁmﬁmwmm
|

(@) SONFRR SR fFaar sryar I9e ufafdt it SRE et R s qusrar srimarst ar
Pt 00w W, o6l W dfder & o Il R @) of I8 8, Wdd U ¥ o G qur
et T =M R ot S9SN T WHE UST g § A1 gl ¥ 99w e o @7 §
YT "iagreR I@! A8 & o ude gfaur ueH sl WeR! uideial & ufaffar
1 SWfARed afaaal & sramar fedt off afad & Fofo a1 & 'E R SR @ ergafa
& fomr ot oft 9w =6 9= fean s

@ e PR FH-RG F @l B 3 WM R fHar 971 g @ T A F U Ifdeer
SonfR ¥ faRga srgafa ami

10. uRads ud uftada & forw $iHa:

(@) TR & 98 SR 8 o 98 ga fafczel, smeHl, feued wd fafed sme=t #
et & orgHied ¥ fodlt PR &1 uRad /a9 SRR &R IHdl § 3R 3 UHR
¥ uRadq, ge-9g ufawmmAl ¥ Wfder g e geml ok #i ot uRadw, geag siuar
yfaeifid fea T e W IRy Fr o uR & & T ¥ U w1 & fou
dfageRr &1 Fdw faar S, WfeeR 99 UeR ¥ 311 Td R S s, TH R 5=
P A F U 98 TgHd g 31 3T WUS & Sfaiid U UBR & URafdd, sifafkad @
gfoefig s &t &) fafad d6ftd waey & Fafifed Suddl & suR Fuiia @1 smeh:-

@) afe uRafda, sifofea or ufownfa & @t ¥ dfaer & [l § @ dfaeer a8 o1t 3=
R W @ BN S B B Afaar § AR 2

@ afe uRafda, sifodiea a1 ufownfid &rf &t ¥ dfder & Ry Susfid 7€ g @ ¥ 39
ol & ad o R I A Iwh o Ff B e 7 (R B

@ afe ofafda, sifafted ar ufowifig o & fow % o Ig@vs (@) iR (M) & faffdy dfa
¥ fufika 76 & o Tt € O IR & H9 & e oy @ Uiy @ aie q 9
P ol & R W R, S & 98 W of & o & g wwRka w1 =@ &, @1

TSR [P X & faxauu Ifkd SR &I S, Sife s @I aRdfde and W
3myRa g1 3TH 10% TRGPR & oY IW T & U § Wi s qur fauria gk
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¥ Ad # UgeRl B AW Td SU WAl & U 2.5% BRI 9 TH gEAr & T8 ©F al

olifR Falear @ wm axe W R F o wgald ¢ Joar g1 fhg ot ot
TfaerpRl & X ¥ WA 6l BT 8 O FoiIR U aff & B B R HA b AT 3
B T PR Johdl g R T AT & HA BT FIRT R B, Sl 98 dieo-1 JHI |

(3) fpdl uRfRfd # dfdqredR 39 @us & eiatid ofF darell #al &1 & URMYURG 7 8 uH &

YR W B BT WA T8 DT
@  fagaq @
fAafor R - 30%
RETG@/3MUET HE - 50%
gl et - 100%
TARIDHIT HTf - 30%
11, ggel arelt ok fmfor e

(@) TOFRER Ft @ A 9 T 9EE 9 F1 (R AR T § @ SeifR 39 s

@) siidle uden / adie! Uk & S oFR ST a1 fed & T AT § B SRR,
ERT TT B TS, S fHar T g A1 uledr EE &1 vE fhar T g A 1 R &
o 9% S IUASH IRMT TN s WHH AT a% Gfedr § A1 Afdal & ey & AR
T, B W B, T A 3y A S SR B d B W e & B W &
iR e 39 &, @ dfeer fiftg 0 & o Pt 97 R, &t o1 R ¥ AW
F iR TR gr1 39 &, I o1 oxg @& AfRfdy #=a gu ot S, e fowe
fRrerd 8, 39 9 & g4 gU o 75 9% o U ) e man ®, yHifda @) famn ma R
I9% U e w* fear m €, W@ Ry o & ao wofa: o eia: St o R @),
JURT 1 gt 3R I9&T g Fufor s siyar auffa 3 ffiy wmeht o axg &
BT M R 3 Ifad Aok gug ok T W o Sfad ok Iugad wmeht a1 axgasit @
IR HUM AR VAT fbdl Sparar & g=m # oifaR 39 9wl o1 awgstt &1, s
fawe Remd # T 3, & T6R I aeeRr $ ST R 0w | quiRifd guR g
I gl TH, GA: FSe dR WA 3R IY FIOR 9P WF W gud wrlt a1 g @
HopT |

@M  Ifder & oguR 7 fFU W F F GURA F g P 3 RE F I B O B A
T B AR T Thar 7 O W U F gew F 3R SR T ey wAd F o, =
ITDI I T I Y, U Sl

Signature and Seal of the Contractor Page 9
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(@ WJ I U TS & ofad del T3 ot off 910 ¥ IfoeaR & &R ISR ¥ dfaar 3« &
IR B B FI e § sy It SR & YURA 3 Rt ¥ gedrT T8 ghml

12. e & fg Fator st w1 gar g

@) W wft o S e F eiaia a1 Igb TR H Py TR W BT o @ B, W I

o ER gRT FRtermT 9 widemr fry oM & fow |a @7 qur dfaeer I e Il R

o ek o WfeerR & g8 IRE gEar & o gt ¢ & SR w1 @ e ¥

3T BT RIS AT ¢ AT a1 WE SRR MR ST P! U R & forg Iufyd /T a1 98

%W$WWW®WWQW%WWG@MH%W
|

@) TfdeeR fdt &rd &1 gha a1 eFgyT Iud! W Rt @, o It 7g T /@
I, A ¥ g4 SR & B ¥ HH I1d 7 $1 foRdd g@n < arfe 39 9
UHR b ofF a1 T UG o, foRd Iu®t @™ 9 g1 96, U 9F 4 g4 39!
AT P O b R ITH! &I dars, Tern 3f AT o I 3R Ifdeer fHdt
Mt o 3 SR & fafeg wfd & far 7 @ gdm &R 7 ot fRufa o @
& IUS AU 9§ TF SR ORI A & ghfed o@afy & iR &rd &1
Afeor Hom SR Tl B FEF W g R fomr srar SR @t T e
fou fomr g&1 Smum a1 o Rufa & o smar S f I9dT @19 7 8 9 @l 98
W@ﬁw%aﬁm@aﬁmmﬁﬁ@ﬁm%ﬁww$
P a1 39 9l & fo, Sl Aeg ¥ 39 fwfed fear ot gun, die el
1 M1 &1 faar S

13.  WHJCRH 91 3U UE WR ¢

(@) dg Ifder Faledr & fafed s/ed & fomr 9 @ eRa & ol ok 9 € Su-ug wR <
S afe dfaeer oA wfder @ HgERid S a1 IU-Ug WG AT UHl HRA Bt
PR Ham a1 farferar g Swm a1 Raren fawgs HrdaiRal (& S a1 30 THERI
IGF gRT &) TS S [WHH S dGd U o BT JHSNAT BN AT TN DR BT T BT T
R Ued: 1 ImQed: HIs RYd, SUGH, SUSR, BUI, URA®, A1 a1 ¢ J&dt oy a1
HIS 3 diW BT TdE WfIBR GRT A1 FRiiear & ) sl & wolel a1 39 el
Jadh! a1 39 Afgad S fedt ot R @ vy a1 ey w9 9 Ufder # Ffy o 9t 8, B
foar S & @ fgaar & WS 23 & Sfard et & uy ® W FIS W wrfad wa @
AYFR g O a8 e & fed o oW wu I Iuged IHg R I 50 ¥ & off
P P Sl g @ IT6 3 gRomH N S Iad gs # ARy R

@) el dfdeeR urfed wd ¥ wu # g, 951 Wi & Mo § fHl yeR &1 uRad A 9
g e @t fifed ergafa aF sraxge g wigt dfdeeR Te wfe § ar R sifaved
Hoid BT PRIEN UAEHE B, 981 IR & Fd R &1 Uiiiedl R FH ¥ Ugd

Iugad ofAfd At BFft ok urfied wH &I WfageR gRT o T B @ [ HRA HI
PR BT It ydiad & SUR 3FHIGA el forn Sar § @ @8 HMT e fob dfder @
3T WS 13 (P) BT I PR gU fhaT T 3R I¥ W J&f HRATS Bl o M aul

Waﬁuﬁwms‘lﬁ S I9d TS 13 (B) H ITET Bl
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14.  ofdq, gaafy d Al @t afa $1 gf:

W ISR B! gdedl ¥ 999 & T WageR A siawge dadbdr e, Tl I frEs &ie,
A FJUS, AT Tt 3R SHARNYP T IFHR ATH WY SRAT| 3O 3R J g3 ATORATS &

PHRU G alcl Gawd &fd 3R gHeAren & T 98 Wd fmier grml o fsaed & wm
P! YT gl Ugals S|

(@) Afoaal, axgsll 9 TG auT Jwfd T g3 I TR @ &fd & fou dfager Smier g,
Yag! 98 dic A1 &fd Iq9 Wefid fH amRarg! a1 gdedl & SRU g5 3 39 WS H o
Il & -9 Ydidd SRUT ° FH0 S, SARGI, GS®I, TR, Peurdl, gar a1 Ikdl $f
g ufa o =fira Eft (TR 9% UHew UM B a1 9IS g WR | ok =9 Wfder & dgd a A
A Yai iR i srEf § Aw @ W & BRU g5 afd Wt wffe enft dfdeer
et &t afogfd oem ok o fawdl & 39 R @1 gdled drc a1 &fd § gHaa @& &

fou FElY seem ok S W Ofdd T g W SWidRad &fagfd g ga ¥ Iad ©d
P g8 HAT|

@ dfdger 39 T ¥ Ifcufed Udd TSR &t &fd & g wifdd s, ol fs a8 dfdar
F gl o B R Re § of R TF SR Fad urdf Y gy 1 SRR afa & g
& U Igy HR I qUT YUR T |

@M IfeeeR 39 Ifdur $ A gAd & GRAE fRd HHOR), dfeeeRr F oHHARt & fed
gfafet a1 feed SifdeeR, St 3u® gR1 FAgad foar & f6 9 & Sifem a1 9e &
o o1 $2 o & R oifkia o fpelt »rF & ded et weigr O fdt ga ar e
g gu FdeR & ufafedt 3 gfogfd & @ & fams, St e & W o1 g
g, @1 efaufd Far g1

@ e w® W &t 91 gad 8 Uds/mRIE U ¥ 39 dfder § e affel sk fkierat
¥ Yoy o O] eRa fowl, R, aegdt siftfam, WRen sifdfom ¥ defta et ok
I GG BT U A BT I W FER WHR a1 RHEY TR F7m o
gR1 e wR fbu MU g @t afagfd oft dfager s

@) e & gof WdFar gnft sk S¥ wag gRT U8 fYeR fomn wmar 8 fF 3 & Smara
YRI JHIHE a1 39 @RE & c@ d I0F War, &fdufd @7 soal feRl 9 w4l @
IPER B T FAFaTet YFRIR 3rar o ufayfd & ¥ Fe I gl

@ Jfoger fodd sifawyur sryar faddt Ude sryar feums & uanT a1 feelt qur &id ude at
fEomea & fIeRT ¥ Y AR, aa o1 Frfadt & o Faledr &) efagfd Hm ok
fger & e et orf sryar IuS fpdt ofwr & Tey A g forddt Mgt &1 YITaH
gafed T 5t omet # afe falear & foFE 1 Qa1 a1 $RAs &I O § dl SuB! I
doTd IfaeeR & & ol 3R AfdedR & g Waadr gt f& a8 omm wd R, faarg
F1 AUeH &Y 1 Ghaar &R W, Iad e a1 9% Wiipd ufafdht & gr1 smew fiu
S W gfe Ude 3fyar fewmea a1 fohdl qur &idd Ude a1 fSusd & ¥R &1 Iecdad
gl g @ dfagrer Falear & afagfd s & fae Smier =8t g
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15. 3=y dfagre & g & IOy A YRUMIPR:

(@) e a1 WeR a1 dfder 7 9 et o wfdd & gRT a1 e a1 WEHR A1 39 Re
¥ P ofdd & fove P UeR & IQ-TfaeeR gRT faedr & o1 WeR a1 3 B

Ifed & Y Wfdal & HRU A1 Wfagr & Sidia feedt AR B YA fFr o & dey o
?@@%m%ﬂ;ﬁuﬁ@waﬁaﬁﬁwaﬁaﬁaﬁaﬁmaﬂm%w
@l o §Hhdl g

@) IR ot gg ud Wt R 5 39 T & i 39 ueR A 7S a1 ufauiRa @t g W iy
P il gr1 S ®u # 1 I Ifger & Sidifd IS PR gEr B9 9% AT 3 Dl
Tfder o1 O MU THENd J U I F HHRM TS gRI T 8 W We gRI
fRufa 89 d% a1 Jem Iy gRT Auew on a%, St o Rud 8 % @ iR 39
YRT & Sl JAd! Mg IR IRTHR H gur A fgfad ) € I F fw Ifger
@ﬂuw%wmmswh$1%ms¥wnwma{wwem&nmmaﬂém%ﬁm

|

16. 21T 1 TS AR BT AP forar WAT 3R ISP HEY H YRUMIPR:

@) w9 P Ifeer & fAwe fBd yRi & Gem & T H1E <@ o1 e[ dfda ¥ a1 S9b
3 I Yd BT B/eN § d9 ufe IfaeeR 7 Pis ufaufa S @t § O P & 399 9
o g IR A1 IFHT UM AF A FT §F SR I UAUIRA HRA FHT UROMIGR ot g
T I WA & fu Faed S g8 7% g [ a7 far U ufayfa Fag @1, afe B ),
W fHR Td &1 sifam FAuert o1 =mfofgs g7 0% o o A% o SR SU W IT@T
yRUMIGR f g afe ufyfa &t 39 a1 Wdl & fau gaiw =8 & a1 3 dfager &
HIE yfayfy T R 7€ & O Fellear &), W @ F1 sifad Fuert a1 =g g9 dw, T
AR a1 AR F F, o IW e & a1 Fhlad & A § fedl dfadert afda & 9y
3 TS Bt o Widq & o IR @ W@ UR ¢ A1 doy et s "ed |
S, I TEPpd IHH I IGH & SRR o] I SHWR [Far W1 8, 36 Adb A B
8P R IV UG HA BT YRUMAGR gRT

3T IfdeT B PR TR TS UP Wd g ¢ b MOl gRI bt TS AT YRUMYSR P 3fei
ufauiRa &t 78 W IPH A1 IBA B, SET Iom FW Far T 7, FHdiear gr1 99 I

A% @1 1 wlayid far Swm S 96 dfdar ¥ a1 I9d e 3G Yd aId PI, JuUIRfd,
Ao gRT (AT Wfaer AroRm TS gRT WG gkl ) I T e gRT YR e
R g I ® ok U8 fF 39 UBR Id W@ A1 URUMAGR & e ufaeror & deiy 7,
e W I@E fear T § a1 e dfaeier & a@e geer S 4 TS 8, dher e
ff O a1 JHIF & U P GET T80 R IHTI 39 JUS $ WAoo forg, et
Hfager yriier) w1 fafies sut B, e & T fodt wfr & @, o guifufay, fadt
yriieR/Riftee Su-t ®! Iue! Jufdre Rma & o1 YT Wy Ui 7 8, 39 USR erar Bt

TS Ot @ A1 ITb fHE YR B AP A9 BT gh o AR I UfduiRd BRI BT
YROMYHR off ghml
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@ e & g8 fieR 8 fe a8 oo sl &t aRar-udien 8k ddie! S HRaTy
dfaeer & sifan foa &I, e it Tereg aswR, IR onfe wnfia 8, sifdw faa @
YITAM B & §16 dIR PRA 3R afe TH AR08 TG dh-ip! oid & URUMHREY IiG
D3 AR I9 Hfaq & sidla Ifager g1 by T fodt orf @1 39 dfaqr & sidid 9
GRT TEpd 3R 5y o1 9% 5 o & ddy & ofd 43w U ot § iR S & @
e =€ forar T urn Sar § @ IReeR sifddey IR @ dieM @7 gheRr s 3R
aledr & fow gg SEw 8 5 98 39 WS & 9u Ws (@) A FuRa dfa ¥ o1 fafdead @

39 IR B IYA R d, 3R Al T8 AT A1 7 b WaSeER B 39 Widw & siwfa 3ud
gr1 Furfed fedt o & ddy # S AR 39 dfdar s IuF fw Fga @ w8 o,
IT HH 1 YIaH fbar w1 g @, ST $H Y- &1 Fiedl gRT dfdeer & fafdaq
WA fasar s

TR Sl YTdH & Gy T Th U&dR & U § gl qul gk U&dR & ¥U § dfdgrer
¥ BRR gafl 7, e gr1 FuRor o & 9 oo o & e yam @ Wil
e & Il dfaer @t el =d & sreflE, 1 A Falew sifafed srer @t TS foesht R @
TGt A T §HER BN 3R T & IfSeR & H7 3ar @) 78 Bt I &1 Yam wA
®1 §HAR BN

17. dfiger @t g g om 3 Rfa 9 .

dfaeeR @ 9 8 91 & Rufd § 39 dfaer & siarid falt SifieRi a1 SueRl R ufdgd gud
s o et & U WfageR & genraen fou fom dfder & gura wA @1 fadwed g

18. 37 IfagR :

aiear & U9 IRIR BT ITTNT A BT 3R 3T YF R B T S a4 P AWBR g
S dfder # wf@ T 31 Sfeer Meued g1 fged fer o wmit Su dfaqerl, faxis,
AR, HRIRT T 3= Tl DI SR e & fore a1 39 dfag & ofarfa fFmafor orf ded
IE & gfd & foe, afde & fag, Aaond= saRa $t aoae & for @ teR @ gl Iuas
BT

19. yu fafr wa fuen sffraw @1 Srgure -

dfdgreR gAqH Aeigy Sififd, 1948 &1 1 fafoma Ga Imeq (fdfam, 1970 & @uft
ey &1 Ta 399 Iearad Iyt gl €9 sreRil qur @1 9\ aur Ry iy, 1961 &1 guifad
FA a1 g 9\ e ol qur Iu Sfcafaad @it ol Td el ®I, S IHI-9Hg R Ar] §
Thd ¢ U1 AN fPY S eba 7, B IURH BYM) BH T& 89 4 Ugd SPper 47 fFmm
3SY ¥ 1970 F ded (Afgwa ok I@a ofifom) ok F<lw & sw  dfder Fam
1971 & ded (Rffgm ok I+ fiffagm) U QY =W Ui & S Bt B AT 3rafy
d% dy g ARl
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@) 9% of@E, o & fAwed (Fmfn) & IRMA Bt vy B YR s & e dfaeer
9 ouft et 8, o e & wed U U Y0 g & Ue-as 9 dae 9 ugd gut
P BT 1/8 UM T &1 & o, forgd Tt off &m &) fear mar oo oo 0da 9 (favw
P ¥ o W) e & IaT 8, 39 UeR QT T g F o W & fian I ugd
P BT 3/8 YR Yuf & oY @R S0 UeR U T W &1 3/4 dfid IH ¥ Ugd &1 &7 3/4
YN T A & [T 917 8 g fadiy & & forg afe dfdeer gR1 w9y aRolt ugd
P TR B SR a8 e gRT WHR R @ T8 § O WAEHR H IH THI-GRU HT

AU BT NN AfG WAGIPR 39 /M BT SUe gl HR Ul § A g% IWg B Bt
Iqd AN F SMUR W TS Ufa¥d IR & SRR AT 3UeMpd H9 AR, ol & i

e fafga & Aol sifor gvm) Fofa avm, @1 efigfd & 0 & Yram &3 & g
SR g, afd erl &1 Fuiid 7 sl Bl 71 S P 39 WS & Iuasl & Siaid
YIAH &1 oF arelt 9guf gfagfd woeid § <R T SR & d9gul anrd &t 10 ufaRd ¥
3ffrep =T8T g

21.  "uul g1 g S Apaei ¥ wawey fAufo st @ g8 afa

(F) 6§ dF SO A H aRed T fFar T g qur S99 J&fid TEE S99 U A8 6
forn 8 99 a@ oo s (@ gof wu @ fFAwior o mn 8 a1 A8 ok @it Ik, m=iE,
SGR TUT IO, U8 ST Yo 3R I9Y Tafdd 3 M IAGPR & Sy TR B

e &m & M de IR IRl saed! B SR IGBT IRd FU R AEEIT AT I
Wﬁémamuﬁﬁm@a%wﬁﬁmﬁ@nﬁm%wa
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ST | 9t @1 Ao, @ ok O veieH @ 99 WEld fedr o1, S9d dey o
f¥diee &1 v um Sife g qun didareR a1 g |

@) Toul a1 g o wiharell & Berawy g arl B off g 31 gERn afogfd Wem e
gt 9 9@ & (@) IfdeHR A gas gHal ¥ 999 & I SR & Ugfaurd &1 SgaRT |
B 8 o e a1 TR, et grT el wHEn oar € (@) v aig o ufdeR
frdt Tt ol s} &, form o e R oar fedl 0¥ ofwR dur W, wRiAd, Ois,
SRl wad IR o axgelt  frg, of 99 e ¥ fou Sfua e R, deg g g

@M S9e ggd garm T € P 3l dfdeer @ gt v usar § O 39 e # S
Fd gof A & fore I ok ug fean simem foaen 6 e gr1 Sfea wwEn S |

22. 9HY delHl :

@) IS dfager P AweT § omlt suRerd aershl a1 o SRUT & YR R - I T
FRM P U T S IRW @ 991 SR gam T 8, 98 B SRUT $ MR W
Y S¢HI TEdl 7, 39% T I 9147 @ IRE § i o7 & siex  fear & fafad =g
¥ 3MdeT BT B SR e Falaar @ gwmiy § (e sifawm B) ST Igfud ®RU quiw

MR d 98 3 SR & JAT SeH & ARY B Upd &R THhdl § e Iufe sl #
A 3fad 7 |

@) Tf o= ¥ wEe s &1 geg gEnet & 9d & g ¥ e 8 df W@ # Wfaeer §¢ gU
O & U § 999 96 &1 A7 &R $HT gHeR sl

23, fageR gRT &1 AT

@) R ot veR & faam o1 gfear sRMRY & Sy 7 a1 3yt dfaer fodft ueR 4 fee SH
¥ Uay o offd & fow fedlt ad gq Mo dfdcer & fowm o iR W ufdea
qua ST 97 SR 39 wfaer & fsdt off Susy & ofarfa a1 sy fhl Siffiprt o1 IuARY
R UfAgd UHE STA a1 9ur 918 S Q1 HRA B aRRG GET 8 T8 8 a1 Jal, Fufafad

foreht gz ¥ wfder &1 fafed Yo gRT qUiey & 9ard a Fh -

() 3T IR gRT fdedR & g8 fofad gemr i o wR fadt Qogef &rf & gurn
WY, gAARfa fbar S @ sea G wiw a1 g8 6 @ erpwe @ ormy SR Al
FUGIA Igd U 7 a1 o @7 g1 T @ U 91 & uyd 98 9id e & safy
d% U GI B Sfuemell B SFUH el FT § A ARG WdGHR R e § 39
THR faw Fxar g1 o1 Faffad @@ § @ Falea & Poogur @ sifam aa
AEEH B P fPU IF & IRE dF & QU o+ § @y g a1 a8 39
TRE % HA T I § HA | |

(i) TfT TWePR, & S 89 & A0 T8 YA URId HRal § A1 IET T8 ST SR
AT 1 HEA HT ORIETE IR A 9w ar e dFER @t 3R ¥ #is RAaR @
ysiye fFged fear smar § ar afe Rl offufont Sas 8 ot § S =maem a1 der
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B
=0

" CoR o

Bl RAlR 1 Udyd Fged &1 & U gPhar Sl § A1 S AT B URGHIH
3 IR BT THAR T B

(i) e IR 39 e o fFd od & W IR TR |
(iv) Tfe IPer T8l 4RT 13 # If¥T Pis B BT § |

@ 9 IfdeeR Yhice R Aama § srde &1 F fou Wy B SwRert & adr §
e @ fFAafafaa sfier 8 -

() Yaiw dfaer &1 FRuRo &= a1 39 R = (et woadt o ot i fafea o
I WfaeeR ® o & e e & srefl= B, o f oifaw wmror g ) 39 UeR &

fyRor @1 TgE R dfdeeR @ ufayfd S O« 3 9 arg grft qur guiew 9
g & fAuem R Rk s

(i) T sfret & Fdear grR1T Yram fear S g sfidar 3= Faifva &% aur &rf &
R HA & e a1 s & Bt Ui & @ B & e aeweht &1 v # R o4fie
DI AN AT I B HIAd GASHR & AW I < (3U TI dUT BET DI IOR
R HIO Y6H IfdeeR & fave oifdy ok fRame  grfl) ok wft yeR & fabu
T S &1 g I AT H R 3 R W IS W F W R &, g 98 SR
TfaeeRr A ot dfder & FEuAt & ol fhar ® 1 U U e & 4w & WR H
ONATR &1 yAT0T U WfaeeR & e sifowm aur Rymge e swd fr 39 Iwds &
e Brars baa ot & STl e Sher & fofed & sTd! gEr T & W
Ry afe e gr1 fhT o o T WfaeeR &) IDHT R R R T ST
HH & @ TP dF F R T YIdH IdedR & A fbar S @iy |

(i) IfAEIER B a1 ((AICN) A F 9% TP B DI AT B AR P B B 98 U
S e @ I, SE daR g UEPR B U FA & U § SR 39 Amd H
9 AW F S IAGHER B YTAE B T Bt o9 S R SR FAeed fear g,
f¥F I DI o (P ¥ IpH & Jay & olifaR &1 forar gwmor o sifaw
IR Py g qd ISR gRI I/ ST 3R 98l ITBT Y BT 3R 39
dfaer & orefF a1 fet off oy AW I (FfaeeR @) < fHdt o9 # J 1 Iub
giyfa FaT & 9 a1 39 fawa ol ¥ ¥ a1 39 v UM # § S o e

(iv) Faedl gRT SWRIed A ¥ S8 U a7 3 YRT SUAE o &7 -0 H Shar U foht
gl & fow ufaer &1 grar 6 B3, S 99 e & fAwreT or dfder & uRues &
PRUT T TGB! B 4 I9P gRT fdt gl & @iie forw oM a1 o R faw e an

o fpu U foddt Hd & e & AR 9Ya A A1 Had (BT I FT §HER a9 ab
T8 B W9 a9 FoifR 3 U orf &1 Ui ok 39 IR H ¥eg emd fafed
0 H yHIG 7 R < 8 3R 98 PHad T BIAD BT I fPU WM BT & §HAR
BN S 39 UBR YHIE &F T 8l
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24,  UfaYd SUR

afe e gR1 weafld & oI § @ ol fAwed ot uifa & SR A grr fafy uoa &
UAGHR &1 SAFY-UF TR FHIER F R AT I & 75 UORId H YA fBar S 9 @,
form 5t Il @1 TR 7T & T 9ok 0w ok IfdeeR &t Ffded & @m & a1 S,
R SofiffR & eiftma & srmd &9 wedH! & o o wnfi fbu o9 % Sua B, sifderdt 8, aur
UfAeT & SER § SR ISP dI O SRIWT W A Jdl § 9dT Wel U 9 HeR & @1 T §
TUT HGH 1 3 HRUT § &ffd ¥ Sara B T g 9 39 WS & Sfdid It & §ed B SUR
forn mar g1 9wt IY S § Gl fear mar ) a1 39 dfad & R We WSl & s+ el
YIAH ¥ 39 UHR DI SUYR B AR BT Hldl Bt e |

25, U0 3R Y

UHR YIaH arg R & JEoYs dfaeer & fau sifon oik fFAufgs g, ol yam
U R $T gHeR Q| SR b fPU T I F uEn Areafde uHo W S g
SIUR B A1 HH HAT & U w7 o ¢ # IfcaRad SoiR & fdod & SR gl
@w:mﬁwﬁaﬁdﬁuw%ﬁﬂ%%wﬁwwm
gRad # feu mu iR gof g géa ¥ U Yrrae A S 39 gfedn, gl o
AP B DI geH T R B Bl AR B G Faion w4 a1 3§ fhr_aRfA@f

aﬁ??g@ﬂﬁ?ﬂﬂﬂﬂ%ﬁﬁﬂ%%@ﬁ
&HWWWaé%tﬁaﬂﬁ H! WRPA THS T AR 7 g T§ A

AR S & SR H A ruYl e @ ikl

Ho

% 4
%EI?}P

11

%
%
s
:
!
1
;
2

%ﬁ

S| afe fedt B @ 7e a1 "el &

SITET | had favga A1d & SMYR W Sifad Yaq foar e

@M dfdeer Frfaa § o gfed uod § Ude AN SR gRT Fod Ay & @ 39 ugad
S IRgd M SOIHIR I JAMUT HA 6 FAloF O ITbT SUfed A A AT BRI
3R a1 Wgl 9% 98 SFFd §, JUNHT fad I feu oM ¥ 39 9 @) i ¥ ugad
JuEIRd fbar s afe dfager Sad Fad 9a 9 fidR fod uRgd s § e/ Igdl
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g O ORI Fgw IRk ¥ Id o & WidR ome sy fraht et &) Sad &t
P HY Ifdeer & IufRUfd & a7 & folw A9 o, Sae au R gEer il nuR
A S 3R SeifaR U A1E ¥ 9 ORI

@ f&f od &1 A9 o 9 gd SR A1 9P gRT UlHgiad 39dl Wiepd  UfaF
TSR & IHTTd g T I 39 USR F AIfed & 91 IfdgrpR IufYd =gt grar a1
BXAER TR A T Bl § AT SR gRT Sufdd afis & Ao & g 9 3o Hg-9g
ad HAl ¢ a9 39 UHR & AMA H FOifFR gRT SU& gRT ufafged ufafafd, o of
aYar g, gRT R A Ae Sifaw e aur Ifdeier & fiu st g SR dfderer
P 39 W fJae T & BIg AVHR U Tt gl

@) a3 gurl o ufafdal giwn R & ARy R a1 37 Rufadl & s § Ry o fsh
fafkaa fufor & & ama # SFeT Ws-10 & gER FufRd R &1 R o Iw T8
foar w1 ogawn E B W ®, W @ o e A e @ we et v 3
fofea @t i 7 o e Widds ¥ iR g/ Fefa 39 voR & wa & R
ﬁw%aﬁéﬁ%nﬁ%m%mwhw&rmwm#ﬁw%%u&ﬁn

26.  yfayfa @ -

(@) TfeHR BT MW R A0 MU HE BT B YIAH HRd JHT FEIG B FgET AR Al B
2 % Uy udd U d & U T B F pa geu F 10 URdwd B R A HAN B Bl
3Afd M | IfaSIeR gRT Ugd & W & T a8 sam IR a8 AR geit S e
AR BT 10 Ufo=d a1 5 G w0 H 4 o o IR 79 g, a=vd & ufayfa S @t o
AR AHe AT SATS oM Wie $ F9 H et & vef & fRar 7 &1 1 7

@) dfe IR gR1 Falear & sFUfad d% & omafde s WS ufayfa oW ¥ wu A
Td &I Ol 89U S uRIHT g S ® a1 fh eRu ¥ Iad smafde S| Wi @
YIIF &3 3gmd 8 ol € 39 gF anell g1 WfAgeR d9gd & aul IfdeeR
IWFd a1 fod ¥ °1C B 39 AR B Yfd & o devra qiT R W sifaRad ufaufd oegd
FHAM AT gRT S0 ISR & ek uayfd S & wem § B ol w®g 39 w1 &
fore fgiaar &1 g9=N U d9iq fod ¥ Iad AR &1 UfdRd aqd HA BT b g o ddb
& gfayfa S 31w A ST Iy T B S 39 Widar S Al F ild EER gR
g gd efaufd @ omy IR, ufayfa o B ¥ a1 Suw e o = O el em
IR 9§, S et @ & e gR1 SfeeR @ <@ 8 a1 < 8 TR g, dert dR

WUl Iuded U et @t & eRu g Iuet ufayfa s e St @ @ dfdeer aw
@7 & ok afaufd &1 Awe Yam S a1 g omafie o Wiie Ml & uer § fRd
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T gfayfd oW SWdd &) @ WfdeeR & 91 fodl 9 ued @t S aur Afderst &
g, afe s IR o Bt T g a9 ufayfa S & S & ® U H [ET S|

@M I Ifdeer dedl € df 98 Uy S & Fu # srafie W e St & U § wqd
R GHdl gl W UdF afds SE ARE FH T HH 25,000/ FUY DI OgRM (T
AR o i IR F SR W FH g 31 8 Godt 2) 919 ae O F B aqelt

I g @ ST USR agd & T AR MEfE o IWie ¥ RERRIG el @ S| g
W%%ﬁ%%ﬁwﬁﬁmwmﬁméaﬁﬁw
|

@ gl HERt orafy & IRE ufaufa T B B o aroRh A€ B S afg e @
TR F PRUT J 3ifqw [ &1 gsfid ol o fuem =€) & wmar s Faiear 39 o
Iqp B b 39 a1 Tt dfaer & s o Faiadmefl &1 < IR o <g AR & qHEiSH
¥ forg ufayfa smn efed A8 § @ Fellear & teHAE Wiads ¥ g9 ufayfa s Iy @t

oof &0 @ a1 i ®U A Gt F o Gebt ¥1 BT, R&T SHT B NGls Had 9H
ABRI P ‘BIs IHMAT 1 34 & IR § fafad @t e & a8 81w gift|

() P B FHM W Ig UlaHfd SHT Sisd B ST Ul 9 AR B Y D U g Ay
g & 9y 39 3% a1 B oy 3% Siid SHeR T B YRR J aga &1 S
TS At IS I A1 @ T 7 U oW e gR AT Hlt ¥ 9@ Wan &
3 8 Tl g

27. HHATYT YHTOOA

3R WfdermR e & fFafor srf gof 89 @ g@er m au
3} TR SR HT &0 S|

Ife 1 # $E W g & @ e Fafn e gof 89 @1 gmon o dfaeer & 3 eyt ast
1 HHAT I g0 gu FET S gul 89 BT YHIU OF SRT SO W FE0 99 dF ol T aeen
ST 99 d% & dfdeer ue sifaRed I, $er dRee R & fear mn g oqur i
et SR o s & fou srféa IwR awisl, dfager gr1 fofn @i fAvoes & foe
ol ®M R JUN U Afqdl 9 H18 9 o gt axgefl, axare, Rasfedl, f[Gart, wRi a1 vad
F AT YR T, T 3% SFWR B YOI BT F HRU US, U=, Ble, AW e g T AT I axgail
&I o wa T & ger <, SFer siffer 39 fmfor rf fAwes & 3Exm @ fean mar g1 afg

Ifaeer i o Tty & e fog aiie 96 a1 9% Ugd 39 WS &I smensif & @ e
IR @ e WfeeRr F OE iR T W W srRas swnm S 98 IR gEsEm qur
IfAePR &1 SUD! o] ¥ aIRad § agA &I T3 ART & QG S Gl ol 8T |

28. e gitq (QEHaxH) :

8 gp
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@) afe Faiear gr1 Il & smd T8 < SRt § auran Ao s & Awea & g siféa
4wt I Aogd 96 S § o IR B Y U MU geyE ¥ SMuR W gfer & faw
gfagfd @t Sl qur JeguR dfaeer @) AR AF-e enft ger gfe @t efagfd wfder @t
FuRla o@f & dRM Py MU oR & fomw & $ Swh sEH I8 @l +ft 5, e o
Ifder B g Tdl F TS 20 P IGUR eyl # IR N ayeh by S Wl B
TG Td S TS 22 $ Iudel » SER [(Gwd U 4 9¢ TE 21 I8 &fauld 59 wd
F R W 3 Sl 5 W v el & g e o ueR B afagld S IR @ W@
gl foraes gof g &t Rufla oafd eRe 7R o1 S99 &1 g1 99 IRl g iR 99 B
gfer & ero W efaufd 7€ 3t @ Su Fofifed Suael & eMuR W TUFT @l
ST

() 9 g &t 7oAl & o ga adie gt forgs ffdery o st srgafaa o

(i) & P AN o R g Jfec g gRft St 7oA T A1 oify f9a & oguR Frd @t
85% WM & ¥T H & S@h 9ur 39 IR F et gR1 &t T8 IEh F g9 iR
Ry e @ o & & fow vRaifdd geu @t et g gfte & forg efagfd o afy
DI AT A A Ugd DI @ Al R R Il &1 gl g (7@ @t U TS
IR S forg gfayfd IurR & AR &1 Yae fear ) 39 WS b vadd & fou
ey U fof s @t ara d A G e S ISR 99 39 USR @) A
i o & fw van 4 O o ® @ ufayd (SUR @ IR fad d wer € ot @
T 3H WE & Uadd & U g ¥ § fGaR o 78 wwEht &1 gl Fuifa gea a9 @
ifo faa & <3 U Ff B ArTd ¥ g IR 3% Sramar AaAf-ee @t an

T $1 B 8 g R g e IR & W Yrae fear mar B1)

(i) wmEh SR et & o gfg &) efagfd @ 9 fiu U B & SEER TOAT @t
ST

A (MI-Mlo)

VM = W 100 Mlo

VM - SrEht ard & uRacd oiufd Yiae a1 a9 &1 oM aren Y § gfeg A
.

W - 5t U s @ ara @ oM S Suded IudS (i) gt
TR |

A - el & od g0 & UfaRd & SUR Ied I & Ued qul S
75

gdfefia 1
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MI - TTOFT St STH 91 eEfy & T IR Red d% gRT @it vk axgell &

fp e AP |

Mlo - ffdgit o g &t IR &1 YRd Red d% gRT e ot awgst &

o T
AP |

VL= W B (LI-Llo)

100 Llo

VL - 99 ard & uRada srdifd Yae a1 aa & 18 IR & gt a1 @/

W - fou mu i & &1 9w, o s9@! Suded IU WS (i) F SUR @ T
o

B - oo a1 & $d o0 & UfdRd & ¥U § &9d 99 & UcH SR SNl 25 U4

Reuifa
2

LI - foamd 2@f & d9y & 7oAr § g 3@l & fow yRdlw Red d% grRi

PEIIRIGE
I YR IUHEd T JaHhidh |

Llo - yRdlg Rod dF gRT Uik ofed YRd Sudled! Hed Jadbid adl o

BIEEY I
g1 ot Fufd I’e a% 39 B

@ I IU We (iii) ¥ Ifcfad Gawis AT HRa Ty Fafaied e &1 oaa e
SITET:

() T 3 & fau afagfd @ o efaifie siRe R qur Iad it v & @w
PR A F SRME P T HE P ang F ey H I e o g 7 PAfder
Wiepd B 75 A, ITF Y 6 I & ofd H U Ugen Y fHar ST aur 39
9¢ 6 AN & SR W YIaH fear S Fofu-erd guf g9 &% 999 yiad S
ifa 3afy 6 U ¥ HH & Wl 3R g8 Fuied gud gR @t aRdfas Ay w
R grft

() TH 6 AN & Wafid gadid (MI a1 LI) e fau efayfd &1 ymam fear m
6

FaeX AN ¥ Y& qawie! &1 KT siad gl afe yaE &t O sifew few #

o gof 89 & a1g Fwieer qof o 3t oafl 6 T ¥ HH § 99 MI AT LI JEBIH
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3y F 3R M a1 TR & AU JaHiH! &1 3fad gil|
(1)  3MYR FEHIH (Mio T Llo) 39 AN ¥ Hafdd g o Ffder ur o= Faa

(M i fafor foes & e soféa Il &1 9o SiR/Ar 91 goigdt ge Skt § o fufor erf
P! ard ot w0 8 St ok 39 Tfder & o B @t Ard & AIER & geu SIRAT o°
TSGRl Pt Bkl I o FH auT 3 &Y T 3Y WS & oidiid Ugd fear T wren
JYIIRIS URTdT Wfgd ary g WRg afe e ¥ ame # P sl gof e @t oafy 6
A AT 6 AN Q $H ¢ A g Ifcarad amiEl @t siada iR 3| meigh § ™ F fa
HIS FAMENH e fpar s

(@ e wlidegar foge, oo ok @ifie ®mur snfe & Amal # i @ud uRkads
fmfor e & fafterar & ¥u T8 ® 981 IEEMA (WRAWT 3afdeedd SR gaacad fafmfor
T4 ) F WU & 3OR Jfg P R sl gnft |

29, ATHRI

) et YT ey B U U ) wiedr, fafdw, feweA, SR SR fAdw @t wren s o

I fasar § ok TUadl & w0 § A1 SR A1 $1H W Iugad arElt a1 fedt o o= vy %
forg <ran, Ifyd sMBR o1 farddt W e ¥ Iaa o off I W orgEy q S Fis & WA
fafdl, urawmam, Adw, a1 o Tl W oMW, T H & fawy # @ 3w e aRa dad
P fwred a1 fAaar &t U@ & a1 FR B WG & RE AT I9S T g4 A1 IRATT FA
W THAR TARA & N Aeiess, WuwsserR gr1 fged afd & iy g afee | fasht
ft o & oY W 30 feAf & iR fJama® (arbitrator) &1 7 faq &7 owft | oRfve
faaae 8 omer Ffde e g aft fdt oRU 39 8 OR 6 & o1 39 & ufd ormd
TRAT 81 @ ey & SJUR HelHeX® fdad® & €U Y H & U g afed &1 Hgfad
5 STwh a8 g faree I ey & Y oM 983 BT SHER BN o8l ¥ S gdad gRI
BT T U1 | faare ue fvfg | ame gri feor mn fFAofa sifaw g aur wiéal w
TSR QT GHRIAT B AR DI G U&l §RT 90 U § g8 b S |

(@) e dfder & ergur Iuslia €, 9gi & R 98 39 ud aftfq fafdeHl, feom, omw, iR

Rt & orf ¥ WEfd iR e & vged e a1 Il @) S & gy 7 a1 e o
UY, T PR, I a1 99 F Yoy § g8 9 o off g1, o dfder, feoms, fafdEl, uewma],
SR T 37 wral & frdt o UeR I Yd &S © AT ITQ &Y § AT YT Bl & Yy H g Spuar
9% e a1 e & swadt 9 Wgad g, aft uy ok faare 918 9 e @ wifd & ERM
396 W B 9 A1 IRAFT & UYd I Hd gU € fdae & GHy aFifie qur Srifie SrguE
URYE & TRIHGRIG §RT A1 G oRHG adT S SUUM URYG &1 i HelHeRId el § df
ol gt & 9 Sad uRYE &1 URINM® JUH gRT Fgad kil & THAE W & [k
fru s 39 ey &, e faarg goa: Pfdy fa m @ fdht srvay s s & fou
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ﬁ%%mamsﬁmm ¥ HelHeRd gRI Fgad
Ifed & 7O & T H $A T8 B IR AR I et eRor ¥
Ry HI MR 8 el fhar sem T wdt Amal § R v e
3T 3 §, HERI 3UH TR B HRUT M|

am T8 ff oY P TP Ve ¢ P Ul merRdl ar] ¥ SR (Y wum B W F erefA

TR gq farg a1 faret & Ao o &1 § e 9y Ude fdarg & 9 AR B arar
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